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Phone No. 07366 - 242574  E-main:- setnagda@yahoo.co.in
                                                                   

OFFICE OF THE SUPERINTENDING ENGINEER (T&C)
MP POWER TRANSMISSION CO. LTD. NAGDA

Tender specification no. SE/T&C/NGD/TS-07/2018/669 Dtd 12.07.2018 for re-
erection of 2x12 MVAR Capacitor Bank at 132KV S/s jaora under T&C Circle 

Nagda
*********

 LAST DATE OF SALE (UP TO):- 27.07.2018 UP TO 14:00 (ON ALL WORKING DAYS)                                                                         

LAST DATE OF SUBMISSION: - 27.07.2018   UPTO 15:00 HRS

DUE DATE OF OPENING          : - 27.07.2018    AT    16:00 HRS
                                                                                  

                                                       

                                                                             

Price:  Rs.500/- Rs.60 GST + 150/- (Postal charges). 
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   OFFICE OF THE SUPERINTENDING ENGINEER 
       (TESTING & COMMUNICATION)

      M.P. POWER TRANSMISSION CO. LTD. NAGDA 

TENDER ENQUIRY SPECIFICATION NO. SE/T&C/NGD/TS-07/2018/669 
DTD.12.07.2018

Work of re-erection of 2x12 MVAR Capacitor Bank at 132KV S/s jaora under 
T&C Circle Nagda. 
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M.P.POWER TRANSMISSION COMPANY LIMITED:
S.E. T&C CIRCLE NAGDA   456335

TENDER NOTICE

PHONE:07366-242574                                                     E-mail:- setnagda@yahoo.com 

                                                                                                                                                                                                                                        
Sealed tenders are invited against Tender Specification No.TS-07/2018 

for work of re-erection of 2x12 MVAR Capacitor Bank at 132KV S/s jaora 
under T&C Circle Nagda.  

COST OF TENDER DOCUMENTS:          Rs. 500.00+60.00 (GST: 12%)+Postal Charges 
                                                                      Rs.150/- for one set of tender. 

QUALIFYING REQUIREMENTS: 

                (i)  A bidder should have PAN number, GST Registration, in the name of firm/ 
proprietor from competent auhority and adequate experience of above work in MPPTCL or  any 
other Govt/Semi-Govt/Govt-undertaking/Organisation/Corporations/Companies etc. 

              (ii) The  company reserves the right to ignore such offers having record of inadequate 
financial capacity or large unexecuted  past works or where unjustified and substantial delay 
occured in execution of past works.

               (iii) While deciding award of contract against any tender apart from the prices quoted 
and compliance to terms and replacements of the tender specifications, MPPTCL will also take 
into account such factors as performance against earlier contracts in terms of quality of works 
done and adherence to prescribed time schedules. offers of such contractors who have poor 
track record of performance in earlier contracts are liable to be rejected.

             (iv) The prospective Bidders are required to apply in the Name of Individual/Firm 
as per Class-A Electrical License only. The order shall be issued accordingly in the name 
of individual/Firm as per the Class “A” Electricals License only

PURCHASE OF TENDER DOCUMENTS: 
Sending DEMAND DRAFT / CROSSED POSTAL ORDER only drawn in favour of 

R.A.O, MPPTCL, INDORE, payable at Indore, can obtain the tender documents from the office 
of the undersigned on payment. The tender documents shall be issued on any working day 
during office hours up to 27.07.2018 (last date of sale). It is obligatory for the bidders to 
purchase tender specification otherwise; offer(s) received from them will not be opened / 
accepted. The tender document has also been available in MPPTCL’s Web Site in a 
downloadable format. No fee for downloading of bid documents is required, however, 
this fee (Rs.500.00+60.00(GST: 12%) shall be compulsorily deposited by the firm / 
tenderer, who is submitting the bid.

TENDER RECEIPT AND OPENING: The offers against above tender should reach this office 
not later than 15:00 HRS on 27.07.2018 which shall be opened on the same day at 16:00 HRS.    

  

 SAVE ELECTRICITY                                       

mailto:setnagda@yahoo.com
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TENDER FORM
 

TENDER SPECIFICATION No. SE/T&C/NGD/TS-07/2018/669 DTD. 
12.07.2018 Re-erection of 2x12 MVAR Capacitor Bank at 132KV S/s jaora 

under T&C Circle Nagda.
Issued to     ---------------------------------------------------------------------

Cost of Tender document Rs.  --------------------------------------------

Received vide P.O./DD No.  -----------------------------------------------

Drawn on Bank/Post Office        -----------------------------------------------

      Signature & Seal of 
Issuing officer 

MADHYA PRADESH POWER TRANSMISSION CO. LTD.
NAGDA - M.P. (INDIA)

The undersigned hereby tender and offer (subject to Company's conditions of tendering) 
the M.P. POWER TRANSMISSION COMPANY LIMITED (hereinafter referred to as ‘Company’) 
to test and supply the plant, machinery and materials, deliver and execute and do the several works and 
things which are described or referred to in the enclosures and schedules to the specification 
SE/T&C/NGD/TS-07/2018/669 DTD. 12.07.2018 copies of which are annexed hereto and which under 
the terms thereof are to be supplied, executed and done by the Contractor in a thoroughly good and 
workman like manner and to perform and observe the provisions and agreements or the part of the 
Contract contained in or reasonably to be inferred from the said tender documents for the sums and at the 
rates set out in schedules annexed hereto.
                                                      

It is confirmed that (i) Questionnaire for Commercial terms and conditions (ii) 
Questionnaire for technical specification of equipments/ material and (iii) All other conditions-wherever 
described in the tender document have been replied in full giving clear details.  It has been noted that in 
case any reply is not given or any reply is incomplete/ambiguous, the Company will have the right to take 
the same to be advantageous for the Company.   Company's decision in this regard will be final.  The 
tenderer will have no right to furnish any technical or commercial clarifications after opening of the bid, 
which may in any way alter the offered prices.

Signed this ---------------day of ------------2018.

               Bidders Signature
                          with Seal of the Company: 

                                                                  Bidders Address:

(Note: This form must be returned at the time of submitting tender form duly signed on each page of 
tender documents).
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TENDER CONDITIONS & INSTRUCTIONS TO TENDERER 

SECTION-I

                  Clause No.                                 TITLE  

1.03 Earnest Money                                        

                    1.04                               Tender Procedure                                    

                    1.05                               Qualifying Requirements

                    1.21                               Due date for receipt and                           
                                                                  opening of tender.
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SECTION-I

"TENDER CONDITIONS AND INSTRUCTIONS TO TENDERERS"

1. Tender  complete  with  all  prescribed   particulars, schedules  and  tender forms duly filled- in, enclosed  
in  sealed cover  and addressed to the Superintending  Engineer  (T&C),  M.P. Power Transmission  Company 
Ltd, Nagda  - 456335 shall be delivered in  this office on or before the due date and within specified timings  
as per the tender notice. 

1.02       The  tender should be submitted in four  envelopes  as under :-

             Envelope-1 :  Earnest Money (Part-I)   
   EMD alongwith Schedule-1 & Schedule-7 shall be kept in   this envelope       
             Envelope-2 :  Qualifying   requirement (Part-II)  

Details relating to qualifying requirement along with Schedule-2(A) & Schedule- 
2(B) shall be kept in this envelope.     

             Envelope-3 :  Technical & Commercial conditions (Part-III)
 Schedule-3, 4 & 6 shall be kept in this envelope.          

             Envelope-4 :  Price-bid  (Part-IV) 
 Schedule-5 shall be kept in this envelope.

          These envelopes shall further be placed in a separate cover.   The tender cover and each 
envelope shall be prominently super scribed as "Tender Specification SE/T&C/NGD/TS-
07/2018/669 DTD. 12.07.2018  for work of re-erection of 2x12 MVAR Capacitor Bank at 
132KV S/s jaora under T&C Circle Nagda.
1.03  EARNEST MONEY

1.03.1     The Bidder shall deposit the Earnest Money of Rs. 2000.00 (Rs. Two Thousand only)

1.03.2   The required earnest money in the proper form should be deposited by the bidders in a separate cover 
(envelope-1) duly super scribed "Earnest money against Tender enquiry specification No. 
SE/T&C/NGD/TS-07/2018/669 DTD.12.07.2018 due on 27.07.2018.  In case earnest money is 
deposited in cash, the same should be deposited with the Regional Accounts Officer, MPPTCL, Indore in 
which case the bidders should submit the money receipt in the office of the Superintending  Engineer (T&C), 
MPPTCL, Nagda  prior to the due date and time of opening of enquiry.  The details of earnest money shall be 
indicated in Schedule-1 and be kept in the same Envelope-1 (Part-I) of earnest money. 

1.03.3   The Bidders are permitted to quote for any number of works from the list and required to pay earnest 
money proportionate to total quoted value of the works on the basis of slabs specified above.

1.03.4   The earnest money can be deposited in one of the following forms only: 
(a) In cash, which may be deposited with the Regional Accounts officer, MPPTCL, Indore?

(b) By Bank Draft/Banker’s cheque payable at Indore which shall be drawn in favour of Regional Accounts 
Officer, MPPTCL, Indore. 
      
  No offer will be accepted without Earnest Money Deposit.  If on opening of offer, it is revealed that EMD 
amount is inadequate or any discrepancy is noticed, the offer shall be rejected and returned to the bidder.

1.03.5 It may please be noted that in no case whatsoever the condition of submitting the earnest 
money will be waived or relaxed.
1.03.6 Price bid covers will not be opened if on opening of the earnest money cover, it is revealed 
that the same is not furnished in proper form and in such cases, the enquiry covers will be returned un-opened.
1.03.7  If, Earnest money amount is not submitted or the same is in- adequate than the required for 
corresponding value of the offer, the offer shall be summarily rejected and shall not be read out.
1.03.8 In case earnest money is deposited in cash with the Regional Accounts officer, MPPTCL, 
Indore the details of money receipt number, date and self certified photo copy of the same should be 
submitted in separate sealed cover on/or before due date of submission and  specified time.
1.03.9.  In case of non-receipt or delay in receipt of earnest money due to any reason or if the bidder fails to 
super scribe on the envelope, containing the enquiry, and the details of earnest money deposited by him, the 
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Company shall not accept any responsibility and the offer received shall be rejected and returned to the 
bidder.
1.03.10. If the bidder obtains the earnest money, bank draft etc. prior to the due date but submits the 
same after the specified time, his offer will not be eligible for consideration even if the  earnest  money,  bank  
draft  etc.  has been delayed in post.  The furnishing of bank draft No. & date will not be considered adequate.  
It will therefore be observed that both earnest money as-well-as offers should be submitted before the 
specified time, otherwise offer will not be considered.

1.04      TENDER PROCEDURE:
          The tender shall be submitted in following four separate envelopes.  These four envelopes may further 
be placed in a separate cover.  The offers shall be opened in following manner:-

          Part-I         Earnest Money
                            (Envelope-I)

          Part-II        Qualifying Requirement
                            (Envelope-II)

          Part-III       Technical & Commercial Conditions.
                            (Envelope-III)

          It should contain tender form and shall comprise all sections except schedule-5 (schedule   of   quoted 
rate) and   will   invariably   include information as sought in the specification.        

       Part-IV        Price Bid  -  This part shall comprise the schedule of quoted price `Schedule-5' and any other 
relevant information which the tenderer may deem fit and may affect the financial commitment.    

The Part-I, II and III of the tender shall be opened on due date (indicated in the tender notice) in the 
chronological order. If Part-I "Earnest Money" is found satisfactory, Part-II "Qualifying Requirement" of the 
tender shall be opened. If part-II "Qualifying   Requirement” is found   satisfactory,   Part-III "Technical & 
Commercial Conditions" of the tender shall be opened.  However,   in   case of any dispute regarding   Part-II,   
if instantaneous decision can not be taken, Part-III of the tender shall be provisionally opened on the same 
day.  Consequent  upon the final decision in this regard, the Part-IV `Price bid' of such of the tenderers  as  
found technically acceptable and who accept all our commercial terms & conditions as per the tender,  shall   
be opened on a date & time which shall be intimated to all the participants separately.  Price-bid of the 
tenderers who do not qualify terms & conditions in regard   to experience shall be returned un-opened.   The 
opening date of the tender could, however, be extended at the discretion of the Company and will be duly 
notified to the concerned.  The discretion in this respect shall entirely be with the Company and binding on all 
the tenderers. 
1.05      QUALIFYING REQUIREMENT :
1.05.01           The tenders are invited from reputed parties only having adequate experience in 
the online partial discharge measurement work, should have  financial and technical resources 
and infrastructure backed with qualified agencies to execute the work  properly and 
expeditiously within specified time frame.  The evidence shall consist of written details of 
capacities and present commitments (excluding the work under this specification) of the Bidder 
and shall be mentioned in Schedule-2 (Details of past  experience work). 

1.05.02    (i)  A bidder should have PAN  number, GST Registration No in the name of firm / 
proprietor from competed authority and adequate experience of above work in MPPTCL or any 
other Govt / Semi – Govt / Govt -  undertaking/Organization/Corporations/Companies… etc.

1.05.03           The  company reserves the right to ignore such offers having inadequate financial 
capacity or large unexecuted  past works or where unjustified and substantial delay has already 
occurred in execution of past works. 

1.05.04          While deciding award of contract against any tender apart from the prices quoted 
and compliance to terms and replacements of the tender specifications, MPPTCL will also take 
into account such factors as performance against earlier contracts in terms of quality of works 
done and adherence to prescribed time schedules.  Offers of such contractors who have poor 
track record of performance in earlier contracts are liable to be rejected.  

1.05.05        The experience of the bidder, who has worked as a  sub-contractor to the main 
contractor will also be considered provided the  experience certificate  is  issued by the ordering 
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authority/ supervising authority of the competent level (under whose jurisdiction the work had 
been carried out) of  the  power utility  of  the  main contractor.   The certificate from the main 
contractor or copy of the order placed on the main contractor will not be considered.   This may 
please be specifically noted.  It is reiterated that  experience certificate  in respect of sub-
contractor shall be valid only  if the  same  is  issued by the order  placing  authority/ 
supervising authority  of  power utility for whom the work had been executed. 

1.05.06  The bidder shall submit the required details in Part-II of the tender in respect of the 
above requirement with the documentary   evidence.   The bidder shall indicate clearly order-
wise list of works completed with quantum of each type of work done so far.  If against some 
order, work is yet to be completed the present position of work shall be indicated.   This may  
please  be noted that bidders who do not submit  the  photo copies  of  orders executed 
by them in past (in  support  of  past experience) may not be considered. 

1.06   While submitting the tender, it shall be ensured that the schedules are strictly in the 
prescribed form.  The bidders may use the original forms of schedules supplied with the tender 
specification or may use separate sheets.  
          In any case, the tender form bearing the seal of this office should be filled in and 
submitted in original.  The tender should   be   complete with all schedules attached   to   the 
specification including the questionnaire etc.  
   
1.07        The   tenderer  is  requested  to  go   through   the specification,  schedules,  notes  
and  all  enclosures  carefully.  Doubts,  if any, should be got clarified well in time by  writing to  
the  Superintending Engineer (T&C) Circle MPPTCL Nagda. Responsibility of submitting the 
tender in time shall rest with the bidders.  

1.08       The Company reserves the right to the following:
              (i) To reject any or all tenders or to accept any tender considered advantageous to the 
              Company whether it is the lowest tender or not and 
              (ii) To split the quantities against the tender on more than one form for the same  
               items/works. No reasons will be assigned by the Company for above and it will be
               binding on the bidders.  

1.09     Tender will not be considered unless it is accompanied by the income tax payment 
             certificate in the form prescribed for the purpose by the Income Tax Deptt. 

1.10 In case the date of opening of the tender is declared a holiday, the tender will be 
received    

            and opened on the following working day at the specified timings.  

1.11 When tenders are delivered by special  messenger,  they should  be deposited in the 
tender box kept in the Office of  the Superintending Engineer (T&C) Circle MPPTCL 
Nagda on working days. Nobody is authorized to receive or grant receipt for tender 
delivered by hand.  

1.12      Telegraphic offers will not be considered.  Tender received after specified hours and 
date will not be considered and will be returned unopened.  

1.13       The Company will not be responsible for the postal delay in delivery of the tender.  

1.14      The bidders or his   authorized representative    (having   documentary   evidence    for    
such representation) may be present at the time of opening   tender if they so desire. 

1.15    The price paid for buying the tender specification shall not be refunded under any 
circumstances whatsoever. 

1.16       The tender of those tenderers who have not purchased tender specification shall not be 
considered.  

1.17       Satisfactory  evidence  (in  the  form  of  power   of attorney)of  authority  of the person 
signing on  behalf  of  the tenderer shall be furnished with the tender. 

1.18         Correction/ changes made in the offer (bid) by the bidder shall bear the initial of the 
person signing the tender. 
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1.20     MODIFICATION & WITHDRAWL OF BIDS:
   

1.20.19  Under  no circumstances, the bidders are allowed to modify their prices once their price offer is 
submitted. Further, no discount letter would be accepted after submission of price offer.

1.20.02 No bid may be withdrawn in the interval between the dead line for submission of bids and the 
expiration of period of bid validity specified.  Withdrawal of bid during this interval shall result in the 
forfeiture of bidder’s Earnest Money.

1.21      DUE DATE FOR RECEIPT AND OPENING OF TENDER :
(i)       Tender   and    earnest    money    shall   reach   the     O/o Superintending  Engineer (T&C), MPPTCL, 
Nagda  on or before 15:00 HRS  on specified date of tender opening. 
        It is the responsibility of the tenderer to ensure that the tender and the earnest money are delivered in 
the   above office before the specified time.         
(ii)   The tenders will be opened in the O/o Superintending Engineer (T&C), MPPTCL, Nagda   at   16:00 
HRS on specified date. 
1.22     The quantities indicated in Schedule-5 (Prices & quantities) are tentative and may vary during actual  
execution of  works.   Further,  a  few activities  (out  of  those  listed therein)  may  not    require  to  be    
executed  due   to modification  in  the drawings / lay out of Sub-station  and  may be deleted while placing  
detailed order.  While submitting their offer, the tenderer shall take note of the same. 
1.23    As per the requirement, the Company may reduce or increase the quantum of work as the case may be.  
Additional works, if required, shall have to be executed on accepted rates, terms & conditions at the same 
location.
1.24   The offer made for part of individual work will not be accepted and rejected summarily.
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SECTION-II

GENERAL CONDITIONS OF CONTRACT
CONTENTS: 

Clause No.       Name of the Clause                                                   

2.19     DEFINITION OF TERMS                 

2.02   CONTRACTOR TO INFORM HIMSELF FULLY

2.03 CONTRACT, AGREEMENT AND SECURITY DEPOSIT 

2.04.    SUB-LETTING OF CONTRACT

2.05 PATENT RIGHTS        

2.06 FENCING & LIGHTING         

2.07 POWER TO VARY OR OMIT WORK         

2.08 NEGLIGENCE      

2.09 DEATH, BANKRUPTCY ETC.

2.10    INSPECTION

2.11     WORK ON SITE

212     ENGINEERS SUPERVISION

2.13    ENGINEER'S DECISION        

2.14 CONTRACTOR'S REPRESENTATIVE AND WORKMEN 

             LIABILITY FOR ACCIDENTS AND DAMAGE

2.15    REPLACEMENT OF DEFECTIVE WORK        

2.16 DEDUCTIONS FROM CONTRACT PRICE       

2.17 CERTIFICATE OF ENGINEER

2.19 CERTIFICATE   NOT TO AFFECT RIGHTS OF THE    

2.19 COMPANY OR CONTRACTOR   

2.20 RESPONSIBILITY OF CONTRACTOR      

2.21 RESPONSIBILITY FOR PROPER HANDLING OF EQUIPS.

2.22 EXTENSION OF TIME FOR COMPLETION        

2.23 DAMAGES FOR DELAY IN COMPLETION  

2.24 TESTS ON COMPLETION  

2.25 REJECTION OF DEFECTIVE PLANT  

2.26 TAKING OVER  

2.27 REGULATIONS OF LOCAL AUTHORITIES  

2.28 ARBITRATION  

2.29 CONTRACT  

2.30 HEADINGS  
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SECTION-II 
GENERAL CONDITIONS OF CONTRACT

2.1        DEFINITION OF TERMS:
          In construing these general conditions and the annexed specification, the following words shall have the 
meanings herein assigned to them unless there is something in the subject or context inconsistent with such 
construction:-

(i) The  `Company'  shall  mean  the  Madhya  Pradesh  Power Transmission   Company Ltd., Nagda  and 
include his successor in  office and permitted assigns/ authorized representative. 

(ii)      The `Contractor' shall mean the tenderer whose tender shall be accepted by the Company and shall 
include the tenderer, heirs, executors, administrators, representative and assigns. 

(iii)     The ` Sub-contractor' shall mean the person  names  in the  contract for any part of the work or any 
person to whom  any part of the contract has been sublet with the consent in  writing  with the consent in  
writing heirs,  executors,  administrators, representative and assigns of such person. 

(iv)  The `Engineer' shall mean the Superintending Engineer, Madhya Pradesh  Power Transmission 
Company Ltd. or such other officer as may  be duly  authorized and appointed in writing by the Company to 
act  as Engineer for the purpose of the contract.  In cases where no such Engineer has been so appointed, the 
work "Engineer” shall mean the Company or his duly authorized representatives. 

(v)     Plant, work or works shall mean and include plant and materials to be provided and work to be done 
by the contractor under the contract. 

(vi)     The  `Contract'  shall mean and  include  the  general conditions, specification, schedules, drawings, 
form  of  tender, covering  letters  schedule  of  prices  or  the  final   general condition,  any  special  
conditions   applying  the  particulars contract  specification,  and drawings and the  agreement  to  be entered 
into under clause 3 of these general conditions. 

(vii)    The  `Specification'   shall  mean  the  specification annexed  to these general conditions and the 
schedules  there  to (if any). 

(viii)    The  `Site'  shall  mean  the  site  of  the  proposed plant/line/sub-station  where  work is to be 
executed  under  the contract. 

(ix)    ‘Test  of  Completion'  shall  mean  such  tests   as prescribed  by  the specification to be made  by  the  
contractor before the work is taken over by the Company. 

(x)   ‘Commercial Use' shall mean that use of the work which the contract contemplates or of which it is to 
be commercially capable. 

(xi)      ‘Month ‘shall mean calendar month. 

 (xii)    ‘ Writing' shall include any manuscript, typewritten or printed statement, under or over signature or 
seal as the case may be. 

(xiii)     ‘EHV Sub-station' shall mean Extra High voltage sub-station.         

(xiv)   ‘ Approved' or `To approval' shall mean as approved by or approval of the Engineer or Company. 
(xv)  ‘Contract  price'  shall mean, if there  is  a  formal agreement, the prices referred to in the agreement or if 
there is no  formal  agreement, the price agreed to be the  value  of  the `contract '. 

(xvi)      `Date  of Contract' shall mean the  calendar  date  on which  the  Company  and  Contractor  have  
signed  the  `Contract Agreement'.   The period of completion of the project shall be counted from the date on 
which project site is handed over to the contractor. 

(xvii)     `Contract period’ shall mean the period during which the   `Contract'  shall  be  executed  as  agreed   
between   the contractor and  Company in the  `Contract   Agreement'.  The contract shall be counted from the 
date on which the project site  is  given to contractor by` Engineer' for  commencement  of work. 
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(xviii)     `Performance  tests'  shall mean  such  tests  as  are prescribed  in  the  `Specification 'to be  carried  
out  by  the contractor before the plant is taken over  by  the Company.  

(xix)   `Minor Modification' as applied  to equipment  erection contracts  only, shall mean the modification 
work required to  be done  on the `Equipment' and `Works', which need a maximum of  48 man hours per item 
of work. 

(xx)     `Major Modification' as applied to equipment  erection contract  only, shall mean the modification 
work required  to  be done only ` Equipment' and `Work' needing more than 48 man  hours per item of work , 
where such work is required to be done for  no fault of the `CONTRACTOR'. 

(xxi)     `Drawings' shall mean all :-

(a)    Drawings   furnished by the COMPANY as a basis for proposals.

(b)  Supplementary  drawings furnished by the COMPANY  to  clarify  and  to  define in  greater  details  the  
intent of the `Contract'.

(c)  Drawings submitted by the CONTRACTOR with his proposal provided such drawings are acceptable to 
the COMPANY. 

(d)  Drawings furnished by the COMPANY to the CONTRACTOR during the progress of the work, and 
engineering data and drawings submitted by the CONTRACTOR during the  progress of the  work  provided  
such  drawings are acceptable to the COMPANY.
          
(xxii)       Word ‘importing persons’ shall   include   firms, companies, corporations, and other bodies whether 
incorporated or not. 

(xxiii)    Words importing the singular only shall also include the plural and vice versa when the context 
requires. 

2.02        CONTRACTOR TO INFORM HIMSELF FULLY :
          The  contractor  shall  be  deemed  to  have  carefully examined  the general conditions of specification, 
schedules  and drawings.   If he has any doubt as regard to the meaning  of  any portion of these general 
conditions or of the   specification  he shall  before  signing the contract  set forth  the    particulars thereof,  
and  submit them to the Engineer in writing,  in  order that such doubt may be removed. 

2.03      CONTRACT AGREEMENT AND SECURITY DEPOSIT :
2.03.19       A formal agreement shall be entered into between the contractor and the Company within 10 days 
from the date of receipt of order for the due performance and observance of the terms and conditions of the 
contract. 
2.03.02       On acceptance of offer, the successful tenderer will have to deposit the required amount of 
security deposit in  the form  of cash or in form of the pay order, demand draft  or  bank draft  in favour of 
Regional Accounts Officer, MPPTCL,  Indore.  The amount of security deposit shall be as under:- 
                             Initial security           Deduction          Total security
                              deposit                    from running            deposit
                                                                     bills 
i.For the  work contract       2%        8%                    10%
  upto Rs.25 lacs.
ii.For work contract more     2%        3%                     5%
   than Rs. 25 lacs.

2.03.03      The earnest money amount deposited in the form of  cash or  D.D. shall be retained towards  initial 
security deposit  and tenderer  will  have to give balance amount of  initial  security deposit.     Interest will 
not be allowed on  cash  deposit.   The security  deposit  shall be returned to the  successful  tenderer only 
after expiry of the guarantee period, if any, faithful performance of terms and conditions of the  order, 
satisfactory completion of contract and,  if,  there is no claim for recovery against  the  tenderer. 

2.03.04 In case, if successful tenderer is having the facility of permanent security deposit of Rs. 3 lacs, 
they are not required to deposit any additional security amount. 
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2.04              SUB-LETTING OF CONTRACT : 
          It is  not expected that the work under  the  contract will be subletted.  The contractor shall not, without 
the consent in  writing  of  the  Engineer  or  Company,  which  shall  not  be unreasonably  withheld,  assign 
or sub-let his contract,  or  any substantial part thereof, other than for minor details or for any part  of the work 
of which the makers are named in the  contract.  Contractor shall submit the information about the  sub-
contractor to sub-contract,  part  of the  work and extent of such work.  Prior sanction of  the  Company shall  
be obtained in subletting of contract.  Approval from  the Company  for sub-contracting/subletting part of the 
work shall  not relieve  contractor from any of his obligation or  responsibility under this contract. 

2.05        PATENT RIGHTS :
               The  Company  has  complete rights over  the  design  and  drawings of structures/sub-station and is 
their sole  proprietor.  The contractor shall not copy or use these for any purpose other than erection of the S/S 
for which the work contract is awarded to him by the Company. 

2.06        FENCING AND LIGHTING:
               The  contractor  shall be responsible  for  the  proper fencing,  guarding, lighting and watching of all 
works  comprised in  the  contract  and  for the  proper  provision  of  temporary roadways,  footways, guards 
and fences as far as the same may  be rendered  necessary by reason of the work for  the  accommodation and  
protection  of foot passengers or other traffic and  of  the owners and occupiers of innocent property and of 
the public. 

2.07        POWER TO VARY OR OMIT WORKS :
          No  alterations,  amendments,  omissions,   additions, suspensions or variations of the work (hereinafter 
referred to as "variations")  under  the  contract  as  shown  by  the  contract drawings  on  the specification 
shall be made by  the  contractor except  as directed in writing by the Engineer, but the  Engineer shall  have  
full  power, subject to  the  provision  hereinafter contained,  from  time  to  time  during  the  execution  of  
the contract, by notice in writing to instruct the contractor to make such  variations  without  prejudice  to  the  
contract  and  the contractor  shall carry out such variations and be bound  by  the same  conditions,  as  far  as  
applicable  as  though  the  said variations  occurred  in  the specification.   If  any  suggested variations would 
in the opinion of the contractor, if carried out prevent him fulfilling any of his obligations or guarantees under 
the  contract, he shall notify the Engineer thereof  in  writing, and  the Engineer shall decide forthwith whether 
or not the  same shall   be  carried  out  and  if  the  Engineer   confirms   his instructions,  the contractor's 
obligations and guarantees  shall be  modified  to  such  an  extent  as  may  be  justified.   The difference of 
cost if any occasioned by any such variations, shall be added to or deducted from the contract price as the case 
may require.   The amount of such difference, if  any  shall  be ascertained and determined in accordance with 
the rates specified in the schedules of prices so far as the same may be  applicable, and  where the rates are not 
contained in the said schedules,  or are  not  possible,  they shall be settled by  the Engineer  and contractor  
jointly.  But the Company shall not become liable for the payment of any charge in respect of any variations, 
unless the instruction for the performance of the same shall have been given in writing by the Engineer. 

          In the event of the Engineer requiring any  variations, such  reasonable  and  proper  notice  shall  be  
given  to   the contractor   as  will  enable  him  to  make   his   arrangements accordingly  and  in cases where 
goods or materials  are  already prepared  or any designs, drawings or patterns made or work  done that  
require to be altered.

2.08       NEGLIGENCE :
  If  the  contractor shall neglect to execute  the  work with due diligence and expedition, or shall 

refuse or neglect  to comply with any reasonable orders given to him in writing by  the Engineer  in  
connection with the work, or shall  contravene  the 
provisions of the contract, the Company may give  seven days notice in writing, to the contractor to make 
good the failure,  neglect, or contravention complained of and should the contractor fail  to comply with the 
notice within a reasonable time from the date  of service   thereof  in  the  case  of  a  failure,   neglect,   or 
contravention  capable  of being made good within that  time,  or otherwise  within  such time as may be 
reasonably  necessary  for making  it  good,  then and in such case the Company  shall  be  at liberty  to 
employ other workmen and forthwith perform such  work as  the  contractor may have neglected to or if the  
Company  shall think  fit , it shall be lawful for him to take the work  wholly, or  in  part,  out  of contractor's 
hands  and  re-contract  at  a reasonable  price  with any other persons, or provide  any  other materials, tools, 
tackle or labour for the purpose of  completing the  work or any part thereof and  in that event the Company  
shall without  being  responsible to the contractor for fair  wear  and tear of the same, have the free use of all 
the materials,  tools, tackle  , construction plant or other things which may be on  the site,  for  use at any time 
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in connection with the work,  to  the exclusion  of any right of the contractor over the same  and  the Company 
shall be entitled to retain and apply and balance which may be otherwise due on the contract by him to the 
contractor or such part  thereof as may be necessary, to the payment of the cost  of executing such work as 
aforesaid.          

          In case work is not completed by the contractor  within the  completion period or extended period if 
any, or any  failure to complete the work or neglect the work etc. noticed, Company  may at its option can get 
the work done through some other agency  at the cost and risk of the contractor or complete the balance  work 
done departmentally and recover the expenditure so incurred  from the  contractor or terminate the order 
without any  liability  on Company side. 

    If  the cost of executing the work as  aforesaid  shall exceed  the  balance due to the contractor,  and  
the  contractor fails  to  make  good the deficit,  the  said  materials,  tools, tackle,  construction plant or other 
things, the property of  the contractor may be sold by the Company and proceeds applied  towards the 
payment of such difference and the cost of any incidental  to such sale.  Any outstanding balance existing 
after credition  the proceeds  of  such sale shall be paid by the  contractor  on  the certificate  of  the  Engineer 
but when  all  expenses  cost  and charges  incurred in the completion of the work are paid  by  the contractor 
all such materials, tools, construction plant or other things remaining unsold shall be removed by the 
contractor. 

2.09        DEATH  BANKRUPTCY, etc.
          If  the  contractor  shall die or  commit  any  act  of bankruptcy  or being a corporation, commerce to be  
wound-up  for reconstruction  purposes  or  carry  on  its  business  under   a receiver, the executors, 
successors, or representatives in law of the estate of the contractor any such receiver, liquidator or any person  
in whom the contract may become vested,  shall  forthwith give  notice  thereof in writing to the Company and 
shall  for  one month during which he shall take all responsible steps to prevent a  stoppage  of  the works 
have to option  of  carrying  out  the contract subject to his or their providing such guarantee as  may be 
required by the Company but not exceeding the value of the  work for  the  time  being  remaining 
unexecuted.   In  the  event  of stoppage of the works, the period of the option under this clause shall be 
fourteen days only, provided that should be above option not be exercised, the contract may be terminated by 
the Company  by notice  in  writing  to the contractor, and the  same  power  and provisions  reserved to the 
Company in the last proceedings  clause on  the  taking of the work out of the contractor's  hands  shall 
immediately become operative. 

2.10      INSPECTION :
          The  Engineer and his duly authorized  representatives, shall  have  at all reasonable times access  to  
the  contractors premises  or works, and shall have the power at  all   reasonable times,  to inspect and 
examine the materials and  workmanship  of the work during erection. 

          The  Engineer  shall  on giving seven  days  notice  in writing  to the contractor setting out any grounds  
of  objection which he may have in respect of the work, be at liberty to reject all  or  any part of the work, 
workmanship  connected  with  such work,  which  in  his  opinion are not  in  accordance  with  the contract 
or are in his opinion defective for any reason whatever. 

2.11       WORK ON SITE :
          In the execution of the work, no persons other than the contractor, or his duly appointed representatives, 
approved sub-contractors and workmen shall be allowed to do works on the site except by the special 
permission, in writing of the Engineer  or his  representative.  The access to the works at all times shall be 
accorded to the Engineer and his representative and other authorized officials or representatives of the 
Company. 

 Nevertheless, the contractor shall permit the execution of work by other contractors or tradesmen whose 
names shall have been previously communicated in writing to the contractor by  the Engineer  and  afford 
them every facility for the  executions  of their several works, simultaneously with his own.  The contractor 
shall provide all the skilled and unskilled labour necessary for the erection of work included in the contract.  

2.12       ENGINEER'S SUPERVISION :
          All the works shall be carried out under the direction and   to the  reasonable  satisfaction  of  the  
Engineer.    If supervision of erection or complete erection  be  included  the contractor  shall  be  responsible 
for  the  correctness  of  the position,  levels  and dimensions of the works according  to  the drawings,  
notwithstanding that he may have been assisted by  the Engineer in setting out the same. 
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2.13       ENGINEER'S DECISION :
          In respect of all matters which are let to the decision of  the  Engineer, including the granting of or with-
holding  of certificates,  the  Engineer shall, if required so to do  by  the contractor, give in writing decision 
thereon and his reasons  for such decision.  All decisions of the Engineer shall be subject to the right of 
arbitration reserved by these general conditions.  

2.14       CONTRACTOR'S REPRESENTATIVE AND WORKMEN :  
          If supervision  of erection or  complete  erection  be included  the  contractor  shall  employ  at least  
one  competent representative,  whose name or names shall have  previously  been communicated  in  writing 
to the Engineer by the  contractor,  to supervise  the erection of the sub-station and the  carrying  out the work.  
The said representative, or if more than one shall be employed  then one of such representatives, shall be  
present  on the  site  during  working  hours,  and  any  written  order   or instructions   which   the  Engineer  
or  his   duly   authorized representative whose name shall have been previously communicated in writing to 
the contractor, may give to the said representative of  the  contractor  shall be deemed to have been  given  to  
the contractor. 
          The  Engineer  shall  be at liberty to  object  to  any representative  or  person  employed by  the  
contractor  in  the execution  of or otherwise about  the works who shall  misconduct himself  or be 
incompetent or negligent and the contractor  shall remove  the person so objected upon receipt from the 
Engineer  of notice in writing required him so to do and shall provide in  his place a competent representative 
at the contractor's expense. 

2.15       LIABILITY FOR ACCIDENTS AND DAMAGE:
          In   the  case  of  complete  erection  contract,   the contractor shall be entirely responsible for all loss, 
damage  or depreciation  of  sub-station equipment/any other  material  etc. until  the  sub-station  is taken 
over  in  accordance  with  the relevant clause of the specification. 
   The contractor shall, during the progress of the  work, properly  protect the substation from injury 
which  also  include theft and shall take every reasonable, proper, timely, and useful precaution against 
accident or injury to the same from any  cause and  shall be and remain answerable and liable for all  
accidents or  injury  to the same from any cause and shall  be  and  remain answerable and liable for all 
accidents or injuries thereto which until  the same be or be deemed to be taken over under clause  of this  
specification  may arise or be occasioned by  the  acts  or omission of the contractor or his workmen or sub-
contractor,  and all  losses  and  damages to the  substation  arising  from  such accidents  and  injuries as 
aforesaid shall be made good  in  the most  complete and substantial manner by and at the sole cost  of the  
contractor   and  to  the  reasonable  satisfaction  of  the Engineer. 
          In  the  case of loss or damage to any portion  of  the substation  arising from or occasioned by other 
causes, the  same shall,  if required by the Company, be made good by the  contractor in  like  manner but at 
the cost of the Company at a  price  to  be agreed  between  the contractor and the Company or  in  default  of 
agreement, settled by arbitration as per relevant clause of  this specification, thereof and the Company shall 
pay to the  contractor the contract value of the portion of the sub-station  so lost  or damaged or any balance of 
such contract value remaining unpaid as the case may  be. 
          Until  the work shall be or be deemed to be taken  over as  aforesaid, the contractor shall also be liable  
to  indemnify the Company in respect of all damage or injury to any person or  to any  property  of  the  
Company or  of  others  occasioned  by  the negligence of the contractor or workmen or sub-contractors or  by 
defective work but no otherwise.           

Provided that the contractor shall not be liable  under the  contract  for any loss or profit or loss of 
contract or  any claims  made  against the Company not already provided for  in  the contract, nor for any 
damage or injury caused by or arising  from the  acts  of the Company or due to circumstances  over  which  
the contractor  has  no control, nor shall his  total  liability  for loss, damage or injury exceed the total value of 
the contract. 
          The contractor shall be deemed to have indemnified  and saved  harmless  the Company against all  
actions,  suits,  claims, demands,  cost  or expenses arising in connection  with  injuries suffered  prior to the 
date when the plan shall have  been  taken over  under  clause  of  this  specification  herein  by  persons 
employed by the  contractor  or  his  sub-contractor on the works whether under the General Law or under the 
Workmen's Compensation Act,  1923  or  any other statute in force at  the  date  of  the contract dealing with 
the question of the liability of  employers for  injuries  suffered  by employees and  to  have  taken  steps 
properly to insure against any claim there under.

          On the occurrence of an accident which results in the death of any of the workmen employees by the 
contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor 
shall, within 24 hours of the happening of such accident intimate in writing to the concerned Engineer of the 



SE/T&C/NGD/2018/TS-07/669                                                                         DTD. 12.07.2018

b **********16**********

Electricity Company the fact of such accident.  The  contractor shall indemnify the Company against all loss 
or damage sustained by the  Company resulting directly or indirectly from his  failure  to give  intimation in 
the manner aforesaid including the  penalties or fines if any payable by the Company as a consequence of 
Company's failure  to give notice under the Workmen's Compensation  Act  or otherwise to confirm to the 
provisions of the said Act in  regard to such accident.           
          In the event of any claim being made or action  brought against the Company involving the contractor 
and arising out of the matters  referred  to and in respect of which the  contractor  is liable,  under this clause, 
the contractor shall  be  immediately notified  thereof  and  he shall, with the assistance  if  he  so require  of  
the Company, at the sole expense  of  the  contractor, conduct  all negotiations for the sole settlement of the 
same  or of  any  litigation that may arise there from.  In such  case  the Company  shall,  at  the expense of  
the  contractor,  afford  all  available assistance for any such purpose. 

2.16       REPLACEMENT OF DEFECTIVE WORK:
          If  during the progress of the work the Engineer  shall decide  and  notify  in  writing  to  the  contractor  
that   the  contractor  has  executed  any unsound  or  imperfect  work,  the contractor  on  receiving details of 
such defects  or  deficiency shall  at his own expense within seven days of his receiving  the notice,  or  
otherwise  within such time  as  may  be  reasonably necessary  for making it good, proceed to alter,  
reconstruct  or remove such work and in case the contractor shall fail to do  the 
Company  may on giving the contractor seven days notice in  writing of  his intention so to do, proceed to 
remove the  work  provided that nothing in this clause shall be deemed to deprive the  Company of or effect 
any right under the contract which he may  otherwise have in respect of such defects or deficiencies. 

2.17       DEDUCTIONS FROM CONTRACT PRICE :
          All costs, damages or expenses which the Company may have paid   for which under the contract the 
contractor is liable  may be  deducted by the Company from any money due or becoming  due  by him  to the 
contractor under the contract or may be recovered  by action  at law or otherwise from the contractor as an  
arrear  of land revenue. 

2.19       CERTIFICATE OF ENGINEER : 
          Every  application  to the Engineer for  a  certificate must be accompanied by a detailed invoice (in 
duplicate)  setting forth in the order of the schedule of prices, particulars of  the work  executed  and  the 
certificate as to such work  is  in  the reasonable  opinion  of  the  Engineer  in  accordance  with  the contract,  
shall  be issued within fourteen days if  possible  or within such time of the application for the same as is 
reasonably necessary for communication with the site. 
          The   Engineer  may  by  any  certificate,   make   any correction  or  modification in any  previous  
certificate  which shall have been issued by him and payments shall be regulated and adjusted accordingly. 

2.19   CERTIFICATE   NOT   TO  AFFECT  RIGHTS OF  THE  COMPANY  OR  CONTRACTOR
          No certificate of the Engineer on account, nor any  sum paid  on account by the Company, nor any 
extension of time for  the execution  of  the works by the contractor  under  prejudice  the rights  of  the  
Company  against the  contractor  or  relieve  the contractor  of  his obligations for the due  performance  of  
the contract,  or be interpreted as approval of the work done and  no certificate   shall  or  liability  in  the  
Company  to  pay   for alterations,  amendments,  variations  or  additional  work   not ordered in writing by 
the Engineer or discharge the liability  of the   contractor  for  the  payment  of  damages   whether   due, 
ascertained,  or  certified  or not, or of  any  sum against  the payment  of which he is bound to indemnify the 
Company,  nor  shall any  such certificate nor the acceptance by him of any such  paid on  account  of 
otherwise affect or prejudice the rights  of  the contractor against the Company. 

RESPONSIBILITY OF CONTRACTOR :

          The  contractor shall be responsible for  carrying  out the  works covered under the 
scope of the contract  according  to the specifications/order  Deviations, if any, from the 
approved/specified replacements shall be brought to the notice of the SE T & C CIRCLE 
INDORE,  MPPTCL,  INDORE his decision shall  be final and communicated through site 
Engineer.  If at a later date, it is found that the contractor has carried out some work, not 
according to the specifications and without taking specific approval then in that case, all the 
payments made to the contractor for carrying out such works shall be recovered and the 
contractor will have to rectify the same at rate indicated in the order for carrying out such work 
without extension of time. 
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It may please be noted that the deployed employee shall not be allowed to do 
any work other than stipulated in the tender. In case, in unfortunate event if the 
employee meets an accident while carrying out unauthorized work, the responsibility 
for same shall lie on the contractor. In case of any such accident, the contractor 
shall be liable to compensate the deceased or his family for Rs. 5 lacs (Five Lacs) in 
case of bodly injury resulting in disability (Subject to change time to time as per 
relevant rules) or Rs. 10 Lacs (Ten lacs) in case of death of the employee( Subject to 
change time to time as per relevant rules)

2.21       RESPONSIBILITY FOR PROPER HANDLING OF EQUIPMENTS:
             The contractor shall pay compensation or bear the expenses towards replacement/repair of the 
equipment/materials arising out of improper handling of the equipment/material by the contractor. 

2.22      EXTENSION OF TIME FOR COMPLETION:
          The  time for complete erection starts from receipt  of the  order  by  the  contractor,  together  with  
all   necessary information  and drawings to enable the work to be put  in  hand.  If the work delayed at any 
time during the term or extended terms of  this  contract by strikes, lockouts, fire,  accident  or  any cause  
whatsoever  beyond  the  control  of  the  contractors   a reasonable extension of time shall be granted as may 
be  mutually agreed  upon.  The request for such extensions should be made in writing to the Company 
immediately after the occurrence along with the cause of delay supported by documentary proofs.  In absence 
of such details, the case for extension in completion period shall not be considered. 

2.23     DAMAGES FOR DELAY IN COMPLETION:
          If  the contractor fails to complete the works  or  any part  of works in the contract within the time 
therein  specified or any extension of such time granted hereunder, then and in  any such  event the Company  
in its discretion may deduct  compensation at  the rate of half percent (1/2%) per week or part  thereof  of 
contract  value of the work but shall not in any case  exceed  10 (Ten) percent of the value of the unexecuted 
portion of work. 
2.24      TESTS ON COMPLETION:
         Wherever possible, all tests shall be carried out in presence of the contractor's representative within 
one month of the completion of erection.  Should the results of  these  tests not  come  within  the  margin 
specified,  the  tests  shall,  if required  be repeated within one month from the date the work  is ready for 
retests and the contractor shall reply to the Company all reasonable expenses to which he may be put by such 
tests. 
2.25      REJECTION OF DEFECTIVE PLANT:
          If  the complete work or any portion thereof before  it is taken over under clause of this specification 
be defective, or fails  to fulfill the requirements of the contract, the  Engineer shall  give  the contractor notice 
setting forth  particulars  of such defects or failure, and the contractor shall forthwith  make the defective work 
good, or later the same to make it comply with the  requirements  of  the contract.  Should he fails  to  do  so 
within a reasonable time, the Company may reject and replace at the cost  of the contractor, the whole or any 
portion of the work  as the  case  may  be, which is defective or fails  to  fulfill  the requirements  of the 
contract, such replacement shall be  carried out  by the Company within a reasonable time, and at  a  
reasonable price  and where reasonable possible, to the  same  specification and  under  competitive 
conditions.  The  contractor's  full  and extreme  liability  under this clause shall be satisfied  by  the payment  
to  the  Company  of  the extra  cost,  if  any,  of  such replacement  delivered  and/or  erected as provided  for  
in  the original   contract,  such  extra  cost  being  the   ascertained difference  between  the  price  paid  by  
the  Company  under  the provisions above mentioned for such replacement and the  contract price  for  the 
work so replaced and the replacement of  any  sum paid by the Company to the contractor in respect of such  
defective work should the Company not so replace the rejected plant within  a reasonable time the contractor's 
full and extreme liability under this clause shall be satisfied by the repayment of all money paid by the 
Company to him in respect of such plant. 
2.26       TAKING OVER:
          The completed work shall be accepted and taken over when it has been satisfactorily completed 
including due testing and commissioning or within one month of its being ready to be  put into  operation, 
whichever shall be the earlier and the  Engineer shall forthwith issue a taking over certificate. 
2.27       REGULATIONS OF LOCAL AUTHORITIES :
          The  Company  shall through-out the  continuance  of  the contract and in respect of all matters 
arising in the performance thereof  serve   all  notices and obtain  consents,  way  leaves, approvals  and  
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permissions  required  in  connection  with   the regulations  and  byelaws of the local or other  authority  
which shall be applicable to the works. 
          All works shall be executed in accordance with the Indian Electricity Rules, 1956 and any statutory 
modifications thereof, wherever they are applicable, unless otherwise agreed to in writing by the Engineer.   

 The contractor shall possess or obtain a valid working license from the concerned State Electricity 
Authority/Inspectors for carrying out the Electricity Installation work in the region before commencing the 
work. 
2.28        ARBITRATION:
           If  at  any time any question, dispute  or  difference whatsoever shall arise between the purchaser/ 
Company  the engineer and the contractor upon or in relation to, or in connection  with the contract, either 
party may forthwith give to the other notice in  writing  of  the  existence  of  such  question,  dispute  or 
difference and the same shall be referred to the adjudication  to the CMD, MPPTCL or to any other person 
nominated by him  in his behalf and his decision in writing shall be final and binding on  the  contractor / 
Engineer and conclusive.   This submission shall be  deemed to be a submission to  arbitration  within  the 
meaning  of  the Indian Arbitration Act, 1940  or  any  statutory modification thereof.  Upon every or any such 
reference, the cost of an incidental to the reference and award respectively shall be in the discretion of the 
arbitrator who may determine the amount thereof, or direct the same to be taxed as between solicitor and 
client or as between party and shall direct by whom and in what manner the same shall be borne and paid. 
          Work  under  the  contract shall be  continued  by  the contractor  during the arbitration proceedings  
unless  otherwise directed  in writing by the purchaser or the engineer  or  unless the  matter is such that the 
work can not possibly  be  continued 
until  the decision of the arbitrator is obtained and  except  as those  which are otherwise expressly provided in 
the contract  no payment  due  or payable by the purchaser shall be  withheld   on account  of such arbitration 
proceeding unless it is the  subject matter or one of the subject matter thereof. 
          In case of any dispute the law applicable shall be the law in force in India.  The Courts of Nagda   shall 
have exclusive jurisdiction in all matters of disputes.
2.29       CONTRACT:
          The  contract  shall in all respects be  construed  and operated  as  a contract as defined in the Indian  
Contract  Act, 1972  and all payments there under shall be made in rupees  unless otherwise specified. 

2.30       HEADINGS:
          The  subject heading of any clause hereof shall not  in any manner whatsoever, affect the 
interpretation of such clause. 
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                          SECTION-III
SCOPE OF WORK AND COMMERCIAL CONDITIONS OF CONTRACT 

3.1      SCOPE :

3.1.1   This specification covers following works 
a)  Transportation of equipments and material from one place to other i.e. from site  stores  to  site.(if  
required).

b)  Erection  of  structures  viz.  gantry,  bus   bars, equipments   etc.  

c)  Stringing of gantry, bus bars & shielding wires.

d)  Installation of outdoor electrical equipments in the yards & also of indoor equipments in the control room 
building. 
             
e)   Inter equipments connections.

 f)   Installation of cable trays in the cable trenches in outdoor switchyard.             
          
g)  Laying of control cables on the  cable  trays   in  the  outdoor   switchyard and  the  control  room  
building, laying of cables in buried cable  trenches.
h)  Construction of earth mat, earthing pits including work of grounding electrodes and risers.

i)   Erection of other equipments & materials required.

3.1.02   The extent of installation/construction works covered under  this  contract include all items shown in  
the  drawings mentioned  in specification or its schedules, not  withstanding the  fact  that  such  items may 
have  been  omitted  from  the specification or schedules.  Such of the items not specifically indicated in the 
specifications or drawings but which  are required to complete the work shall also be deemed to be within the 
scope of work of the contractor. 

3.1.03    Contractor shall carry-out and complete the work  in every  respect  in  accordance with the  contract  
and  to  the satisfaction  of the Company and the manufacturer  representative where their services have been 
provided by the Company. 

3.1.04   The details of materials to be supplied by the Company are also covered in this specification.

3.02      GENERAL CONDITIONS OF CONTRACT :
          All works covered under this specification will be carried out in accordance with "General conditions of 
contract" with such modifications as are applicable to the respective types of works covered in the 
specification. 

3.03      PRICES AND QUANTITIES :
3.03.1    The estimated scope of work under each item of  work such  as  erection of structures, laying of 
control  cables  in cable  trenches/racks/control  room,   erection  of  indoor & outdoor equipments,  overhead 
stringing  from  gantry  to gantry,  earthing  of structures and equipments etc.  has been indicated  in  
Schedule-5.  The rates are to  be  quoted  for different items. 

3.03.02    Contractor shall furnish unit rates as required in Schedule-5 (enclosed).  The unit quoted price by 
the contractor shall include salaries of skilled, semi-skilled and  un-skilled laborers, Technical staff, and 
storekeeper, watch & ward,  the cost  of  all  the  required  tools  and  tackles  and  various consumable items 
etc. necessary to carry-out the work. 

3.03.03    Contract price shall also include all  traveling expenses  to  and from the site, allowances,  living  
expenses, wages,  salaries, overtime, benefits and all compensations  for his  skilled  and unskilled  workmen,  
supervisors,  engineers, clerical  staff,  watch  and  ward  staff,  storekeepers   etc.  Insurance  carried  by 
contractor for  his  workers,  workmen's compensation,  third  party liability and any  other  insurance required  
by  the  specification,  cost  of  all  licenses  and permits, loading, transport and unloading of all his  material, 
tools  and  tackles, instruments and construction aids  to  and from the site, cost of providing office, tools 
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room,  quarters, canteen,  workshops  and  all  facilities at  site  as  may  be required, under the contract and  
satisfactorily executing  the complete work under the contract.  

3.03.04   The quantities indicated in Schedule-5  are  tentative only  and  unit rate shall apply  to actual qty.  
measured for complete  work  in accordance with the  specification  drawing.  The  contractor is entitled for 
payment on the basis of  actual work  done.   In the event of reduction in scope of  work  than given  in  the 
order, no compensation etc. is  payable  by  the Company. 

3.04      RATES :
          The  quoted rates should be FIRM basis and valid  for entire contractual completion period or extended 
period if  any and  no  increase  in these rates shall be  allowed  under  any circumstances.   The  payment in 
respect of work  done  against each item of work will be released at the rates accepted in our order.

3.05      IDLING CHARGES :
             No  idle  charges will be payable by  Company  for  any reason whatsoever to the contractor for 
stoppage of work.  This may please be noted. 

3.06    COMPLETENESS OF TENDER :
          Each section  of the tender should be  complete  and include all associated works not specifically 
mentioned in  the Schedule   /   Specification  etc.  but   essential   for   the completeness of the work.  The 
contractor shall not be eligible for any extra charges in respect of such minor works though not specifically 
included in the tender or contract. 

3.07      DEPARTURES FROM SPECIFICATION :
3.07.19     No   deviation   /  departure   from   the   tender specification  in  any  respect is  allowed.  In  
questionnaire (schedule-4), tenderer must confirm that  all  the terms  & conditions of this tender 
specification are  agreeable to  them in to. In case of any departure the  price-bid  will not be opened and will 
be returned unopened.

3.07.02    Tenderer  or his representative shall be  deemed  to have  inspected and examined  the site and 
surroundings  before submitting his tender and shall obtain necessary  information as  to risks, contingencies 
and other circumstances which   may influence/ effect his tender. 

3.08      COMPLIANCE WITH REGULATIONS :
          Unless  otherwise  specified,  all  works  shall   be carried-out in accordance with the Indian Electricity 
Act-1910, Indian  Electricity Rules 1956 with any amendments or  revision thereof which may be issued 
during the currency of the contract and the requirement of any other Regulations and Acts in  India which the 
Company may be subjected to.

3.09      TAXES, DUTIES AND LEVIES:-
           The contract covers all royalties, octroi, levy, duties or taxes as  per statutory  
requirements  on  such contract shall  be  borne  by contractor:

i. The deduction of Income Tax as per statutory requirement of this contract shall be 
made from the bill.

ii.        GST Payable as per govt. rule. 

3.10      PAYMENT TERMS :
          Subject  to  any  deduction which the  Company  may  be authorized  to make under the contract, the 
contractor shall on the  certificate  of the Engineer, be entitled to  payments  as follows :
     i)   90% payment will be payable for various items of work   done  on receipt of certificate given by the  

Company's Engineers.
    ii)   10%  of  contract value as retention  money  will  be   released  within  a month of  completion  of  

"defect    liability   period"   or   within   a   month   after           commissioning  of the power 
transformer / Complete feeder bay.

3.11      PAYMENT PROCEDURE :
3.11.1    Payment will be made against bills  for  Rs.50,000/- and  above for works certified as completed by 
engineer as  per terms laid-down in clause for terms of payment.  "Each category of  the  work shall be 
completed for the  purpose  of  payment.  Part  payment  will  not be made even  if  break-up  rates  are 
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available for particular category of work.  Hence bill shall be preferred for completed portion of work as 
under :-

     i)   Erection  of  structure complete  with  punching  of  bolts,  providing  name  plate  /  feeder  name  etc.  
(Metric tonne-wise).

    ii)   Complete  overhead stringing of conductors  including provision of accessories (meter-wise). 
   iii)  Complete stringing of shield-wire including provision  of accessories (meter-wise). 
    iv)   Erection  of  equipments with  all  associated  works    complete in all respect.
     v)   Fixing of cable tracks, laying of cables complete  in   all respect.
    vi)  Earthing of structures and equipments with laying  of   earth mat complete in all respect.
          The contractor will not be allowed to claim for part work completed in any of the above category. 

3.12      PROGRAMME CHART AND PROGRESS REPORT :
3.12.1    The contractor shall submit a detailed PERT  network for  completing  the  work within  the  
contractual  completion period within fifteen (15) days after the date of acceptance of notice of award of 
contract.  This network shall also  indicate the  inter-phase materials and facilities to be provided by  the 
Company, and the dates by which such materials and facilities are needed.  Contractor shall discuss the PERT 
network so submitted with the  Company authorities and the agreed network which may  be  in the  form as 
submitted or in the revised form in line with  the outcome  of  discussion shall be deemed to be the part  of  
the contract agreement. 

3.12.02   The above PERT network shall be reviewed and periodic review reports shall be submitted by the 
Company. 

3.12.03   The contractor shall submit regular progress reports on the various phase of execution of the 
contract.   Progress report may be weekly or monthly as required by the Company. 

3.12.04    The format for the above progress reports shall be intimated to the contractor after the award of 
contract, if required. 

3.12.05    Besides above, a periodical review meeting  between contractor and Company shall be held to 
analyse the scheduled and actual  progress  targets for the next period and  to  sort-out bottlenecks,  if  any.  
The contractor will attend the above meetings alongwith necessary information in respect of erection 
activities. 

3.13      PAST EXPERIENCE AND TECHNICAL/FINANCIAL RESOURCES :
          Past  experience of the tenderer in the  erection  of 400/220/132 KV (as the case may be) sub-station as 
indicated in Section-I  is  absolutely  essential and  will  be  taken  into account  while deciding the tender.  
The tenderer shall give  a list of such execution of works carried-out by him in the  past in relevant schedules.                              

3.14      TECHNICAL RESOURCES :
          The tenderer shall furnish full details of  technical manpower  of  head office and field organization to  
check  the adequacy  of  the tenderer to carry-out the  proposed  erection work.  The qualification and 
experience of such manpower shall 
be furnished in relevant schedule. 

3.15  RESPONSIBILITY FOR OBTAINING INFORMATION AND  TAKING  ACTION  IN  TIME:
          Whenever any information or clarifications in respect of construction of sub-station have to be obtained 
from various authorities  the  contractor shall be  responsible  for  taking action  well  in  time  so that there is  
no  delay  on  this account.  The completion period offered in the tender shall  be deemed  to  include the time 
taken for such  incidental  works.  Requests for extension of the completion dates on such grounds will not be 
entertained. 

3.16      PERMITS AND PRIORITIES / LICENCE :
3.16.1   Necessary permits / license, if any, required for the execution  of the contract shall be arranged by the  
contractor himself. 

3.16.02    The  Company may, however, furnish to  the  contractor such certificates as may be required for the 
necessary permits/ priorities  /  license  for the execution of  works,  if  Company considers the demand 
justified.          
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3.16.03    The Company will, however, not be responsible for  the delay  in  execution  of contract,  if  
permits/  priorities  / license are not granted in time. 

3.17      USE OF PRIVATE ROADS / APPROACH ROAD TO SITE :
3.17.1   The contractor shall obtain necessary permission for use of private/forest/canal service roads for 
transportation of materials and construction personnel, wherever possible under the rules.  Any charge levied 
by the concerned authorities for use of such roads etc. shall be borne by the contractor. 

3.17.02    During  the  erection work, if  approach  roads  are required to be constructed for reaching the 
construction  sites for transportation of men / materials, the cost of construction of  such  approach  roads and 
any other  expenses  incurred  in obtaining  clearance  /  permission  shall  be  borne  by   the contractor. 

3.18    PERMISSIBLE WASTAGE OF MATERIAL:
          The maximum  percentage  of  wastage  that  will  be allowed on various items to be supplied by the 
Company are as follows :-

          MATERIAL                     QTY. WITH WASTAGE

     a)   Cables                   :    Actual + 2% wastage

     b)   Structural steel weight  :    Actual, No extra      

     c)   Cables trays / racks    :    Actual + 2% wastage

     d)   ACSR  conductor  &     :    Actual  +  1.25%  on 
          G/wire.                       length extra towards sag,
                                        jumpers and wastage.

     e)   Conductor & Groundwire   :    Actual + 2% wastage
          accessories.
                                  
     f)   Nuts, Bolts, Washers     :    Actual + 2% extra.

     g)   Earthing rods,connecting :    Actual + 1% extra.
          clamps & wire etc.

     h)  Insulator strings        :    Actual + 1% wastage

     i)   Minor Accessories        :    Actual + 2% wastage
     j)   Transformer oil                         :          Actual + 1% wastage            
     
          If the tenderer desires to provide for wastage of any other items, such items with respective wastages 
shall be listed in the offer. 
          In case the wastage exceeds the percentage stipulated in the contract, compensation for the excess 
wastage will be recovered from the contractor or its bills. 

3.19      LAY-OUT OF SUB-STATION / DRAWINGS :

3.19.01 The  contractor will be supplied two copies  of  all relevant  layout  drawings, control  wiring  
diagram,  cable  termination  detailed  cable  schedules and one copy of  equipment supplier's  approved 
drawing and literature  for  carrying-out installation  work of these copies, the contractor will have to preserve  
one  copy marked with  all  field  revisions  for submission to the Company for effecting changes in the 
original. 
3.19.02      Cable terminations shall be done with reference to the wiring diagram of different equipments 
furnished by equipments suppliers and the same will not be repeated in the cable schedules.

3.19.03    The "Cable Schedules" will be released in a phased manner to suit the commissioning of the 
substation/switchyard and will be based on system-wise installation. 
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3.19.04   The Company reserves the right to make minor additions or deletions or modifications to the 
particulars and details given on the drawing depending on actual site requirement as and   when   necessary.    
Contractor   shall   carry-out   the installation work in accordance with such requirements. 

3.20      MANUFACTURER’S DRAWINGS & INSTRUCTION MANUALS:
3.20.01      Manufacturer’s    drawings,    instructions    and recommendations  shall  be  correctly  followed  
in   handling, setting/ alignment of equipment  and  extreme care  shall  be  exercised  in   handling  equipment  
to  avoid distortion  to  stationary structures, the marring  of  surface finish, damage to delicate instruments 
and  electrical parts. 

3.20.02     In  accordance  with  the   specific   installation instructions   as  indicated  on  manufacturers   
drawings   or catalogues  or as directed by the Company, the  contractor  shall handle, assemble, install, wire, 
test and put in to commercial use all  equipments and works included in this  contract.   The equipment  shall  
be installed in a neat manner so that  it  is level   plumb,  square  and  properly  aligned  and   oriented.  
Tolerance shall be as established in manufacturer’s drawing or as stipulated by the Company.   No equipment 
shall be grouted or permanently bolted down to the foundation or structure until the alignment has been 
checked and found acceptable to the Company. 

3.20.03    In case of any doubt/ mis-understanding as to the correct   interpretation   of   manufacturer’s   
drawings    or instructions, necessary clarifications shall be obtained from the Company.  The contractor shall 
be held responsible for any damage to the equipment consequent to the non-following of manufacturer’s 
instructions correctly. 

3.21      SUPPLY OF TOOLS, TACKLES AND OTHER MATERIALS:
3.21.19   For full completion of the work, contractor shall, at his  own expense ensure availability of all 
necessary  erection tools,  machine  tools, power tools, tackles,  hoists,  cranes, derricks, ropes, cables,  slings, 
skids, scaffolding,  work  benches, tools  for rigging, cribbing and blocking, welding machine, spanners, 
crowbars, hooks, tummies, hammers, punches etc.  and all  associated protective equipment, instruments,  
appliances, materials  and supplies required for  unloading,  transporting / shifting, storing,  erection,  that  
may  be required to accomplish the work under contract unless otherwise provided for. The cranes trailers, 
tractors, with necessary tools & tackles for loading, unloading, handling and transportation if any fabricators 
to erection site and erection thereof shall also be arranged by contractor.  Adequacy of such tools will be 
subject to final determination of Company.   

3.21.02    The Company may furnish to contractor, for use on the project, such equipment, tools and tackles 
that could be spared by him at the time of request for the same by contractor, at his standard rental charges.  
Such rentals charges shall be deducted by Company from contractor's progress payments are made. 

3.21.03     Contractor   shall  also  furnish   all   necessary expendable devices like anchors, grinding and 
abrasive  wheels, raw  plugs,  hacksaw  blades,  taps,  dies,  drills,   reamers, chisels,  files, carborundum, 
wire, brushes,  necessary  bamboo scaffolding,  ladders,  wooden planks,  timbers,  sleepers  and consumable, 
material like oxygen, acetylene, argon, lubricating oils,  greases, cleaning fluids, cylinder oil, graphite  
powder and  flakes, fasteners, gaskets, temporary supports,  stainless steel  shims  of various thickness as 
required,  cotton  waste, cheese cloth and all other miscellaneous supplies of every kind required for carrying 
out the work under the contract. 

3.21.04    Contractor shall provide all reasonable facilities including tools, personnel, etc. and ensure co-
ordination with Company and equipment supplier's erection supervisors to enable them to carry-out all 
supervision, measurements, checks etc. in a satisfactory manner. 

3.21.05    Contractor  shall  not  dispose  of,  transport   or withdraw any tools, tackles, equipment and 
material provided by him  for  the  contract without taking prior  written  approval from  the  Company  and 
Company at all times shall  have  right  to refuse  permission  for disposal, transport  or  withdrawal  of tools / 
tackles, equipment and material if in his opinion,  the same  will  adversely  affect  the  efficient  and  
expeditious completion of the project.

3.22      CONSTRUCTION ELECTRIC POWER, AIR & WATER:

3.22.01    Electric power, air and water will be available for use by contractor free of cost or to be intimated to 
the   successful tenderer.  These supplies will be made, where available at one central point in the site 
convenient to Company and all piping for air and service water to work area, office ware-house, store room, 
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canteen, labour rest room, welding and fabrication sheds, etc.  and lodging area for labor shall  be furnished,  
installed and maintained by contractor at  his  own expense.   He shall also furnish, install and maintain at his 
cost the power lines, junction boxes and any other electrical receptacles, apparatus or equipment from the 
central point to his work area including office, warehouse, storeroom, canteen, labour rest room, welding and 
fabrication shed etc. and lodging area for labour.  Company's built accommodation, if any, to be rented to 
contractor shall have electric power and drinking water supply unless otherwise specified. 

3.22.02   Company will not charge contractor for his own un-rented ground.   Company  shall, on no account, 
be responsible  for  the expenses  incurred  by  contractor for hired  ground  or  water obtained from 
elsewhere.              

3.23           DEPARTMENTAL STORES AND DISTRIBUTION OF MATERIAL :

3.23.01    All sub-station equipments will be supplied to the contractor at Substation site. 
3.23.02    The contractor shall intimate the Company item-wise quantity of each material which he proposes 
to receive from above store.  This information should be supplied sufficiently in advance (atleast one month) 
so that the materials could be arranged accordingly.   Efforts will be made  to  arrange  the materials in 
required quantities but in case of minor variation the contractor will have to lift the materials from any of  the 
departmental  stores  where these items are  available  without  any extra cost.  In case of any difficulty in 
availability of structures and equipments matter should be referred to the order placing authority of the 
Company.
 
3.23.03    The contractor shall be responsible for the proper handling and maintenance of the materials 
received by him from the date of their receipt till the end of completion of work.
 
3.24      UNLOADING, INSPECTION AND STORING OF CONSIGNMENTS:
(i)        Unless excluded in the specification, contractor shall promptly unload from the carriers all the 
structures, conductor, earth wire hard wares & accessories covered under this contract.  It is contractor's sole 
responsibility to keep in touch with Company and others to inform himself  of  the  expected  date and time  
of  arrival  of  the carriers at site and ensure that his men and aids are available in  time  to  unload the 
materials  and  promptly release  the carriers.  Any demurrage charges incurred due to the delay in unloading 
the above material and releasing the carriers shall be charged to the contractor’s account.  Contractor  shall 
plan in  advance his requirements  of  jacks, cranes,  sleepers  etc.,  required to  unload  the  material  / 
equipment promptly and efficiently. 

(ii)  Unless excluded in the specification, contractor shall safely shift the material/equipment to the storage 
area and store the same in systematic manner with tags for easy identification and retrieval.   He shall also 
maintain all required stores records and furnish all required reports. 

(iii)    All  material and equipments received at site ,  shall be  handed  over to the contractor and  there-upon  
contractor  shall  inspect  the  same  and  furnish  a  receipt  to  Company.    The protection, safety and 
security of the material so taken over by contractor shall thereafter be the responsibility   of contractor until it 
is handed over to Company after erection and/ or commissioning.  Any and all the material / equipment 
covered under  the  scope  of this contract,  received  at  site  after contractor  arrives at site, unless otherwise 
specified in  the specification,  shall be unpacked, inspected,  checked  against invoices  by contractor in 
presence of Company's  representative.  He shall furnish shortages and damages report to Company within a 
week of receipt of material and assist Company in lodging claims with the insurance companies.  In case 
Company incurs a loss due to   the   delay in lodging insurance claims,   which   are attributable to contractor, 
all such losses shall be deducted from contractor’s bills.  Contractor shall repack material / equipment as 
required and store the same in an orderly manner. 
          The site store with all the required facilities and proper watch and ward shall be maintained by the 
contractor. Periodic inspection of materials/ equipments released to the contractor shall be inspected by the 
Company's Officers.

(iv)      Contractor  shall also inform Company  in  right  time regarding the repairs / replacement required 
towards the  items damages/ lost in order to enable Company to arrange for  repairs/ replacements   well-in-
time  and  avoid  delays  due  to   non-availability of equipment and parts.  Contractor shall arrange for 
periodic inspection of material/equipment in  his  custody until  taken-over by Company and shall carry-out  
all  protective and preservative measures required thereupon. 

3.25      MATERIALS RECONCILIATION SCHEDULE :
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(a) The contractor shall be responsible for ensuring safe storage  of  balance/wastage  of  all  items  such  
as  cables, structural  steel, conduits, pipes, cable trays, conductor  and pipe   fittings   and  switchyard  
materials,   hard wares   and accessories.   These shall be properly accounted for   and handed-over to the 
Company every month and / or on completion of the work. 

 (b)     The contractor shall also submit a monthly  material reconciliation   schedule  to the  Company's  
representative  for assessing  the  usage and wastage of various items  during  the progress  of  work which 
shall be signed by   contractor's  and Company's representatives. 

(c)        The material reconciliation schedule shall  list  in its column (1) the items with numbers as assigned 
and  arranged in  the  schedule  of  "Quantities,  Price  &  Delivery".   The condition of the material/equipment 
at the time of receipt shall also be indicated.  In parallel columns the   following details for each item shall be 
provided:-

Column (2): Quantity received from supplier/manufacturer.
Column (3): Quantity incorporated in work (as determined by joint measurement by contractor and 

Company).

Column (4):    usable balance,
               (These items shall be handed-over to the Company accompanied by a delivery note listing 

such item against which a receipt will be provided by the Company).
Column (5): Quantity actually wasted during the installation work. 
               (Quantity in Column (2) MINUS quantity in Column (3) and quantity in column (4).)
Column (6): Percentage of maximum wastage for the item.
Column (7): Quantity of excess wastage.
(d)         The contractor shall also submit   a   material reconciliation schedule on the completion of the 
Electrical installation work. 

3.26      STORAGE OF MATERIAL :

3.26.19   The contractor shall be required to set-up stores at suitable place(s) at / near the sub-station site to 
receive and stores the materials. 

3.26.02    The contractor shall make arrangements to take delivery of all the materials and stock them 
properly.  While doing   so, the contractor will check the materials   and equipments for its healthiness.  If any 
damage or defect is noticed later on, due to mishandling of materials / equipments, the entire cost of 
repair/replacement, as decided by Company shall have to be borne by the contractor. 

3.26.03 Yards and stores for stocking provided by the contractor shall be open for inspection by the 
Company's staff as and when desired. 

3.26.04   The cost of handling and storage shall be included in the quoted erection prices. 

3.27 TRANSIT & STORAGE-CUM ERECTION INSURANCE/  
          WORKMEN INSURANCE:

3.27.01   The Company has made separate own reserve funds for covering   damage to equipments / materials 
during transit and storage-cum erection. However, the contractor shall inspect all the  material  received  at 
destination  store  and  furnish  a loss/damage  report  to the Company within a week of  receipt  of material  
at  site and provide all required assistance  to  the Company's  representative  in this regard.  In case  of  loss  
to Company  due to delays in submitting the loss/damages  report  by contractor, the Company will be within 
its  right to deduct  such losses   from  the  contractor's  progressive  payments.    The contractor shall take all 
the necessary precautions for safe transportation of equipment/materials and for safe custody of equipments/ 
materials during storage-cum erection. In the  event of  loss  damage to any equipment / material  during  
transit or storage-cum-erection  due  to reasons of  negligence,  improper storage,  handling  etc.  of 
contractor,  the  Company  shall  be deducting suitable amount from bills of contractors.

 3.27.02   Contractor shall promptly report in writing to Company all cases of accidents and damages however 
caused and wherever occurring execution of the contract and shall make adequate arrangements to render all 
possible aids to the victims of all such accidents and damages. 
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3.27.03    Company  shall  have  full  power  and  right  at  his discretion  to  defend or compromise any suit or 
pay  claim  or demand brought or made against him as aforesaid whether pending or  the  rated, as it may 
consider necessary or  desirable  and shall be entitled to recover from contractor all sums of  money including 
the amount of damages and compensation and all  legal costs  charges and  expenses in connection with any  
compromise or award which shall not be called in to question by contractor and shall be final and binding 
upon him. 

3.27.04   Contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 
whole of the contract works completed and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damage to the property of third parties. 

3.27.05    The  Contractor  shall,  however,  take  by  himself insurance policy as required under 
workmen's compensation  act, common  law or any other status enforce in respect of  workers/ employees  
of the contractors executive the works on behalf  of the  contractor.  This will deemed to be included in the 
award and contract price. The contractor shall  indemnify  the Company against any claims which may be 
made under the  workmen's compensation   act  1923  or  any  statutory  modification   or otherwise  for  or  
any  damages  or  compensation  payable  in consequence of any accident or injury sustained by any  
workman or  other  person(s)  by amount of  compensation  so  paid  and without  prejudice to the right of the 
Company under  sub-section-12  of the said act. The Company shall be at liberty  to  recover such  amount or 
any part thereof by deducting it from  security deposit or from any sum due by the Company  to contractor 
whether under  contract or otherwise. The Company shall not be bound to consider any claim made against it 
under section 12 sub-section (i)  of said act,  except upon written request of contract  and upon his giving the 
Company full security for all costs for which the Company might become liable in consequence of contesting 
such claims.

 
3.27.06    Contractor shall ensure compliance with all status, laws, rules and regulations of the Central or State 
Government or any other authority such as the Workmen's Compensation Act-1923, payment of wages Act-
1948, Employees State Insurance Act, Employees Provident Fund Act, etc., and any and all statutory 
modifications thereof in connection with employees engaged by him or his sub-contractors in the work.  The 
contractor shall be responsible for payment of wages to each worker employed by him as contract labour in 
accordance with the provision of Law.  A representative duly authorized by the principal employer shall be 
present at the time of disbursement of wages by the contractor and certify the amount paid as wages.  The 
contractor shall ensure the disbursement of wages in the presence of authorized representative of the principal 
employer.

In case the contractor fails to make payment of wages or remittance of EPF contribution in 
accordance with provision of the Law, the principal employer shall be liable to make payment of wages full or 
the unpaid balance due, as the case may be for the contract labour employed by the contractor to the EPF 
Commissioner Authorities and recover the amount so paid from the contractor either by deduction from any 
amount payable to the contractor, under any contract or as a debit payable by the contractor. 

3.27.07   Contractor shall conform to the provisions of  Indian Factory  Rules,  Indian Electricity Act and 
any other  acts  of legislature relating to the work and to the regulations and  by laws  of  any  authority  
and  of  water,  lighting  and  other companies  and / or authorities with whose systems the Plant  / Structures 
is proposed to be connected and shall, before making any  variations from the Drawings or Specification that 
may  be necessitated  by so conforming, give to Company  written  notice, specifying  the variations proposed 
to be made and  the  reason for making it and apply for instructions thereon. 

3.27.08   Contractor shall arrange to give all notices required by  the said Acts, Regulations or Bye-laws to be 
given  to  any authority or to any Public Officer and pay all fees that may be  properly  chargeable  in  respect 
of the works  and  lodge  the receipts  with  Company.   Obtaining all permits and licenses required thereupon 
is the responsibility of contractor. 

3.27.09   The contractor shall be responsible for safety of his or his sub-contractors property / men, any loss or 
damage injury etc. for any reasons whatsoever, the same is not the responsibility of the Company. 

3.27.10     The contractor shall obtain necessary license and competency certificate from the electrical 
inspectorate to handle the substation equipment by the workers employed by him.

3.28  EXTRA WORKS :
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          The rates for work not included in the schedule will be decided upon, when any necessity arises during 
the execution of the work, by negotiations between the Company and the contractor.  The contractor shall 
perform the work on the terms and conditions as mutually agreed upon. 

3.29   SPLITTING OF ORDER :
3.29.01     The Company reserves the right to accept all or any portion of tenders and split-up the work among 
more than one contractor, if so desired.

3.29.02    The tenderer shall specifically indicate whether order for part work as indicated above will be 
acceptable to him or not.

3.30 ACCEPTANCE OF OFFER :
          The  Company  will communicate acceptance of  offer  to successful  tenderer through a telegram or a 
letter  of  intent and  this  will  be  followed by a  detailed  order  or  formal contract, which will be binding on 
the contractor. 
     
3.31      COMPLETION PERIOD :

3.31.01   The work shall have to be completed within a period of Two Months.                              
The completion period shall be reckoned from the date of handing over of site or one month after the 

last consignment is handover to you whichever is later.  The time and the date of completion of work as 
stipulated and accepted by the tenderer shall be deemed to be the essence of the contract. 

3.31.02   The contractor shall organize the erection activities and  commence  the work in full swing soon 
after the  award  of contract,  as per priority  decided by Company so as  to  achieve completion  of erection of 
Sub-station works  within  targeted schedule.    The   completion schedule (Schedule-3 of   the specification) 
shall be submitted duly filled-in for the work.  

3.32      SCHEDULES AND ANNEXURE :

     i)   Annexure giving details of various items is enclosed at the end of specification.   Tenderers   should 
consult this annexure before filling the tender. 

    ii)   Schedules are also enclosed in the specification.    Tenderers are required to go through the complete 
specification and consult explanatory notes, before filling in various schedules. 

   iii)   All the schedules shall be filled-in by the tenderers    and complete information shall be supplied.  
Incomplete schedules may take his tender liable for rejection. 

3.33      QUESTIONNAIRE : 
          The questionnaire (schedule-4) enclosed herewith contains a set of questions and tenderer is requested 
to answer each and every question clearly and without ambiguity. 

3.34      CHECK-LIST :
          The check list in respect of various schedules etc. required to be submitted by the tenderer without 
which the tender will be considered incomplete and liable for rejection.  The tenderer should submit all 
schedules duly   filled-in along with their offer. 

***
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SECTION - IV
TECHNICAL CONDITIONS OF CONTRACT

4.01      SCOPE OF WORK :
          The  contractor  is required  to  carry-out  erection of bays as stipulated in this tender specification 
which involves  various  construction  activities  viz.  erection of structures, erection & installation of all out-
door and in-door equipments   laying  of control cable,  overhead  stringing  of conductor, ground wire, 
earthing etc.    The contractor shall provide following for satisfactory execution of the work:
 i.  Supervision at all the time during execution of electrical installation works covered under the 
contract.

ii. Providing  of skilled,  semi-skilled   and  unskilled  labours  and  engineers to other agencies as  
required  by  the Company   for  assisting  in  carrying  out   necessary   testing commissioning  and 
commercial operation of the  equipments. 
 
iii. The  contractor shall also properly co-ordinate  such supervisory  staff  of  the Company and /  or  
various  equipment suppliers, who may be present at site at the time of  erection, testing  and commissioning 
of the equipments supplied by  them, in  order  to  provide necessary guidance  and  supervision  of erection. 

4.02      ERECTION OF SUBSTATION STRUCTURE:
4.02.01  Assembly/erection of the structures shall have to be carried-out by the contractor strictly as 
per directions given in the structural drawings to be provided by the Company to the successful tenderer. 
          The work of assembly and erection includes fixing and alignment  of  templates  for  
grouted/bolted  type   structure foundations alongwith  tightening of structural parts with nut-bolts   and  
washers  including  alignment  and  leveling   of structures  as stipulated in structural drawings.   Mismatching 
of  holes,  if  any, noticed in the  structural  parts  by  the contractor  during assembly/erection shall be 
rectified by  the contractor  free  of  cost by re-punching  the  holes,  as  per dimensions and layouts indicated 
in the structural drawing. 

4.02.02   All steel work shall be efficiently and sufficiently protected against damage in transit from any cause 
whatsoever.  Distorted  steel received during the transport to the  erection site  shall not be used for erection 
unless the distortion  are minor,   which  in  the opinion of the site  engineers  can  be removed  by acceptable 
methods.  The cost of work of all such straightening shall be borne by the tenderer within his quoted prices. 

4.02.03   While    erection    of     structures    on   their foundations, the top surface of base concrete shall   be 
thoroughly cleaned. The top surface of concrete and base plate of structure should match perfectly to avoid 
any gap in between resulting in pointed loading on foundation. 

4.02.04   The  contractor  shall  arrange,  through  his   own resources,  all  T&P items used for erection such  
as  derrick, ropes,  spanners,  crowbars, hooks, tummies,  hammers,  punches etc.   The cranes trailers, 
tractors, with necessary tools & tackles for loading, unloading, handling and transportation if any fabricators 
to erection site and erection there of shall also be arranged by contractor. 

4.02.05   The contractor shall be responsible for the stability of  the  structures at all stages of its erection at  
site  and  shall make all necessary measures by the additions of temporary bracing  and guying to ensure 
adequate resistance to  wind  and also  the  loads  due  to  erection  of  equipment  and   their operation.  
Guying and bracing shall be done in such a way that it does not interfere with the movement of working of 
other agencies working in the area.  For the purpose of guying, the contractor shall not use other structures in 
the vicinity which are likely to be damaged by the guy.  The quoted price shall include provision of such 
bracings and their removal. 

4.03      DISMANTLING OF STEEL WORKS:
          In  case it is found that certain erected  structures are  to be dismantled for any reason whatsoever, this 
shall  be done  only  with the written order of  the  engineer  in-charge,  such structures are lowered down to 
the ground. 

   The work of additions, alterations and  modifications includes  cutting  out certain portions or  
gouging  of  welds, cutting,   grinding,  fabrication  welding,   drilling   holes, specifically  for  the work, 
straightening,  removal  of  bends painting  and  touch of painting.  Additions, alterations and modifications as 
required either before erection or after erection may have to be carried out at site.  The quoted prices shall 
include these operations.



SE/T&C/NGD/2018/TS-07/669                                                                         DTD. 12.07.2018

b **********31**********

4.04      SAFETY PRECAUTIONS:
          The contractor shall strictly follow, at all stage of erection of steel structures, the stipulations contained 
in the latest edition of IS-7205 "Indian Standard Safety code for erection of structural steel work". 

4.05   INSTALLATION AND INTERCONNECTION OF EQUIPMENTS

I. Taking delivery of equipment at storage yard / sheds.

ii. Transportation  of  the  material  to  the   site  of  erection  and  proper storage  till  commencement  of  
erection.

iii. Shifting the equipments to the location   of installation for proper storage till commencement of erection.

iv.   All equipments shall be assembled and mounted at   their proper locations.

v.   Minor civil works like chipping / punching   the   foundations,   placing   the   equipments   on    the      
foundations/structures (or in the control room building in case the equipment are indoor type) aligning, 
plumbing and grouting if required.

vi.   Inter equipment connections using ACSR conductor. 
vii.   Providing safety earthing for the equipment.

viii.   Cable terminations, as per manufacturer’s instructions and applicable standards and handing over to the 
company after installation for testing and commissioning.
ix.   Cable    laying   as    per    manufacturer’s   instructions and applicable standards and handing over  to  the 
Company after installation for  testing  and commissioning.             

In case of power transformer, this will be supplied by the supplier the directly to the side.  This will 
have to be unloaded and placed on plinth by the supplier.  The contractor shall quote rates considering above.

4. 06 ERECTION OF EQUIPMENTS:

4.06.01 
     SCOPE:
          This  specification in details is the guide line  for erection   of electrical equipments.  The work shall,  
however, at all times be carried-out strictly as per the instructions of the Company / manufacturer. 

4.06.02      CODES AND STANDARDS  :
Electrical Installation work shall comply with  all currently applicable statutes to the Indian 

Electricity Rules,.  Fire  Insurance  Regulations and safety codes in  the  locality where  the  equipment  will  
be  installed.   Nothing  in  this specification  shall  be construed to relieve the  tenderer  on this responsibility. 

Unless otherwise specified, installation work shall comply  with the requirements of latest editions of  
applicable Indian Standards. 

4.06.03     In  accordance  with  the   specific   installation instructions,  as  shown in the 
MANUFACTURER’S drawings  or  as directed  by the ENGINEER, the CONTRACTOR shall unload/shift,  
erect, install,  all the electrical equipment included in  the contract.  Equipment shall be installed in a neat, 
workman like manner so that it is level, plumb, square and properly  aligned and  oriented.   Tolerances  shall 
be  as  established  in  the MANUFACTURER’S  drawings or as stipulated by the ENGINEER.   No 
equipment  shall  be permanently bolted down to  foundation  or structure  until  the  alignment has  been  
checked  and  found acceptable by the COMPANY'S engineer. 

4.06.04   The CONTRACTOR shall furnish all supervision,  labour, erection   tools,  and  equipment,  rigging   
materials   and incidental  materials such as bolts, wedges, anchors,  concrete inserts etc. required  to  
completely  install  and adjust  the equipment. 

4.06.05     The  MANUFACTURER’S  drawings,   instructions   and recommendations  shall  be  correctly  
followed  in   handling, setting  of  all  equipment  and care  shall  be  exercised  in handling  to  avoid 
destruction to stationary  structures,  the marring of finish or damaging of delicate instruments or  other 



SE/T&C/NGD/2018/TS-07/669                                                                         DTD. 12.07.2018

b **********32**********

electrical  parts.  Adjustment  shall be made as  necessary  to the stationary structures for plumb and level, for 
the sake  of appearance  or to avoid twisting of frames, binding  of  hinged members etc.

4.06.06    The COMPANY may engage the MANUFACTURER’S erection engineers to supervise the 
erection of the relevant equipment.  The   CONTRACTOR   shall carry out erection work   as   per 
instructions of the erection engineer(s) and shall extend full co-operation to him for commissioning of the 
equipments. 

4.06.07   In case of any doubt / misunderstanding as to correct inter-pretation of the MANUFACTURER’S 
drawings or instructions, necessary clarifications shall be obtained from the Company.  The CONTRACTOR   
shall be held responsible for any damage to the equipment consequent to not following the   
MANUFACTURER’S instructions correctly. 

4.06.08    The  contractor  shall move all equipment  into  the respective  buildings  through  the  regular  
doors  or   floor openings  provided  specifically  for  lifting  the  equipment.  The  contractor shall make his 
own arrangement for  lifting  of the  equipment.  Crane  for lifting arrangement  shall  not  be provided  by  
the  Company. No part of  the  structure  shall  be utilized   to  lift  or  erect  any  equipment  without   prior 
permission of the Company. 

4.06.09    Where assemblies are supplied in more than one section, the contractor shall make all necessary 
mechanical and electrical   connections   between   sections   including   the connection between buses.   The 
contractor shall also   do necessary adjustments/alignments necessary for proper operation of circuit breakers, 
isolators and their operating  mechanisms.  All insulators and bushings shall be protected against  damage 
during  handling  and  installation.   Insulators or  bushings chipped,  cracked or damaged due to negligence or  
carelessness of the contractor shall be replaced by him at his own expense.

4.06.10 Inspection, storage, installation of transformer shall be in accordance with the Indian Standard Code 
of practices IS:1966 and the Manufacturer’s instructions.  All commissioning tests as applicable, shall be 
carried out by the Company/ Manufacturer Firm but Contractor has to provide skilled / semi skilled and 
unskilled labourer as required for assistance.

 4.06.11Care shall be taken during handling of insulating oil to prevent ingress of moisture or foreign matter.  
In the testing, circulating, filtering or otherwise handling of oil, rubber hose shall not be used.  Circulation and 
filtering of oil, the heating of oil by regulated short circuit current during drying runs and sampling and testing 
of oil shall be in accordance with the MANUFACTURER’S instructions and IS code of practice IS:1986.

4.06.12 Switchgear  and control panels/ desks shall be installed in accordance with Indian Standard code of 
practice IS:3072 and the MANUFACTURER’S instructions.   The switchgear panels shall be installed on 
finished surface or concrete or steel sills.  The contractor shall installed/ align channel sills forming part of the 
foundations.  In joining shipping sections of the switchgear / panel / control centres together, adjacent housing 
or panel sections of flanged threat section provided shall be bolted together when alignment has been 
completed.  Power bus, enclosures, ground and control splices of conventional nature shall be cleaned and 
bolted together, being drawn up with through torque wrench of proper size or by other approved means.  Tap 
or compound shall be applied where called for by the Manufacturer’s  drawings.     Bays of out door type unit 
shall be sealed in an approved manner to prevent increase of moisture.  

4.06.13         The  contractor shall take utmost care  in  handling instruments, relays, other  delicate 
mechanisms  &  equipments.  Wherever the instruments and relays are supplied separately, they shall be 
mounted only after the associated control panels/ desks have been erected and aligned.  The blocking 
materials/ mechanisms employed for the safe transit of the instruments and relays shall be removed after 
ensuring that the panel/ desks have been completely installed and no further movement of the same would be 
necessary any damaged to relays and instruments shall be immediately reported to the Company or its 
representative.

4.06.14      The Contractor shall under take the work of filling of SF6 gas in the circuit breakers.              
Induction   motors  shall be installed as  per  IS code of practices IS:900 and the Manufacturer’s instructions. 

4.06.15      Care shall be taken during handling SF6 gas cylinder/ gas filling trolley. the SF6 gas and gas 
filling equipment shall be provided by the Company.

4.06.16    The Manufacturer’s  installation tests shall be carried out by  the contractor,  who  shall  make  all  
necessary  adjustments   as specified  by the manufacturer for proper functioning   of  the equipments.
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4.06.17        Foundation work for transformers, switchgears and other equipments will be carried out by 
company.   However, minor modifications to foundations, wherever found necessary for proper installation, 
shall be carried out by the Contractor at no extra cost.

4.06.19    Equipment furnished with  finished coats  of  paint shall  be  touched  up by the contractor if  their  
surface  is soiled or marred while  handling .     

4.06.19      The   contractor   shall   supply    the    normal consumables,  filling  compounds, touch up  paints  
etc.  where required. 

4.06.20       Petroleum conducting jelly shall be  applied  for current  carrying  joints, connections, clamps  etc.  
to  avoid corrosion. 

4.06.21       Silicon polish (water repellent) shall be applied on all insulation, stacks, bushings etc. after 
installation and before commissioning to avoid tracking. 

4.06.22         After installation of all power and control wiring the Contractor shall perform operating tests on 
all switchgear and panels to verify proper operation of switchgear / panels and correctness of the 
interconnections between various items of the equipments.   This shall be done by applying normal AC or  DC 
voltage to the circuits and operating the equipments.  Megger tests for insulation, polarity checks on the 
instruments transformers, operating tests on equipments and the Manufacturer’s installation tests shall be 
carried out by the CONTRACTOR,  who shall make all necessary adjustment as specified by the 
MANUFACTURER for proper functioning of the equipments.
4.06.23 All switchgear, control panels,  desks, etc. shall be made absolutely vermin proof. 
4.07 STRINGING OF BUS-BARS AND GANTRIES:
4.07.19   SCOPE OF WORK  -  SPECIFIC REQUIREMENTS  :

 i.  Taking   delivery   of  material  like   Zebra   ACSR  conductor,   disc   insulators,   hardware   fitting,    
Earth wire  etc. from Company's Stores / Storage yard  / sheds or the place of delivery.
ii.  Transportation  of  the  material  to  the  site   of  erection  and  proper storage  till  commencement  of 
erection.
iii. Carrying-out  assembly  of insulator  strings,  using    appropriate number of disc insulators, hard wares 
etc.

iv.  Stringing the buses, gantries (providing  appropriate   number  of  spacers) as also  of  overhead  shielding  
wires.

4.08 CABLES, CABLE LAYING AND CABLE CONNECTION :
          The  contractor  shall  carry-out the  work  of  cable laying for  connection  between  indoor  /   outdoor   
equipments switchyard  / control room as per the cable schedule  in  cable routes  (trenches  / open / vertical 
race ways) as  defined  in separate  section.  The contractor shall also quote for  laying of cables through 
buried cable trench. 

4.08.19   INSTALLATION OF CABLE TRAYS AND CABLES:

          The contractor's scope shall comprise of :-   

4.08.02   CABLE RACKS :

i.        Installation  of   cable  racks  in  cable  trenches,     vertical cable race ways and cable galleries.

4.08.03   CABLE INSTALLATION :

          The contractor's scope shall comprise of :-

i.       Shifting the cables to the erection site.
ii.        Pulling   and  laying  cables  on   cable   trays     racks, vertical   race   ways   etc. pulling through  
pipes/conduits clamped on wall or ceiling  columns or   beams.
                   

iii.     Dressing  the  cable and cleating  /clamping  on  the   supports   including   supply   of   cable   dressing  
material such as cleats, clamps and hardware.       
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iv.      Termination   of power and control cables  at  either     end.  cable  glands  and  cable  lugs,  wherever  
not    available  ,  shall be supplied by   the  contractor. Appropriate  cable  compounds, sealing  and  jointing    
kits shall be  supplied by the contractor.

v.     Cable  jointing  shall  be  carried out only if essentially required with the approval of Engineer in-charge.

vi.       Testing the cable installations.

4.08.04   CONTROL CABLE LAYING AND TERMINATION:
i.        Contractor  shall  install, connect  and  test  the  cables supplied by the Company through 
Manufacturers.

ii.       Following types  of cable will be furnished  by  the    Company  to  the contractor, quantities and  sizes  
of  each type are given in price Schedule-5 :-

 
4.08.05   SPECIFICATION   OF   CABLES  TO   BE   PROVIDED   BY COMPANY:
i.          2  core,  2.5  sq  mm, stranded  copper   conductor, armored/un-armored control cable.
ii.         4  core,  2.5  sq  mm, stranded  copper   conductor, armored/un-armored control cable.
iii.        8  core,  2.5  sq  mm, stranded  copper   conductor, armored/un-armored control cable.
iv.       12 core,   2.5 sq mm, stranded   copper conductor,  armored/unarmoured control cable.
4.08.06     CABLE LAYING :
            The  cables shall be laid on cable racks  in  cable trenches   ,vertical  race  ways,  pulled  through  
pipes   and conduits, clamped on  walls/ceilings/steel structures etc.
            The unit rates to be quoted for cable laying  shall include  laying  /pulling cables as above, proper  
dressing  of cables on cable trays/racks and fixing on structures and Cable trays using clamps. 

4.08.07   CABLE TERMINATION: 
  All cable that will be laid by the contractor shall be connected at both ends to equipments, local 

instruments or marshalling box terminals as the case may be.  The unit rate for termination at each end shall 
include dressing and connection of all the cores  of the cable.  The following shall also be included on the 
scope of work:-

          "  Taking out gland plate ,making required number  of holes   in  the  gland  plates,  re-fixing   of  gland   
plates, installation of cable glands, fixing the  cable gland , putting cable lugs in each core, crimping of cable 
lugs and connection to proper terminal as per manufacturer/ company’s wiring diagram.  The requisite 
quantity of  cable  plates, cable glands, cable lugs, ferrules  etc. shall be arranged by the contractor at his 
cost." 

The cable termination shall be solder less crimping type, proper crimping tools of Dowell or 
equivalent shall be used by the contractor.  The crimping tools to be used shall be arranged by the contractor 
and shall be  subject to company’s approval.

4.09      DETAILED SPECIFICATION FOR INSTALLATION OF CABLES :
4.09.19   The contractor shall install the cables in accordance with the  instructions issued by the Company,  
cables  shall  be laid  on  cable racks/ trays. The contractor’s scope  of  work includes  shifting  , laying, 
fixing, jointing,  bending  and termination  of  cables.  The contractor  shall  also   supply necessary materials 
for jointing of and termination of  cables. Installation and testing of copper insulated cables shall be in 
accordance with Indian standard code of practice IS:1255. 

          All  cable work shall  be arranged to  minimize  risk of  fire and any damage which might be caused in 
the  event  of fire.  Wherever  cables  pass through  floor  or  through  wall openings or other partitions, 
suitable bushes of approved  type shall be  supplied and put into position by the contractor.  If required  by the 
Company, the contractor shall seal  the  bushes after  laying   the cable, using fire resistance   material  to 
prevent spreading of fire through each partition. Inspection on receipt , unloading, storage and handling of 
cables shall be in accordance  with IS : 1255 and other Indian standards  code  of practice. 

   Standard cable grips and reels shall be utilized  for  standard  cable pulling . In  using woven gasket 
type grips  on  lead  sheathed cable, care shall be taken  to avoid  damage  to the   cable  and seal , which shall 
be made up  and  maintained during  cable installation. If unduly difficult pulling occurs, the   contractor  shall 
check pull required and  shall  suspend further pulling, until further procedure has been approved   by the   
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purchaser.   Maximum  full  tension   shall  not   exceed recommended   value   for  the  cable   measured   by   
tension dynamometer. 
4.09.02     After  pulling cable, the contractor  shall  record cable  identification and data neatly with water 
proof  ink  on lineal tags and shall securely attach such identification tags at such cable and for all cables.         

            In  lieu  thereof, or in addition there to  at  the option  of  the  Company,  the  contractor  shall  cut  the  
same  information  with suitable die or stamp on durable fiber  cable identification  tags . Identification tags 
shall be attached to each  cable with non corrosive wire. Said wire must be on  non-ferrous  material  on  
single core power cables.  Tags  may  be further required at intervals on long runs of cables, in  cable trays  
and  in  pull boxes, cable and  joint  markers  and  PRC warning covers shall be provided, wherever required. 

4.09.03    Sharp   bending  and  kinking  of  cables  shall  be avoided.  The bending radius for the  PVC 
insulated 650/1100  V grade,   single core/ multi core armored /un-armoured type  cables shall  not be less 
than 10 D, where D is the over all  diameter of the cable. 

         If  shorter radius  appears necessary, no bend  shall be  made  until clearance and instructions have  been  
received from the Company. 

4.09.04     Power and control cables shall be laid in  separate cable  trays,  when laid in trenches, the order  of  
laying  of  cables shall be as specified below :- 

(i)         AC power cables and AC control cables on lower most  tiers.         
(ii)        CT and CVT/PT cables on the next upper tiers.
(iii)       DC and the associated control cable on the top most and the remaining tiers.

4.09.05      When  power cables are laid in  the  proximity  of communication   cables,   minimum   horizontal   
and   vertical separation  between  power and communication  cables  shall  be  normally  600  mm.  but in 
any case not less than  460  mm  for single core cables and 300 mm  for multi core cables.  Power  and 
communication  cable  shall as far as possible cross  at  right angles to each other. 

4.09.06      Where cables cross roads, the cable shall be  laid in  reinforced spun concrete or steel  pipes. The 
pipe for  the  cables shall be buried at not less than one meter depth. 

4.09.07      In each cable run, some extra length shall be kept at  a  suitable  point to enable one or  two  
straight  through joints to be made, if the cables develop fault at a later date. 

4.09.08     Jointing of cables shall be in accordance  with relevant   Indian   Standard   code  of   practices   
and   the manufacture's   special  instructions.  Materials   and   tools required  for  cable  jointing work shall 
be  arranged  by  the contractor. Cable shall be firmly clamped on either sides of  a straight  through joint at 
not more than 300 mm away  from  the joints, identification tags shall be provided at each tag  and at  all 
cable terminations. Single core cable joints  shall  be marked  so  that  phase  identify at  each  joint  and  can  
be determinate easily . The joints shall  be located at the  most suitable places. There shall be  sufficient 
overlap of cable to allow  for  the  removal of  cable ends  which  may  have  been damaged. 

            Joint   holes  or  pits  shall  be  of   sufficient dimensions to allow the jointers to work with a much 
freedom as possible,  when  one or more cables are laid  together,  joints shall be arranged to be staggered by 
about 3 meters. 

            Cables seals shall be examined to ascertain if they are intact and also that cable ends are not damaged.  
If the seals are found to be broken or lead sheath punctured, the cable ends shall not be jointed until after the 
due examination and  testing by the purchaser. Before jointing   is commenced, insulation resistance of both 
sections of cables to be jointed shall  be checked to be satisfactory by megger  and  insulation value recorded. 

4.09.09     Special tools , clips and saddles, glands.  seals, PVC  sealing  compound  etc. wherever required 
shall be arranged by the contractor.  The cable  shall be bent using special bending tools,  approved  by the 
Company, cable shall not be fastened or clamped close to  the point  of  entry to the equipment which may  
vibrate  severely. Special instructions furnished by the manufacturer shall  be strictly   followed :-

4.09.10       Armour  of  the cables shall  be  bended  to  the earthing system of the substations. 

4.09.11         All  new  cables  shall  be   meggered   before commissioning , using a 1500 Volt megger. 
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           Cable core shall be tested for :-
          (a) Continuity.
          (b) Absence resistance to earth.
          (c) Insulation resistance to earth.
          (d) Insulation resistance between conductors.
           
4.10          CABLE ACCESSORIES AND SUPPORTS :

Cable shall either be run on racks  embedded  in concrete,  trenches  or run overhead, supported  from  
building steel, floor slab etc. 

Cables shall be clamped to the cable racks in  the  horizontal  runs  by 19 gauge GI wires for  vertical  
runs  the  cable shall be clamped on suitable site fabricated clamps. 

4.11   CHECKS TO BE CARRIED OUT:
The following  checks shall be carried  out  as part of the installation work :-

4.11.19  GENERAL CHECKS:
i.   Check  for physical damage. Any  damage  to  the  equipment  at  the  time  of  receipt  shall  be reported to  
the owner/purchaser. 
ii.  Check from the name plates/packing list that all items are as per order and specifications.        
iii.  Check  tightness  of  all  joints,  clamps  and  connecting  materials.
iv.   For  oil  filled  equipments,  check  for   oil   leakage,  if any, also check oil level and  top up , wherever 
necessary.
v.    Check earth connections.
 vi.   Check cleanliness of insulator bushings.
 vii.  All  checks specified by the  manufacturers  in  their   drawings and manuals,  literatures,  as  well as all 
in the relevant codes of standards.          

4.11.02     Capacitor Bank:

(I) PRELIMINARY CHECKS :  
1. Compare name plate details with the specifications.
2. Checks for any physical damages, in particular of bushings.
3. Checks tightness of all bolts, clamps & connecting terminals.
4. Check cleanliness of bushings.
5.  Check of oil leakage & oil level.
6. Breather condition, check whether breathing line is free, silicagel is reactivated, oil is available at 

bottom.
7. Checks for clearances, particularly in case of bus ducts.
8. Water tightness of terminal boxes & bus ducts.
9. Earthing of transformer tank & neutral bushings.
10. Ensure that all cooler & cooler header valves are opened.
11. Releasing of Air from bushings , buchholz relay. 
12. Check the bushings horn gap.
13. Check that the transformer is correctly installed with reference to its phasing 

(II)      COMMISSIONING CHECKS :
          This     shall    be     carried    out    by     the Company/Manufacturer’s Engineer but contractor has to 
provide skilled/semiskilled and unskilled labourer for assistance.       

4.11.03   CONTROL PANELS:    

(I)       PRELIMINARY CHECKS :  
1.   Check name plate details every associated equipments according to specification.
2.        Check for physical damage.
3.        Check tightness of all bolts, clamps and  connecting  terminals.
4.        Check cleanliness. 
5.         Check earth connections.

(II)      COMMISSIONING CHECKS :
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          This     shall    be     carried    out    by     the Company/Manufacturer’s Engineer but contractor has to 
provide skilled/semiskilled and unskilled labourer as required for assistance.       

(III)      RELAYS :
1.        Check name plate details according to specification.
2.        Check for physical damage.
3.        Megger all terminals to body.
4.        Megger AC to DC terminal. 
            Further, test and calibration shall be carried out by the Company/ Manufacturer Engineer but 
contractor has to provide skilled/semiskilled and unskilled labourer as required for assistance.       

4.11.04   CIRCUIT BREAKERS:

(I)       PRELIMINARY CHECKS:  
1.        Check name plate details according to specification.
2.        Check for physical damage.
3.        Check tightness of oil bolts, clamps and connecting terminals.
4.        Check oil level, air pressure and leakage (wherever applicable). 
5. Check of SF6 gas pressure and its leakage (wherever applicable).
6.         Check earth connections.
7.        Check cleanliness of insulators and bushings.
8.        Check all moving parts are properly lubricated.
9.        Check heaters provided.

(II)      COMMISSIONING CHECKS :
          This     shall    be     carried    out    by     the Company/Manufacturer’s Engineer but contractor has to 
provide skilled/semiskilled and unskilled labourer for assistance. 

4.11.05  ISOLATORS :
1.        Check name plate details according to specification.
2.        Check for physical damage.
3.        Check tightness of all bolts, clamps and connecting terminals.
4.        Check cleanliness of insulators.
          
4.11.06  VOLTAGE TRANSFORMER/CAPACITIVE VOLTAGE TRANSFORMERS.
1.        Check name plate details according to specification.
2.        Check for any physical damage.
3.        Check cleanliness of insulators.
4.        Check tightness of all bolts , clamps and  connecting terminals.
5.        Check earthing connections.     
        
   Further test and calibrations shall be carried out by the Company/Manufacturer’s Engineer but 
contractor has to provide skilled/semiskilled and unskilled labourer as required for assistance.

4.11.07  CURRENT TRANSFORMERS :
1.        Check name plate details according to specification.
2.        Check for physical damage.
3.        Check tightness of all bolts, clamps and connecting terminals.
4.        Check for oil level and leakages.
5.       Check cleanliness of insulators and bushings.

4.11.08  Lightening Arrestor:
i.        Physical checking of various parts/ equipment.
ii.       Check for connections to ground and line.
iii.      Continuity check (in case of metal oxide silicon type  only).
iv.       Operation check of discharge  counter.

4.11.09  CABLES :
1.        Check details as per specification.
2.        Check for physical damage.
3.        Meggar test between each core and armour/sheath.
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4.        Continuity check.
5.        Connections

4.12         INSTALLATION OF EARTHING SYSTEM :
4.12.19      SCOPE :
              This  section covers detailed  specification  for installation of earthing system associated with the 
substation. The contractor's scope shall include :                                         

i.       Supply  of  required materials  for  installation  of  earthing system including shifting of  materials   to 
the location of installation. 

ii.       Welding/brazing/bolting  of  joints as  required  and   joints  with  appropriate  paint  as  specified.  
 

iii.      Installation   of  earthing  conductor(for  the  main   earthing  mat/Grid/M.S.  flat of size 75 X  8  mm  
or       65  X  8 mm or 50 X 6 mm for the  outdoor  switchyard               
area.  These shall be buried in ground  at  a  depth  of  500  mm  .  The unit  rate  for  the  work  shall   include   
excavation   and  backfilling   per   cubic    meter,    laying    the   conductor,   brazing    the  joints   and   
providing    the    risers,   wherever     necessary. 

iv.       Installation   of  earth  riser  (M.S.Flat  of   size   75X8  mm  or  65  X 8 mm  or  50  x  6mm)  
connection  leads   to  the  equipments  and  risers   on   steel         structures  wall  etc.  The  position  cleating   
and clamping   at  regular   intervals,   welding/brazing  of   riser/leads  as  required  to  the  main   earth grid   
and   providing   bolting   joints   at    the  equipment   earthing  terminals.  All   welded    and brazed joints  of 
riser conductor  shall  be  coated   with     bituminous    paint.    Galvanized     steel conductors  shall  be  
touched  up   with  the   zinc  rich  paint  where  holes are drilled  at  site   for  bolting to the 
equipment/structures. 
               
v.      Installation of earthing rods comprising of 25 mm dia  M.S rods of 2 meter length :      
                        Contractor's    unit    rate    shall    include installation  of   these  rods   in  earth   by   making   
drilling   of   6"  dia   and   test   pits,   providing  connection  to  the  main  earthing  grid,   excavation   and  
back  filling  of   earthing   pits with    bentonite   soil   and   all   materials   as  required,   placing   the  rod   
in   position,   and  connecting to main earth grid conductors.

vi.     The   material   like   earthing   conductor,   earth electrodes  /pipes,  accessories  and  fitting   such as   
bolts  ,  washers, nuts, screw  ,cleats,   clamps,         anchors  ,  fasteners,   etc.  will  be  supplied  by   the 
Company.

4.12.02      DETAILS OF EARTHING SYSTEM :

                  ITEM                                        SIZE                          MATERIAL
1. Main earthing conductor.               75X8mm or 65X8mm           Mild steel.                                                                

Flats

2.  Earthing rods for equip-                         -do-                                   Steel
    ments, structures cable
    trays.

3.  Earthing rod electrodes                25 mm dia 3000mm                Mild steel
                                                           long rod.

4.  G.I.Pipe of 40 mm dia                  4 Nos to  be used one
    3000mm length                             earth pit  &  interconnect
                                                          to each other as per standard
                                                         practice.                                                         

4.12.03 DETAILED SPECIFICATION FOR INSTALLATION OF EARTHING            SYSTEM:
(i)       The  Contractor  shall  install   earthing  conductor   required  for the system   and  individual  
equipment   earthing.   All  work  such  as   cutting,   bending,  clamping  , bolting and connecting  into  
structures, pipes, equipment  frames  terminals,  rails  or  other  devices  shall be in the contractor's scope of  
work.           The  contractor shall also carry-out  the  excavation  and   trenching  work involved. The 
contractor  shall  be  responsible for maintaining  excavation,  bracing shoving, pumping and disposal of water 
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without  damage to the property. The CONTRACTOR shall also  back-fill  and  reinstate  the trenches  after  
installation  of  earthing conductors. 

(ii) Earthing shall confirm to the latest editions of  the  Indian  Standard code of practice IS:3043 and  
Indian  Electricity  Rules Installation work  shall  be  in         accordance  with the Company's drawings and 
any  change in routing, size of  conductors etc. shall be  subject  to the prior approval of the Company.  

(iv)      Ground  wells shall be constructed according to  the   stipulations  of IS:3043. Unless otherwise  
mentioned   in  the  drawings , the earth electrodes shall be  25  mm dia, 2 meter long M.S round flat.  
Minimum  spacing between  two adjacent earth electrodes shall  not  be   less than 6 meters, ground electrodes 
shall be housed  in concrete inspection boxes with suitable lids  with  facilities for periodic testing of earth 
receptivity.  Electrodes   shall,  as  far as  practicable,  be    embedded below permanent level. 

(v)       Metallic frames of all electrical equipments shall be   earthed by two separate and distinct connections 
with  earthing system. 
(vi)      Neutral point of EHV transformer shall be earthed not  less than two separate and distinct connections  
with earthing system. 

(vii)     The   CONTRACTOR shall Co-ordinate with  the  civil   contractor  and  shall install   the  earthing  
wires  before the commencement of concrete work. 

(viii)    Cranes and track rails shall be bonded with the rail   Company and connected to the earthing system.  
Railway tracks shall be bonded across fish plates. 

(ix)      Cable sheaths and armour shall be bonded to earthing  system  as  stipulated in code of  practice  
IS:1255.     Metal  pipes  and conduit through  which  cables  run shall  be    sufficiently  bonded  and  earthed.  
For  conduits,  armored  cable  and  metal  raceways,  the    connections  to the earthing system shall be as  
near possible  to  the  point  where  conductors  in   the   raceways receive supply. 

(x)       Shield wire in substations shall be connected to  the  earthing grid at every alternative switchyard  
postal   tower. 

(xi)      All underground connections for the earthing system shall  be brazed/welded  , connection  to  
equipments   and devices shall be normally of the bolted type. 

 
(xii)     Earthing   of portable tools , appliances and welding equipments shall confirm to the code of practice  
for  earthing, IS : 3043. 

 (xiii)    Neutral   connection  shall never be  used  for  the  equipments earthing. 

(xiv)     An   earthing   pad   shall be  provided  under  each   operating handle of the isolator.  Operating  
handles  of  the  isolator and supporting  structure shall  be           bonded   together  by  a  flexible   
connection   and  converted to the earthing grid.(If specifically asked  to carry-out). 

(xv)      A separate earth electrode bed shall be provided    adjacent to structures supporting lightning arrestor   
and coupling capacitors. Earth connections shall be as   short and as straight as practicable.   For lightening 
arrestor mounted near transformers, earth conductors shall be located the tank and collar. 

(xvi)     On   completion of the installation, continuity of all conductors and efficiency of all bonds and joints 
shall   be tested.  The earth resistance shall be      tested    in   the    presence   of    the    Company's  
representative. All equipments necessary for the test   shall be arranged by the contractor. 

(xvii)      The welding equipments and consumable items such as welding   rods required for installation of   
the    earthing system shall be arranged by the CONTRACTOR. 

                     ***
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Annexure- I       
TS-07/2018    

Scope of work in Brief

(A) ISOLATOR WITH/WITHOUT EARTH SWITCH (3-PHASE)
I Shifting up to civil foundation & placement of complete Isolator in all 3-Phase of 

Isolator structure. 
II Erection/ mounting of mechanism box, interconnection, piping alignment of 

contacts & all associated activities to make the installation complete including 
checking of  successful operation

CT/PT
Shifting and placement on structure including fixing of junction box & all accessories, 
making all inter connectors etc. 

CVT/CC
Shifting and placement on structure including fixing of junction box/LMU & all 
accessories, making all inter connections.  

LA
Shifting and placement of LA equipment on structure including  all accessories, making 
all inter connections, checking and installation of insulator base and surge counter.

PI/SOLID CORE INSULATOR
 Shifting & Placement of post insulators/ solid core insulators and their connection .

WAVE TRAP
Shifting & erection of wave trap with overhead suspension string and other accessories..
COUPLING DEVICE
Shifting and fixing on structure including  all accessories viz arrester, drainage coil, earth 
switch etc., making all inter connections between CVT/CC, LMU & PD set etc.                    

(B) INDOOR EQUIPMENTS

1 CONTROL & RELAY PANEL       
I Unloading including shifting of control & relay panel & placement of panel 

complete with all relays and their accessories at designated place in control room 
building.     

II Making of all connections for the control & relay panel on terminal block as per 
drawing including all AC & DC connections and earthing of panel.  

                    
2 CARRIER COMMUNICATION/ RTCC PANEL 

 Unloading including shifting & placement of carrier communication/ RTCC  panel 
complete with all modules and accessories including grouting and earthing of panel at designated 
place in control room building.     

(C) STRUCTURES
 Shifting upto designated place, erection  including fixing & alignment of templates for 
bolted type structure foundations, tightening of nuts, bolts, washers etc. & including alignment & 
leveling of structures.

(D) BUS BAR, EARTHING WORKS
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1 Stringing of overhead gantries, vertical droppers with ACSR (Single Zebra, Twin 
Zebra) conductor including fixing of  insulator strings, spacers, clamps etc.

2 Screening by earth wire including fixing of insulator strings, spacers, clamps etc.

 
3 Installation of the following including jointing up to equipments earth terminals, 

fixing and clamping with accessories and hardware such as saddle, clamps, cleat
a. Installation of 25mm dia 3000 mm long MS rod earth electrodes 
by directly driving/ drilling (6" dia) to in earth including 
excavation (irrespective of type of soil encountered), back filling 
with betonies soil, welding to earth conductor etc.             
b. Providing of steel risers and making earth mat (duly buried at a 
depth of 0.5 mtrs.) including back filling, welding etc. and bolting 
of risers to the structures/ equipments at desired places by MS flat 
of 65 x 8 mm or 50 x 6 mm.

4 Laying of copper control cables/coaxial cable/Telephone cable (armoured/un-
armoured) on racks/ cable trays/ angle supports overhead racks conduits including 
dressing, fixing cable glands, marking of cables with accessories. 

5 Laying of copper cables irrespective of nos. and sizes of cables including dressing 
with clamps and other accessories duly buried under the ground at a depth of 0.5 
mtr, (if required).  

6 Termination includes feruling connections etc. of strands.
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   Annexure-II
UNIT WEIGHT OF INDIVIDUAL STRUCTURE

S.No. PARTICULARS OF ITEMS UNIT WEIGHT
(IN MT)

(A) 33KV STRUCTURES  

1 33 KV Gantry Beam 0.320
2 33 KV Gantry Structure Column 0.522
3 33 KV CT Structure 0.087
4 33 KV Isolator Structure 0.269

 



SE/T&C/NGD/2018/TS-07/669                                                                         DTD. 12.07.2018

b **********43**********

TS-07/2018 
Annexure- III (i)

DETAILS OF STRUCTURES TO BE ERECTED

Work of re-erection of 2x12 MVAR Capacitor Bank at 132KV S/s jaora 
under T&C Circle Nagda. 

SRNO DESCRIPTION OF WORK QTY (in 
MT)

UNIT Weight 
in MT Total weight in MT

DETAILS OF 33 KV 
STRUCTURES

1
33KV Auxiliary Bus Structure 02 Nos. 

(0.738MT each)  (in MT) 1.476 0.738 1.089

2
33KV Isolator Structure 03 Nos. (0.269 

MT each) (in MT) 0.807 0.269 0.217

3
33KV PI Structure 02 Nos. (0.087 MT 

each) 0.174 0.087 0.015

4
33KV NCT Structure 02 Nos. (0.087 

MT each) (in MT) 0.174 0.087 0.015

5
33KV CT Structure 03 Nos. (0.087 MT 

each) 0.261 0.087 0.022

6
33KV LA Structure 03 Nos. (0.087MT 

each) 0.261 0.087 0.022

Total 1.380
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Schedule-1
TR- ENQ-07/2018 

DETAILS OF EARNEST MONEY

(TO BE KEPT IN ENVELOPE -1)

1.   Name and Address of the bidder              : - - - - - - - - -- - -  -
- - - - - - - - - - -  - 

2.   Name and Address of the Firm/             : - - - - - -  - - - - - --
      Company etc.
      a.  Registered office : - - - - - - - - - - - - -
      b.  Postal Address : - - - - - - -  - - - ----
      c.  Fax No. : - - - - - - - -  - ------
      d.  Telephone number : - - - - - - - - - - - ---

3.  Details of Earnest Money:      
     i.  Amount of E.M.D.             - Rs. - - - - - - - 
    ii.  D.D.No./ Banker’s cheque No.             -             ----------------
   iii.  Issuing bank/ drawn on bank             -             ----------------
   iv.  If in cash, copy of Money Receipt        -             ----------------
         to be enclosed.

4.  Approximate value of             - Rs.-- - - - - - - 
     the offer. 
   
     Please indicate name                              -          1. --------- - - -  -- - -
     of the works.                                                          2. --------------------, etc.

Place:                                                                     
Date:                                                                 

                        SIGNATURE OF BIDDER:
NAME IN FULL                 :             
STATUS                              :                                                                               
SEAL OF TENDERING COMPANY:
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Schedule-2(A)
TR-ENQ-07/2018 

SCHEDULE OF QUALIFYING REQUIREMENTS
(TO BE KEPT IN  ENVELOPE -2)

1.     Whether a copy of “A” class - Yes/No
         Electrical Contractor’s certificate in the
         Name of Bidder/ Firm is enclosed.

2.     Whether copy of EPF code No.  - Yes/No
         in the Name of Bidder/ Firm is enclosed.

3.     Whether copy of Certificate of - Yes/No
        Service Tax No. in the Name of
        Bidder/ Firm is enclosed.

4. DETAILS OF PAST EXPERIENCE OF ERECTION WORKS:

 
S. 
No.

Particulars of works 
executed

Order placing 
authority Name 

& Address

Order No. & 
date and 

quantum of 
work

Value of contract, 
contractual 

completion period 
& actual period of 

completion

Date  :                    
Place :                                                                                        Signature   :
                                                                                                   Name         :  
                                                                               Seal of the tendering Co.
                                                                                                               
Note: 1. The tender of such bidders who are not found to fulfill aforementioned qualifying
                requirement shall not be considered for price bid opening and evaluation of tender.
          2. The list of past works carried out in respect of 33 KV and above voltage.
              category, needs to be given. 
         3.  If required addl. sheets may be used to furnish above information. 
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                          Schedule-2(B)
TR-ENQ-07/2018 

DETAILS  OF  HEADQUARTER AND  FIELD  ORGANISATION
AS ALSO  T&P AND VEHICLES AVAILABLE WITH TENDERER

(To be kept in envelope-2)

 (1)     Details of H.Q. & Field Organization:
          The strength of technical manpower available with the 
          Tenderer with their qualification and experience shall 
          Be indicated, both in respect of headquarter and field 
          Organization.

(2)     Details of T&P available:
          Following  T&P  are available with me/us  which  I/  We 
          proposed to be utilised in carrying -out the work.

(3)     Details of vehicles available :
          Following  vehicles  owned  by me / us  which    I/  We 
          proposed to be utilised in carrying out the work.

(4)     Details of experience, if any, other than the details furnished  
          in Schedule-2(A).

Date   :
Place  :

                                                                                          Signature      :
                                                                                          Name            :
                                                                         Seal of the tendering Co.
.
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Schedule-3
TR-ENQ-07/2018 

COMPLETION SCHEDULE
 

(To be kept in envelope-3)

TO BE SUBMITTED SEPARATELY FOR EACH  WORK 

Sr. No. Description of work Period in weeks from the date of order

Commencement Completion.
1 Erection of structure.

a Gantry & bus bar.

b. Gantry beam .

c. Equipments.

2 Bus  bar,  gantry, stringing      earth wire 
stringing.

3 Erection   of   Equipments   and 
Inter connection   of   equipment  including 
jumpering.

4 Erection of Indoor Equipments.
5 Laying   of   control  cable and its  

termination.
6 Laying of earth mat & risers.

                               

Date     :
Place    :
                              Signature  :
                                        Name       :
                                Seal of the tendering Co.

Note:    Above information shall be given considering completion period as specified
              in, Clause-3.31 of Section-III, at Page-33.
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                           Schedule-4
TR-ENQ-07/2018 

QUESTIONNAIRE
(To be kept in envelope-3)

NOTE:      The tenderers may please note that submission of  this Questionnaire  duly  and properly 
filled-in  is  essential  while making  entries  against  the  questions  given  below.   No reference 
should be made to comments entered elsewhere in the tender.  All queries should be answered and 
these answers should be complete in themselves. Please note that none of the column should be left 
blank and clear reply against all columns should be furnished.  In case this is not done, the offers will 
be liable for rejection.
1.  Name and address of tenderer.   :                      ------------          
2.(i) Whether  you are State/  Central 
      Govt.  Undertaking/  Unit   with 
      100% Government share.                        : (Yes/No)
 (ii) If   yes   whether   documentary :
      evidence in support of the above 
      has been enclosed.(In absence of 
      documentary evidence your  claim 
      to   be  State/  Central   Govt. 
      Undertaking shall be ignored). : (Yes/No)  

3.   Indicate the validity period  of :                       ------------
      your offer  (the offer should be 
      valid for a minimum period of  5 
      months) (Clasue-1.06, page-9).  

4.   Whether   the required Earnest :
      Money    has   been    furnished           
      by you as per clause- 1.03, Page-6,
      If yes,             : (Yes/No)
(i)   In which form. :                       -----------
(ii)  Amount of Earnest Money furnished. :                       -----------

5.   State whether the quoted prices are                            
       FIRM, as per clause-3.04, page-24         :          Firm/ variable.
6.   i. Please indicate the rebate if offered
         by you mentioning clearly the      :             -----------  %
         percentage of rebate offered.
    ii.  It may be noted that conditional rebates :                      
         may or not be excepted or considered for                      
         evaluation depending upon acceptability
         of quoted condition to the company.
7.   i. State whether service tax is          :                       (Yes/No)
         chargeable extra (clause-3.09, Page-24). 
    ii.  If yes, please indicate the applicable rate                     ---------
         of service tax, surcharge on service tax 
    iii. Any other  tax if applicable.            :                      ----------    
    iv. Indicate service tax Registration No.   :                       ---------
8.   Whether  agreeable  to company payment 
      terms clause No.3.10, page-25 : (Yes/No)
      If not, please indicate terms of payment.

9.  Whether  agreeable  to   Company’s
      penalty / Damages for delay in completion 
      clause-2.23, page-20 stipulated in the   : (Yes/No)  
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     specification.
    
10. Are  you  agreeable  to  payment 
      procedure defined in the  tender under clause-3.11: (Yes/No)
      page-25.
  
11.  Are  you  agreeable  to  accept  the 
      order for part work as per clause-3.29,
       page-33. :  (Yes/No)

12. Whether agreeable to accept :                         (Yes/No)
       extension order on the same 
       rates, terms & conditions ( at the
       same location),  if extension order is
       placed within 12 months from the date of 
       acceptance and placement of detailed order.

13. Whether  agreeable  to   furnish :
      security deposit as per clause-2.03.02, page-15 
      in the form as indicated in the tender :  (Yes/No)
                  
14. Please   refer  to   clause-3.31,page-33    :                        (Yes/No)
      for completion period and confirm
      whether the  same  is  acceptable  to you.  

15. Please confirm whether Income-Tax 
      clearance certificate has been furnished 
      (Clause-1.10,  Page-10).              : (Yes/No).

16. Whether   a   list   of   orders :
      executed  during last 24 months from 
      State Elec. Boards / State Govt. / DGS&D
      is  enclosed  with full  particulars of  
      nature of work done. : (Yes/No)
17. Whether certificate of competent :
      authority  as a proof of  having  
      successfully  completed   orders  
      has   been furnished. : (Yes/No).
19. Whether  details  of   technical :
      manpower of head office and field  
      organisation (Schedule-2-B) furnished. : (Yes/No)

19. Have you furnished the power  of :
      attorney   in  respect  of   the 
      person  signing  the  tender  on 
      behalf of tenderer : (Yes/No)
20.   Whether details of departure / deviation :                      (Yes/No)
        (Schedule-6) from specification has been furnished.

21..(i) Whether     your    firm     is :
      partnership firm. :  (Yes/No)

(ii)  If  so,  indicate  the  name(s), :                          
      complete address and designation 
      of all partners.             



SE/T&C/NGD/2018/TS-07/669                                                                         DTD. 12.07.2018

b **********50**********

22. Whether you agree to clause  for         
      arranging T&P & vehicles. :  (Yes/No)   

23. Whether  photo copy of  following documents
      (duly  revalidated  )  has  been furnished: 
     i. `A' class electrical  contractor certificate :  (Yes/No).

    ii.  EPF Account No.  : (Yes/No).

 iii.    Service Tax Registration No.    : (Yes/No).

 

Date    :
Place   :                                                                          Signature :
                                                                                       Name       :
                                                                                       Seal of the tendering Co.

NOTE:-  (i)  The tenderer may use above questionnaire  sheets  in original  for furnishing reply 
alongwith his  offer.   However,  if  separate  sheets  are  used  for  this  
questionnaire  it  may please be  ensured  that  the  serial order and language of 
questions is maintained. 

                (ii)   The tenderer shall necessarily depute the authorized representative who should be 
present on due date and   time of opening of tender.  This  representative should   be  
authorized signatory  of  tenderer  and   should  furnish reply on tenderer firm's 
letter head  in  case  of clarification, if any,  sought  on  the   offer after tender 
opening, if requested. The offer shall   be   rejected   in   case    the   aforesaid          
instructions   are not complied.  The   authorized representative should stay in 
Bhopal for two days.  
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Schedule-5
Erection works for re-erection of 2x12MVAR Capacitor Bank at 132KV Jaora 

under T&C Circle Nagda.
S. 
No.

Description of the work Qty. 
Appr.

Unit Unit Rate (As Per 
SOR of CE (HR & 
A) Circular No. 
AS/MPPTCL/E-
I/1326 dated 
28.04.2018

Amount

 Re-erection charges including clamping, jumpering 
and making connection with equipments/Bus section 
and also including cost of all labour for following 
equipments and structure.

  

  
A Erection of 36KV 12MVAR Capacitor bank with 

structure
2 No 35000.00 70000.00

B 33 KV  EQUIPMENT ERRECTION   
1 33 KV VCB  With  Structure 1 No 10000.00 10000.00
2 33KV NCT 2 No 3000.00 6000.00
3 33 KV CT 3 No 3000.00 9000.00
4 33KV Isolator without Earth Switch with insulator 3 No 9000.00 27000.00
5 33 KV LA 3 No 2000.00 6000.00
6 33KV PI Special Set 2 No 600.00 1200.00
B 33KV STRUCTURE ERRECTION   
1 33KV Auxiliary Bus Structure 02 Nos (0.738 MT 

each)
1.476 MT

2 33KV Isolator Structure 03 Nos (0.269 MT each) 0.807 MT
3 33KV PI Structure  02 Nos (0.087 MT each) 0.174 MT
4 33KV NCT Structure 02 Nos (0.087 MT each) 0.174 MT
5 33KV CT Structure 03 Nos (0.087 MT each) 0.261 MT
6 33KV LA Structure 03 Nos (0.087 MT each) 0.261 MT
 Total Weight 3.153 MT 6347.00 20012.09
C BUSBAR ERRECTION/EARTHING WORK   
1 Stringing of ACSR Single Zebra Conductor 60 Meter 54.00 3240.00
2 33KV CT Junction Box 1 No 1000.00 1000.00
3 MS flat (65x8) 60 Meter 65.00 3900.00
4 MS flat (50x6) 60 Meter 50.00 3000.00
5 Earth pit 1 No 9000.00 9000.00

 Total 169352.09

Signature    :

                                                                                     Name         :

                                                                                                         Seal of the: 

                                                          Tendering Co.



SE/T&C/NGD/2018/TS-07/669                                                                         DTD. 12.07.2018

b **********52**********

Schedule-5(B)
PRICE SCHEDULE

Erection works for re-erection of 2x12MVAR Capacitor Bank at 
132KV Jaora under T&C Circle Nagda.

Quoted Rate (To be Quoted by Bidder)

S/N

Rate for Total scope 
as per Schedule-5(A) 
on S.O.R. (Not to be 
changed / Quoted)

(+) / (-) ........% 
above / below 

SOR (To be 
Quoted)

Net % Col.4 = 
[100+ Col.3]

Net Rate for 
complete scope 
Col.5 = Col.(4) x 

Col. (2) 100
1 2 3 4 5

1     

GST @ ...... % [Extra]

TOTAL (Rs.)

Note: (1) Write "+" for above & "-" for below in column (3) with figure in ......... %. (2) GST at 
prevailing rates/ rules within contractual obligation period shall be payable extra. 

Signature & Seal of bidder 

Signature    :
                                                                                     Name         :

                                                                                                         Seal of the: 
                      Tendering Co.
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Schedule-6
TR-ENQ-07/2018 

SCHEDULE OF DEPARTURE/ DEVIATION FROM SPECIFICATION

We have carefully gone through the Technical specification. We have satisfied ourselves and 
hereby confirm that our bid conforms strictly to the requirements of technical specification 
except for the deviations, which are given below:

S.No. Descriptions & Clause No. 
of the specification & 

page number

Stipulation  in 
specification

Deviation 
offered

Remarks regarding 
justification  of the 

deviation.
1 2 3 4 5

                               
                                                                                          Signature    :
                                                                                           Name         :
                                                                                          Seal of the: 
                                                                                          Tendering Co.
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                         Schedule-7
TR-ENQ-07/2018 

CHECK-LIST
(To be kept in envelope-1)

Sr. No. Items enclosed Reference Declaration  (strike-out 
whichever is not 

applicable)
1 Tender form:                      Yes / No
2 Earnest Money Enclosed      Schedule-1 Yes / No
3 Tenderers qualifying                    

requirement:                               
(i) Copy of “A” class electrical 
contractor’s certificate.
(ii) Copy of EPF code no.
(iii) Copy of certificate of service tax 
no.
(iv) Details of past erection works.

(v)Details of Headquarter/  field 
organisation as  also T&P and  
vehicles available with tenderer
Enclosed.

]
]
]  Schedule-2(A) 
]
]
]
]

   Schedule-2(B)

Yes / No

Yes / No

4 Completion schedule enclosed     
duly filled-in.

Schedule-3 Yes / No

5 Questionnaire  enclosed   duly filled-
in.

Schedule-4 Yes / No

6 Schedule of departure / deviation Schedule-6 Yes / No

           
    Date   :   
    Place :

                                                                                          Signature    :
                                                                                           Name         :
                                                                                          Seal of the: 
                                                                                          Tendering Co.


