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SPECIAL NOTE : - THE % RATES ARE TO BE QUOTED ABOVE/BELOW/AT  

PAR on SOR of MPPWD (Building works) wef 
01.08.2014  with up to date amendments. 

 
     

 
 

 
SECTION-I 

 
TENDER SPECIFICATION NO.  

TS- 90/2018 
 

FOR 
220  के .᭪ ही .उपके᭠ ᮤ  चीचली मᱶ  याडᭅ के रखरखाव एवं उ᭠ नयन  का कायᭅ। 

 
Sr.No.     :____________________________________ 
 
Issued to    :____________________________________ 
        

:____________________________________ 
 

Cost of Tender document :  Rs.  1000/- + Rs.  120/-(GST) = Rs. 1120 /- 
 
Received vide BC./DD No. :____________________________________ 
 
Name of Bank                  :____________________________________ 

  
   Due date of  opening           :__________________________________ 

  
 

Signature & Seal of i ssuing off icer.                                                                           
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Additional Qualifying Requirements for Civil works as per circular No. AS/MPPTCL 

/CIR2106 Jabalpur Dt. 28 July 2014 
 
1. QUALIFYING REQUIREMENTS:- 

1.1 Fo r  Works above Rs.2 lac to 10 lac. 
(A)    Experience Criteria 

 
 (i)     For civil works (EHT-C, T&C wing & Civil-Trans.) 

The bidder should have successful experience of 50% value of similar work completed including 
piecemeal works in any EHV Substation. For civil works other than in EHV Substation, the bidder should 
have successful experience of 50% value of similar civil works completed including piecemeal works in the 
past. 

OR 
The  bidder  may  be  Degree  /  Diploma  Engineers  having  minimum  5  years  successful experience of 
similar works executed under him while in service in Govt./Quasi Govt. P.S.U. organization. 

OR 
Bidders having no past experience in their own name may also participate subject to condition that they will 
engage an engineer having educational qualification of Degree in Engineering in their respective branch with 
at  least 2 years experience or Diploma in Engineering in the respective branch with 5 years experience 
in the respective field of MPSEB/MPPTCL or Govt./ Public undertaking/ Reputed Limited Co., However, 
such bidder should have all other qualifying criteria such as EPF registration No, Service Tax No, PAN 
etc. as required for experienced bidder. 

OR 
Contractors registered in Central Registration System of PWD Govt. of MP under C', B' & A' category are also 
eligible to participate in the tenders of value up to Rs. 2 Crore, 10 Crore and unlimited amount respectively. 

 
(ii)    Documents required:- 

For erection of EHT lines, EHV Substations/ bays & Civil works (Common for EHT .0 wing, 
EHT-M&I wing, T&C wing & Civil Trans.) 
Successful work Completion Certificate issued by ordering agencies along with performance certificate  &  
complete  detail-,  of  orders/  Experience  certificate  of  engineer  issued  by  at  least Executive Engineer or 
equivalent of the concerned Govt./ Quasi Govt./ P.S.U. organization. 

(B)  Financial Criteria-NIL 
1.2 For Works above Rs.10 lac:  

(A) Experience Criteria:- 
 (i) For civil works (EHT-C wing & T&C wing) 

The bidder should have successful experience of construction of at least one No. 132kV bay in EHV substation or 
50% value of similar work completed including piecemeal works in the Past in any EHV Substation. For civil works 
other than in EHV Substation, the bidder should have successful experience of 50% value of similar civil works 
completed including piecemeal works in the past. 

OR 
Contractors registered in Central Registration System of PWD Govt. of MP. under 'C,’ B' & A' category are also 
eligible to participate in the  tenders of value up to Rs. 2 Crore, 10 Crore and unlimited amount respectively. 

(B) Financial Criteria:- 
i) For erection of EHT lines & EHV Substations 

(Common for EHT-C wing, EHT-M&I wing & T&C wing) 
(a) Net Worth:-Should be positive. 
(b) Minimum Average Annual Turnover of last 3 Financial years: - 40% of the estimated 
Cost (Value to be given in tender document). 
( c) Working Capital including fund based line of credit of bank: Minimum one third of 
estimated Cost (Value to be given in tender document). 

ii) For civil works:- 
(Common for EHT-C wing, T&C wing & Civil Trans.) 

As above in 2 (B) i) (a), (b) & (c) 
OR 

Contractors registered in Central Registration System of PWD Govt. of MP. Under ‘C’,B' & A' category are 
also eligible to participate in the tenders of value upto Rs. 2 Crore, 10 Crore and unlimited amount 
respectively. 
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(C) Documents required:- 

i)         For erection of EHT lines & EHV Substations & Civil works 
(Common for EHT-C wing, EHT M&I wing, T&C wing & Civil Trans. ) 

(a) For Experience criteria:- Successful work Completion Certificate issued by ordering agencies along 
with performance certificate & complete details of orders/ Experience certificate  of engineer  issued  
by  at  least  Executive  Engineer  or  equivalent  of  the concerned Govt./ Quasi Govt./ P.S.U. 
organization. 

(b) For Financial Criteria:- Certificate issued by  Chartered Accountant in respect of Net Worth,  
Minimum  Average  Annual  Turnover  of  last  3  Finical  years  and  Working Capital. 

(c)  
OR 

(For Financial Criteria of civil works) 
Contractors registration in Central Registration System of PWD Govt. of MP under 'C’, B' & A' category are 
also eligible to participate in the tenders of value up to Rs. 2 Crore, 10 Crore and unlimited amount 
respectively. 

2. IMPORTANT TENDER CONDITIONS :- 
(Common for EHT-C wing, EHT-M&I wing, T&C wing and Civil-Trans) 

(i) Earnest money deposit: 2% of estimated cost of work to be deposited in form of Bank guarantee / Banker’s 
Cheque/Demand Draft. 

(ii)           Security deposit: 
a.   For works upto Rs. 10 Lac:- 10% of cost of work to be deposited as security deposit in the form of 

cash or in form of the demand draft  in favor of Regional Accounts Officer, MPPTCL. 2% of the 
amount of Initial security deposit shall be submitted at the time of agreement and balance 8% shall be 
deducted from running bills. 

Alternatively, 
Security deposit  may also  be submitted  in the form of Bank  guarantee/  Banker's cheque/ 
Demand Draft of the amount equal to 10% of cost of work within 28 days of contract agreement, if the 
bidder so desires. 

b.   For works above Rs. 10 Lac: 10% of cost of Work to be deposited in the form of Bank guarantee/ 
Banker's cheque/ Demand Draft at the time of contract agreement. 

(iii)     Payment Terms: 
a. For works up to Rs. 10 Lac:- 100 % payment shall be made for    the  value  of  work done on receipt 

of invoices support by the certificate of Engineer -In-Charge of having done such works. The same shall be 
paid within 30 days from the date of submission of valid claim complete in all respect. 
b.        For works above Rs. 10 Lac:- 

(i)   90    %     payment    shall    be    made    for    the    value    of    work    done    on receipt of invoices 
supported by the certificate of. Engineer -In-Charge of having done 
Such works. The same shall be paid within 30 days from the date of submission of valid claim complete 
in all respect. 
(ii)  The      balance      10%      (retention      money)      shall      be      released      upon submission of 
No Defect/ Shortage Liability on successful completion of work. 

(iv)          Penalty: 
(a) For works upto Rs. 10 Lac: If the contractor fails to complete the works or any part of works in the 
contract within the time there in specified or any extension of such time granted hereunder, then and in 
any such event the Company will deduct compensation at the rate of one percent (1%) per week or part 
thereof on value of unexecuted portion of work but shall not in any case exceed 10 (Ten) percent of the 
contract value. 
(b) For works above Rs. 10 Lac: If the contractor fails to complete the works or any part of works in the 
contract within the time there in specified or any extension of such time granted hereunder, then and in 
any such event the Company will deduct compensation at the rate of half percent (1/2%) per week or part 
thereof of contract value of the work but shall not in any case exceed 10 (Ten) percent of the contract value. 

 
           The above Qualifying Requirement and important tender conditions shall be considered with immediate effect 
for tenders belong invited by EHT-C wing, EHT-M&I wing, T&C wing and Civil-Trans for a period of one year. 
Thereafter, based on the experience, revised proposal shall be submitted by CE (EHT-Constn.) in consultation with 
C.E. (T&C), C.E. (EHT M&I) and C.E. (Civil-Trans.) for competent approval. 

 
BY ORDER 
       SD/- 

     CE (Corporate Affairs & IT) 
                                                                                                                      MPPTCL, Jabalpur 
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IMPORTANT NOTES 
 

1. Tenders submitted with condition(s) will be summarily rejected. 

2. The tenderer shall have to clearly super scribe on the envelope containing the tender document that "No 
condition has been quoted in the tender", failing which the tender will not be opened. 

3.      The rates shall be percentage below/above/at par the base rates/the SOR of Public Works Department(For 
Building works), Govt. of Madhya Pradesh, in force from 01.08.2014 with its amendment up to date of opening 
of tenders, in case the tenders are invited in Form "A" i.e. percentage rate tenders . 

4. IN CASE THE TENDERS ARE INVITED IN FORM 'A’ i.e. PERCENTAGE RATE TENDERS IF BASE 
RATE FOR ALL THE NON -SOR ITEMS/BASE RATE ITEMS HAVE BEEN INDICATED IN BILL OF 
QUANTITIES, NO SEPARATE RATE SHOULD BE QUOTED FOR NON-SOR/SOR ITEMS/ BASE RATE 
ITEMS. ONLY ONE RATE COMMON FOR ALL SOR ITEMS AND ALL NON- SOR ITEMS/ BASE RATE 
ITEMS MUST BE QUOTED. IN CASE DIFFERENT RATES ARE QUOTED FOR ITEMS OF BILL OF 
QUANTITIES THE TENDER SHALL BE SUMMARILY REJECTED.  

5. Any item not  included in the Bill of Quantities, however, available in SOR of Public  Works Department(For 
Building works), Govt. of M.P., in force from 01.08.2014, may be got executed if circumstances so arise at 
the quoted percentage rate of the Contractor at the time of opening of tender. 

6. Water for construction, if available in adequate quantity near the works site, could be utilized by the contractor for 
its bonafide use in the works on payment of charges @ Rs. 5/-(Rupees Five) per 1000 liters without any 
obligation in this regard on the part of MPPTCL. The transport of water from the water source shall be at the 
cost and risk of the contractor and for which no payment/ reimbursement shall be made. In case of shortage of 
water supply at any stage of construction, MPPTCL will not be liable to pay any compensation and contractor 
in that case will make his own arrangement for water supply for the works. 

7. Date & time of opening of tender documents shall be as per NIT enclosed with this document. 

8. All disputes arising out of this contract agreement/purchase orders etc. shall be determined by a competent 
court at Jabalpur only. 

9. The provisions of the third ordinance 1996 for the building and other construction workers (Regulation & 
Employment and condition of service) along with provisions of the building and other construction workers 
welfare Cess rules 1998, shall also be applicable and binding on the contractor. 

10. While deciding award of contract against this tender, apart from the prices quoted and compliance to terms 
and conditions of the tender specifications, purchaser will also take into account such factors as performance 
against earlier contracts in terms of quality of work done and adherence to prescribed time schedules. Offers of 
such contractors who have poor track record of performance in earlier contracts are liable to be rejected. 

11. Under no circumstances the tender once submitted shall be returned to the contractor, also no separate offer 
of condition/discount from the contractor would be entertained. 

12. BQ for the work shall be obtained from respective T&C circle. 

13. NIT shall be referred for the cost of Tender document & Earnest money. 

14. The tender document is common & shall be applicable for all works included in NIT but page no. 1 of tender 
document section- I shall be separate & is available on web for each work included in NIT. 

                                                                                                              
Signature of Tenderer 
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MADHY PRADESHPOWTRANSMISSION COMPANY LIMITED 

DETAILED NOTICE INVITING TENDERS 
1. Sealed percentage/item rate tenders are invited from experienced registered Civil Engineering Contractors of MP State 

Electricity Board/MP Power Transmission Co. Ltd.,/other successor companies of MPSEB, Govt. / Public undertakings / 
Reputed Limited Companies who have successfully executed similar works, for the work as per Notice Inviting Tenders. 

(a) Probable value of the contract            RS.         AS PER TENDER NOTICE 

(b) Earnest Money to be deposited with the tender            RS.                    -do- 

(c) Time allowed for completion from                                      -do- 

(d) Cost of tender documents                                          RS.   -do- 

 
2. Tenders must be submitted in sealed covers, addressed to Executive Director (T&C)/ Chief Engineer (T&C),MP Power 

Transmission Co. Ltd., Jabalpur /Superintending Engineer(T&C)/Addl. Superintending Engineer (T&C)/ Executive 
Engineer (T&C), MP Power Transmission Co. Ltd., …………………………with the name of the work, the due date of the 
tender and name of the tenderer clearly super scribed on the cover. 

              Unless delivered personally, tender should be submitted by post Acknowledgement Due. If forwarded by post the 
sealed envelope containing the tender and marked as specified above, shall be enclosed in another envelope properly 
addressed and shall be forwarded so as to reach not later than 15.00 hours on the date fixed for the return of the tenders. In 
either of the above cases, the earnest money shall be furnished in a separate sealed envelope, duly super scribing on it 
the name of work, due date of opening of the tender and the manner in which it is furnished and the name of the tenderer. 
Postal Charges  of Rs.- 150/- Shall be Payable Extra , if required by Post . 

3.  Tenders should be on the prescribed form obtainable from the office of the Executive Director 
(T&C.)/Chief Engineer(T&C)/Superintending Engineer(T&C)/Addl. Superintending Engineer(T&C)/ Executive Engineer(T&C),MP 
Power Transmission Co. Ltd.,  .........................................................................................  on payment AS PER 
TENDER NOTICE towards the cost of tender form. Under no circumstances the amount paid for the tender form will be 
refunded. Tenders not submitted on departmental form will not be considered. Postal charges of Rs.- 150/- Shall be payable extra 
. if required by post. 

4 Tenders duly completed will be received by the Executive Director(T&C)/Chief Engineer 
(T&C)/Superintending Engineer(T&C)/ Addl. Superintending Engineer(T&C)/Executive Engineer(T&C)   up to 15.00 hours on 
due date AS PER TENDER NOTICE and will be opened on the same day at 15.15 hours in the presence of such tenderers 
or their representatives as may choose to be present at the time. 

    5. (a) Tender forms and conditions of contract and other necessary documents will be issued to approved 
contractors AS PER TENDER NOTICE during office hours on working days. 

                               ( b )       The drawings for the works and other documents such as specifications, schedule of  quantities of various 
classes of work to be done and the conditions of contract etc. pertaining to the work can be seen by the 
tenderers and any other information required be obtained from the office of the Executive Director (T&C)/ Chief 
Engineer (T&C), MP Power Transmission Co. Ltd., Jabalpur /Superintending Engineer(T&C)/Addl. 
Superintending Engineer (T&C)/ Exe cut i ve  Enginee r  (T& C),  MP  Power T ransmi ssion Co .  
L t d . ,  du r ing office hours on working days.   

           No tender forms will be issued nor any information given on the date fixed for the return of the tenders.         

6.  Not more than one tender shall be submitted by one contractor or one firm of contractors.  
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Signature of Tenderer 

7. Tenderers are required to deposit the Earnest Money specified in clause-1 above in any of the following forms 
only. CASH / TDR / FDR & Cheques will not be accepted. 

( i )  Pay orders,  Demand Draf ts,  Bankers Cheque  o r  Bank  Guarantee.  The above deposit shall be 
drawn in favour of R.A.O. MPPTCL, Jabalpur /R.A.O., MPPTCL.  

 ( i i )  N o  i n t e r e s t  s h a l l  be allowed on the Earnest Money deposit. Earnest Money shall be furnished in a 
separate sealed envelope, duly super scribing on it the name of work, due date of opening of tender and the 
manner in which it is furnished. 

The Earnest Money will be refunded to the unsuccessful tenderers within a reasonable time. The Earnest Money 
deposited by the successful tenderer shall be retained towards the Security Deposit for the due fulfillment of the 
contract, but shall be forfeited if the contractor fails to execute the agreement or start the work within such time 
as may be determined by the Executive Director (T&C)/Chief Engineer(T&C)/Superintending 
Engineer(T&C)/Addl.Superintending Engineer(T&C)/Executive Engineer(T&C), after intimation of the 
acceptance of his tender. This forfeiture shall be without any prejudice to the right of the Company to recover 
further damage, if any, from the tenderer. However, following are exempted from payment of Earnest Money. 

S.S.I.Units of M.P./Ancillary Units of M.P.S.E.B. /MPPTCL/other successor companies of MPSEB for the 
items these units are registered. 

(ii). "Fully owned State Government Unit"(will qualify for this exemption only if 100% shares are hold by the State 
Govt. concerned for which documentary evidence must be available)/ and Central Govt. manufacturing units. 

( i i )  S . S. I .  Un i t s  r eg i s t e r ed  w i t h  N . S. I . C.  Further, the rate of Earnest Money and mode of deposit shall 
be as follows: 

(i) The Earnest Money Deposit in respect of the tender for procurement/work contracts 
shall be @2% of the value of contract. 

(ii) For the work valuing less than One Crore, the Earnest Money shall be submitted in the form of DD 
/Bankers cheque / Pay orders payble in favour of RAO MPPTCL JABALPUR or through a bank gaurantee of 
schedule bank, pledged in favour of MPPTCL and valid for minimum one year. Earnest money in any other form will 
not be acceptable and may liable to reject the tender. The earnest money for the work valuing more than one crore, 
must be deposited in the form of Bank Gaurantee only.  

(iii) The Bank Guarantee should be furnished as per the proforma at page No. 42 of Section "1" 
of Tender Document. In case the Bank Guarantee is not found as par the prescribed proforma, it will not be accepted 
and the bid shall be disqualified. 

8. Within 10 days of intimation being given to him of the acceptance of the tender, the successful 
tenderer shall make a further deposit in the same form as mentioned in clause 7 above with the Regional Accounts 
Of f icer ,  MPPTCL………..  as wi l l  w i th the  Earnest  Money deposi ted wi th the tender, amount to 2 
percent or such higher percentage, as may be determined by the  … … … . . E n g i n e e r ( T & C ) ,  o f  t h e  
v a l u e  o f  t h e  c o n t r a c t  a n d  e x e c u t e  a n  a g r e e m e n t  on the prescribed form duly stamped for the 
due and proper fulfillment of the contract. The cost of stamp paper including cost of revenue stamps shall be borne by 
the contractor. The contractor shall also permit the Company at the time of making any payment to him for work 
done under the contract, to deduct such amount from each of the bill for work done until such time that such 
deduction together with the security deposit already furnished, if any, amount to such percentage of the value of the 
accepted tender or the value to which the contract may be subsequently estimated to whichever is higher. This 
amount will be retained as the security for the due and proper fulfillment of the contract. 

Signature of Tenderer 
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9.   Failure by the successful tenderer to furnish the prescribed security deposit or to execute the agreement 
within the period specified in clause 8 above, after his tender has been accepted or to start the work within such time 
as is determined by the Engineer-in-charge after notification of the acceptance of the tender shall entail forfeiture of 
the earnest money and cancellation of the contract without prejudice to the right of the Company to recover further 
damages, if any, from the tenderer. 
 
10    Tenderers must return the form of tender with the specification and the Bill of Quantities and rates and 
any other schedule duly signed at the place specified. All pages of the tender documents , conditions of 
contract, specification etc. shall bear the full signature of the contractor at the foot of every page on the right hand 
corner. Any tender not bearing signatures on all the documents accompanying the tender is liable to be rejected. 

         NOTE- The transfer of tender forms purchased by one tenderer to another is not permissible 
11. Tenderer which do not fulfill all or any of the above condition or are incomplete in any respect are liable to   be 
rejected. 
12. 
(a) Before submitting the tender, tenderer shall be deemed to have full knowledge of all relevant documents and to 
have satisfied himself by actual inspection of the site and locality of work, that all condition liable to be encountered 
during the execution of the works are taken into account and that the rate he enters in the tender forms are 
adequate and are inclusive to accord with the provision of general/special condition of contract for the completion of 
the work to the satisfaction of the Engineer-in-Charge. 

        (b) The submission of a tender by the tenderer implies that he has read and accepted the instructions, the 
conditions of contract etc. and has made himself aware of the scope and specifications of the work to be done and of 
the conditions and rates at which stores will be issued to him as specified in Schedule-B and local conditions and 
other factors bearing on the execution of the work. 

        (C) The Company will not, after acceptance of contract rate, pay any extra charges for any               

reason whatsoever, in case the contractor is found later to have misjudged any site  condition(s). 

       The contractor must arrange for materials and include all such costs in the rate quoted by him for   finished work. 

13. (a)   The Rates shall be quoted in FORM-A in percentage below/above/at par with the base rates and the SOR of 
Public Works department, Government of MP, in force from 01.08.2014 with amendments up to the date of 
opening     of tenders. Base rate for all the NON-SOR items have been indicated in Bill of Quantities. No separate 
rate should be quoted for SOR and NON SOR / BASE RATE items. ONLY ONE RATE COMMON FOR ALL SOR 
ITEMS AND ALL NON- SOR ITEMS/ BASE RATE ITEMS MUST BE QUOTED. IN CASE DIFFERENT RATES ARE 
QUOTED FOR ITEMS OF BILL OF QUANTITIES THE TENDER SHALL BE SUMMARILY REJECTED. NO 
SEPARATE PAYMENT OF LEAD AND LIFT OF MATERIALS SHALL BE MADE. 

 

     (b) Bill of Quantities is attached with the tender. The rate shall be quoted in FORM-B against each item separately 
                    in FIGURES and WORDS. Rate quoted in WORDS will be final. 

      
14.    The tender documents shall be written legibly and free from erasure, over writings or conversions of    
Figures. Any corrections, where unavoidable, shall be made by crossing out, initialing, dating and   rewriting. 
 
 15. The contract or any part thereof shall not be sublet without the written permission of the Company/or its 
authorized representative. 

 16. The contractor will be bound to follow the MP Model Rules relating to its water supply and sanitation in labour 
camps (Vide Annexure 'A'). 

    

Signature of Tenderer  
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17. The contractor shall pay not less than the minimum wages to labours engaged by him on the work. 

18. The Engineer-in-charge reserves the right to take up departmental work or to award any work contract in the 
vicinity without prejudice to the terms of this contract. 

19. It shall not be obligatory for the Company or its officers to accept the lowest tender. authority for the acceptance 
of the tender will rest with the Company which neither binds itself accept the lowest or any other tender nor does it 
undertake to assign any reasons for declining consider any particular tender or tenders. 

20. Canvassing or support in any form for the acceptance of a tender is strictly prohibited. A Iist showing the names 
of the persons who are working with the contractor and are near relatives to any gazette officer in the MPPTCL 
should also appended with the tender. 

21. The tenderers shall furnish full details of their previous experience with details of works complete by them so far and 
work in hand at present with them in the prescribed form included in the tender(vide Annexure-'C') without which tenders 
will not be considered. 

22. Tender shall remain open for acceptance subject to the provisions of clause 19 above for a period of three months 
from the date on which they are due for submission in accordance with clause-4 above or any other extended date for 
their receipt or any other extended period consented upon by the tenderer and during this period no tenderer shall be 
allowed to withdraw his tender. Any such withdrawal during in said period will entail forfeiture of Earnest Money 
deposited with the tender. 

23. Further information, if any, required, can be had from the………………... Engineer (T&C) 
M.P. Power Transmission Co. Ltd.,......................................... but it must be clearly understood that the tender 
must be received in order by the due date and time and according to the instructions.     

24. The tenderer should submit along with the tender, the certificate issued by the Income Tax Officer in original or an 
authorized copy thereof, or if, he has no taxable income, a sworn affidavit duly countersigned by the Income Tax 
Officer to that effect (Annexure 'B'). 

25. Following  documents should be opened with the tender—Copy of EPF registration , Copy of PAN , Copy of 
Service tax registration , Work  completion certificate issued by Class –I officer , Certificate issued by a Charted 
Accountant regarding Turn over , Net worth & Working Capital for last three years only for works having EMD 
above Rs.- 20000/- and Documentary evidence  regarding qualification  & experience of  the Civil engineer. 

26. All royalties be paid by the contractors as also all tolls, duties, local and other levies including Sales Tax, 
Insurance and Workman's Compensation Act. etc. 

27. THIS NOTICE OF TENDER SHALL form part of the contract and any breach of the terms of I notice shall be 
breach of the contract. 

                                                                                     

Signature of Tenderer 
                                                                                                                          Dated 
                                                                                                                          Address 
                                                                                                            MP POWER TRANS. CO. LTD 
 

 

Signature of Tenderer 
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MADHYA PRADESH STATE ELECTIRICITY BOARD 
MADHYA PRADESH POWER TRANSMISSION COMPANY LIMITED 

INSTRUCTIONS TO TEN DERERS 
1. Definitions  

COMPANY 

The company shall mean the Madhya Pradesh Power Transmission Company Limited (MPPTCL) incorporated as wholly 
owned Govt. of MP Undertaking and as limited company under the Companies Act 1956, with head quarter at Block No.2, Shakti 
Bhavan, Rampur, Jabalpur and shall include its successors and assigns. 

ENGINEER-IN-CHARGE 

It shall mean the Engineer of the Company who is appointed by the Company as Engineer-in-charge for the purpose of this 
contract. 

SITE 

The term shall mean the whole of the area earmarked by the Company for execution of the work as indicated in the Plan No
 ........................................................................................ attached to the tender,(If any). 

WORKS 
The expression "Works" or 'work' shall unless there be something, either in the subject or contract, repugnant to such contract, be 

construed to mean work undertaken to be executed by the contractor whether temporary or permanent and whether original, 
substituted or additional. 
 
2.  Spec i f ications  and drawing s 

Copies of specifications, designs, drawings and other documents required in connection with the works, signed for purpose of 
identifications by Superintending Engineer (T&C)/ Addl. Superintending Engineer(T&C)/Executive Engineer (T&C) shall also be kept 
open for inspection by the tenderer at the 

office of the Superintending Engineer (T&C), M.P. Power Transmission Co. Ltd. , ..................................../ Addl. 
Superintending Engineer(T&C) / Executive Engineer (T&C),MP Power Transmission Co. Ltd., .......................................  
during office hours 

3 .     P r i n t ed  F o r m s  

No tender will be considered, which is not submitted on the prescribed form obtained from the office of the Executive 
Director(T&C)/ Chief Engineer(T&C),M.P. Power Transmission Co. Ltd., Jabalpur / Superintending Engineer.(T&C)/Addl. Superintending 
Engineer(T&C)/Executive Engineer(T&C),MPPTCL,  on  pay m en t .  T h i s  am oun t  w i l l  no t  be  r ef u nd ed  u nd e r  
an y  c i r cum s t anc es .  Tenderer must return the form of tender with the specifications, the bill of quantities and rates and other 
schedules intact and duly signed. Any tender not so signed will be rejected. The transfer of tender form purchased by one tenderer to 
another is not permissible. 

4.    Final date for receipt of tender 
All tenders must be forwarded to the Executive Director (T&C)/ Chief Engineer (T&C)/ Superintending Engineer (T&C)/Addl. 

Superintending Engineer (T&C)/Executive Engineer (T&C), MPPTCL  in a sealed envelope with the name of work, due 
date of tender and the name of  contractor super scribed on the cover, so as to reach him not later than 15.00 hours on the 
date specified in the tender notice. 
 
 
 
 

 
 
 
 

Signature of Tenderer 
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5. Rules for firm 

If the tender is submitted by any proprietary concern, it shall be signed by the proprietor only. In case of a 
Registered Company, the seal of the company shall be affixed over the signatures of one or more Directors as may 
be provided in the Articles of Association along with a true copy of the Memorandum of Association and Articles of 
Association. In case of any Partnership, true copy of Deed of Partnership shall be furnished along with the tender and 
the tender shall be signed by all the partners unless otherwise authorized by the deed of partnership in which case, 
necessary Power of Attorney shall be furnished. 

Full name and address of the signatory shall be mentioned in all cases. NOTE - The 
above shall also apply to para 8 herein. 

6.                Any person who submits a tender shall fill up the usual printed form stating at what rate he is 
willing to undertake the work. Tenders, which propose any alteration in the work specified in the said form of invitation 
to Tender or in the time allowed for carrying out the work or which contains any other condition of any sort will be liable 
for rejection. Tenderer offering a percentage deduction from or increase on the estimated amount, and those not 
submitted in proper form or in due time, will be rejected. 

7. Mode of Security Deposit 
The security deposit  shall be made in form of A/c Payee Crossed Demand Drafts/Pay Orders i ssued  by  

any N a t i ona l i zed  Bank &  d r awn i n  t he nam e o f  R. A .O. ,  MPPTCL  No  i n t er es t  will be allowed on above 
deposits. On acceptance of the tender, the successful tenderer within the time specified in the letter of intent must 
deposit the required amount towards security deposit in one of the forms stated above, the total  amount of security 
deposit shall be as follows- 

SL. 
No. Paticular Initial 

S.D. 
Deduction towards S.D. 

From running bill 
i. For works costing upto Rs. 50 lacs:  2% 8% 
 (a)    
 (b)    

ii. For works costing more than Rs. 50 
lacs and upto Rs. 1 crores : 2% 

To be.dudected proportionately in such a 
manner that total S.D. (including initial 

S.D.) will be Rs. 5.00 lacs. 

 (a)     (b)   . iii. For works costing more than Rs. 1 Crore 2% 3% 

    

    

 

8. Execution of agreement 
The tenderer, whose tender is accepted shall be required to present himself or his duly authorized representative in 

person at the office of Executive Director (T&C)/ Chief Engineer (T&C)/Superintending E n g i n eer . ( T& C) / A dd l .  
S up er i n t end i n g  E n g i n e er  ( T& C ) / E xec u t i ve  E ng i nee r ( T& C ) ,    after notice that the contract has been 
awarded to him, to execute on the proper form duly stamped for due and proper fulfillment of the contract. The cost of the 
stamp paper and revenue stamp shall be borne by the contractor. Not less than two copies of the contract documents 
shall be signed by the contractor or his authorized representative. One copy of the agreement will be given to the 
contractor. 

 

Signature of Tenderer 
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9. Forfeiture in case of failure 
Failure to furnish the security deposit or to execute the required agreement within the time specified shall 

constitute a breach of the agreement attached by the acceptance of the tenderer in which case the earnest money 
accompanying the tender shall be forfeited by the Company as liquidated damages for such default. 

10. Refund of Security Deposit 
The security deposit shall be refunded soon after the termination of the guarantee/maintenance period and of 

the contractor fulfilling all the conditions of the contract to the satisfaction of the Engineering-charge and on making 
application there for. 

11. R e c e i p t  
The receipt of a clerk for any money paid by the tenderer will  not be considered as any 

acknowledgement of payment to the Regional/Senior Accounts Officer and the tenderer shall be responsible for seeing 
that he procures a receipt signed by the Regional/Senior Accounts Officer or any other person duly authorized by him. 

12. Offer to be Open for 3 months for acceptance 
The fact of the submission to the MP Power Transmission Company Limited of tender shall be deemed to 

constitute an agreement between the tenderer and the Company where by such tender shall remain open for 
acceptance by the Company subject to its right for a period of three months from the date and time on which tenders 
are opened during which period the tenderer shall agree not to withdraw his offer nor to impair or derogate their effects. 
If the tenderer be notified within the aforesaid period that his tender is accepted, he shall be bound by the 
acceptance thereof by the Company. Any such withdrawal during the said period will entail forfeiture of the earnest 
money deposited with tender. 

13. Opening of tenders 
The Executive Director (T&C)/ Chief Engineer (T&C) /Superintending Engineer (T&C)/Addl. Superintending 

Engineer (T&C)/Executive Engineer (T&C) or his duly authorized assistant will open tenders at 15.15 hours on the 
date fixed for the return of tenders in the presence of such tenderers or their accredited representatives as may be 
present at the time. 

14. Prohibition of separate communication 
No separate communication bearing on the tender shall be addressed by the tenderer to the Executive Director 

(T&C)/ Chief Engineer (T&C) / Superintending Engineer (T&C) or any other person, but explainatory or qualifying 
remarks which the tenderer may desire to make must be recorded on page   h e r e o f .  

15. Contract documents to be studied by the tenderer 
The tenderer shall examine closely the specifications and carefully study the drawings and all documents, 

which form part of the contract to be entered into by the successful tenderer, before submitting his tender. Unit rates 
shall be for finished work. Plans and specifications and other documents connected with the contract can be seen on 
the specified date or on any working day between working hours in the issuing office. 

A copy of the set of contract documents can also be had on payment. No information will, however, be given on 
the date fixed for the opening of the tenders. 

16. Bil l o f Quantit ies 
A Bill of Quantities is included in the tender documents to give an idea of the nature and quantum of work to be 

executed. It shall, however, be understood that this is liable to alterations by omissions, deductions or additions at 
the discretion of the Company during the course of the Contract. Consequently, the quantities of individual items of 
work may vary or certain items may not be required to be executed at all. The rates quoted shall remain firm so long 
as the overall value of the contract does not vary beyond ± 25% of the contact value. In case of variations beyond ± 
25% of the contract value, the rates shall be mutually negotiated for execution of balance value of work. 

 
                                                                                          

Signature of Tenderer 
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17. Care in submission of tender 
Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of the site and locality of 

the work that all conditions liable to be encountered during the execution of the work are taken into account and that rates he enters 
in the tender form are adequate and all inclusive to accord with the provision of the general & special conditions of contract for the 
completion of the works to the satisfaction of the Engineer-in-charge. 

18. Omissions and Discrepancies 
Should a tenderer find discrepancies in or omissions from the drawings or any of the tender forms or should he be in doubt 

as to their meaning, he should at once notify the authority inviting tenders, who may send written clarification to all tenderers. Every 
Endeavour has been made to avoid any error which can materially affect the basis of the tender, but if any error is subsequently 
discovered, the tenderer shall make no subsequent claim on account thereof. 

19. Visit to site etc 
The submission of a tender by a tenderer implies that he has read and accepted these instructions, the conditions of the 

contract etc. and has made himself aware of the scope and specifications of the work to be done and of the conditions, and rates 
at which stores, tools and plants etc. will be issued to him and local conditions, and availability of materials of required quality and 
quantity and other factors bearing on the execution of the work. The Company will not after acceptance of contract, pay extra charge 
for any reason whatsoever in case the contractor is found later on to have misjudged the actual conditions at site of work or the 
availability of materials etc. for work. 

20. Transport of materials 
The contractor must arrange for all transport of materials and include all such cost in the rates quoted by him 

for finished work. The Contractor shall make his own arrangement for the supply of wagons, if required by him, for the 
transport of his material at his own expenses. 

21. Royalties and other taxes 
All taxes and royalties as on the date of opening of tender, would be deemed to have been included in the 

quoted price. Any statutory increases in the rates of excise duty, royalties, taxes & other levies after the award of 
this contract shall be reimbursable to the contractor on production of documentary proof of payment of the same to 
the concerning authorities. 

22. Service Tax  

        The services tax provision contained in the GOI notification  no.- 15 / 2013 / ST  dt.- 17.03.2012  and relevant 
circular of MPPTCL for RCM  shall be applicable. The company reserves the right to ignore  such offers having 
inadequate financial capacity / experience  or large unexecuted  past contracts or  where unjustified  and substantial  
delay  occurred  in execution  of post contracts .                                                                                                       

23. Sub-letting of contract 
The contract in full or any part thereof shall not be assigned or sublet without the written permission of the 

Company (Or its nominee). In case such a permission is granted, however, it shall be borne in mind that the Company 
shall under no circumstance recognize the sub-contractors and the responsibility of executing the work according to 
the specifications and within the stipulated time shall entirely rest with the principal contractor. 

24. Memorandum of work and list of materials 

The memorandum of work to be tendered for and the schedule of materials to be supplied by the Company and 
thei r  issue rates are f i l led in and completed in the of f ice of  the ………………….E n g i n e e r  
( T & C ) / E x e c u t i v e  E n g i n e e r  ( T & C )  b e f o r e  t h e  t e n d e r  form is issued. If a form be issued 
to any intending tenderer without having been so filled in and completed he shall request the office to have this done 
before he completes and delivers his tender. 

25. Receipts for payment made to contractors 
Receipts for payment made on account of work when executed must be signed by the Contractor or by some 

person legally authorized to give effectual receipts for the contractors. 

26. Protection of public and workmen 
It shall be the sole responsibility of the Contractor to protect the public and his employees and workmen 

against accident from any cause and he shall indemnify the Company from any claims for damages or injury to a 
person or property resulting from such accident. 

Signature of Tenderer 
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   27. Employment of qualified Engineers and Engineering Subordinates 
The contractor will have to engage engineers and engineering supervisory staff commensurate with the technical 

nature and quantum to work. In the event the Engineer-in-charge finds that Engineering and Supervisory Staff employed 
at any stage is not adequate and that the contractor has not taken due action to employ the required staff inspite of 
notice given to him in writing by the Engineer-in-charge, the later shall have power to recover from any payments due 
to the contractor by any way of penalty a sum equal to the estimated salary of the staff so less employed. 

In case of any dispute regarding the scale of engineering staff to be so employed, the decision of the Executive 
Director (T&C)/ Chief Engineer (T&C) under whose jurisdiction the work are in progress shall be final and binding on the 
contractor. 

NOTE: This clause will not be insisted upon, if the works involved is less than Rs.25,000/. 

28.  Where tenderers are not worked with the Board or its successor companies 
Tenderers who have not already worked themselves as contractors in MPPTCL., shall, if required, furnish 

satisfactory evidence to the effect that they have been regularly engaged in the construction of similar works as they 
propose to execute and that they are fully prepared with the necessary capital, machinery and materials to begin the 
work promptly and to conduct it as required by the specifications for the particular work tendered for in the event of their 
tender being accepted. 

29  .     Income Tax Clearance Certi ficate  
No tender for works of value more than Rs.50,000/- will be considered unless accompanied by a certified true 

copy of the Income Tax Clearance Certificate in favour of the tenderer by competent authority. Tenders not accompanied 
by the Income Tax Clearance Certificate are liable to be rejected. 

30  .     Acceptance of Tender 

The acceptance or rejection of any tender is left entirely to the discretion of the authority empowered to deal with 
the matter and no explanation can be demanded for the cause of rejection of his tender by any tenderer. 

31 .       Right of Company to deal with tender 
The Company reserves the right of not to invite open or limited tenders, and when tenders are invited, to accept 

a tender in whole or in part or reject any tender or all tenders without assigning any reasons for any such action. 

32  .       Speci f ication  to be fol lowed 

The work will be carried out strictly in accordance with Indian Standard Code of Practice. The aforesaid 
specification should, however, be read in conjunction with the specification annexed to the tender and in the event of 
any conflict or contradiction between the provisions of such specifications, the specifications annexed to the tender shall 
prevail. In case there is no provision in Indian Standard Code of practice, the work shall be carried out in accordance 
with such code or practice as may be decided by the Engineer-in-charge. In the absence of any specification in any 
of the above codes, the specification as decided by the Superintending Engineer (T&C) shall be applicable. 

33 .     Instructions to form part of contract  
These INSTRUCTIONS TO TENDERERS shall form part of the contract and any breach   thereof shall be deemed 
to be breach of the Contract. 

34  .     Additional Securi ty Deposit  
An additional deposit at the time of award of the work as security which, along with the earnest money deposit, 

shall be treated as initial security deposit, which varies depending on the value of each work. This additional deposit 
shall be determined by the CE (T&C) in accordance with prevailing Company rules. The percentage of deductions 
from the running bills will be adjusted so that the total security shall be limited to TEN/FIVE percent of the value of 
the Contract. 

 

Signature of Tenderer 
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FORM - A 
TENDER FOR WORKS 

 
In Figures as well as in words.               I / We hereby tender for the execution for the MP Power Transmission Co.  

work specified in the underwritten memorandum within the time specified in Schedule  
at  par / ……… …..  %  a b o v e / b e l o w / a t  p a r  o v e r  t h e  S O R  o f  
M P P WD  ( F o r  B u i l d i n g  Wo r k s )  i n  f o r c e  f r o m  0 1 . 0 8 . 2 0 1 4  
w i t h  u p  t o  d a t e  a m e n d m e n t s  a n d  a p p r o v e d  b a s e  r a t e s  in the 
schedule mentioned in Clause 13(a) of the Notice Inviting Tenders & Base rates 
mentioned in BQ and in accordance and in all respects with the specifications, 
designs, drawings and instructions in writing referred to above clause here of and 
in clause of the annexed conditions and with such materials, as are provided for 
by, and in all other respects in accordance with such conditions so far as applicable. 

MEMORANDUM 

a) General Description                                                    AS PER TENDER NOTICE. 

b) Earnest Money                                                          AS PER TENDER NOTICE. 

c) Security Deposit (Including Earnest Money)                 AS PER CLAUSE 7 OF THE             

              

d) Percentage if any, to be deducted from bills.               CHAPTER-INSTRUCTION  

                                                                                           TO THE TENDERERS             

e)  Time allowed for the work from date of                      AS PER NOTICE          

Written order to Commence.                                  

                 Give particulars and numbers 

           Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the 
said conditions of contract annexed hereto so far as applicable or in default thereof to forfeit and pay to the MP 
Power Transmission Co. Ltd., or its successors and assigns in office, the sums o f  m o n e y  m e n t i o n e d  i n  t h e  
s a i d  c o n d i t i o n s .  T h e  s u m  o f  R s    herewith forwarded as per Clause 7, as earnest money the full value of 
which is to be absolutely forfeited by the said Company or its successors and assigns in office without prejudice to 
any other right or remedies of the said Company or its successors and assigns in office. Should I/We fail to 
commence the work specified in the above memorandum (a) should I/We not deposit the full amount of security 
deposit specified in the above memorandum in accordance with Clause 1 of the said conditions of contract otherwise the 
said sum shall be retained by the Board/Company as on account of such security deposit as aforesaid, or (b) the full 
value of which shall be retained by the Company on account of the security deposit specified in Clause-1 of the said 
condition of contract. 

 

 
a) Number of----------------------------------------------------------------------------Nos./Nil. 
b) Number of Enclosures, if any------------------------------------------------- Nos./Nil. 

       Date •  .......................  
       Day of 20                                                                           
  
 

 
 

 Signature of Tenderer 
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FORM - B 
TENDER FOR WORKS 

I/We hereby tender for the execution for the MP Power Transmission Co. Ltd. of the works specified in the 
underwritten memorandum within the time specified in such memorandum at the rates specified there in and in 
accordance in all respect with specifications, designs, drawings and instructions in writing and in clause 11 of the 
annexed in accordance with such conditions so far as applicable. 

MEMORANDUM 

(a) General  Description As per Tender Notice 
(b) Estimated Cost(Probable Amount of contract) As per Tender Notice 

(c) Earnest Money As per Tender Notice 

(d) Security Deposit(including Earnest Money) As per clause 7 of instruction to tenderers 

(e) Percentage, if any, to be deducted from bills. As per clause 7 of instruction to tenderers 

(f ) Time allowed for the work from the date of As per Tender Notice 
written order to Commence the work. 

 
I 
    Term 
 

Quantity Description Unit UNIT RATE 
In Figure In Words 

Amount 

— As per Bill Of Quantities. — 

(SEE SCHEDULE ATTACHED) 
Should this tender be accepted, I/We hereby agree to abide by and fulfil all the terms and provisions of the said 

conditions of contract annexed hereto or in default thereof to forfeit and pay to the MP Power Transmission Co. Ltd., 
the sum of money mentioned in the said conditions. 

The sum of Rupees .............................................................. only as .......................... herewith forwarded in the 
f o r m  o f  a s  e a r n e s t  m o n e y ,  t h e  f u l l  v a l u e  o f  w h i c h  s h a l l  b e  r e t a i n e d  b y  t h e  MP Power 
Transmission Co. Ltd., on account of security deposit specified in Clause 1 of the said General Condition of Contract. 

Dated the ......................................... day of  ...................................... 20 

 

Witness 

Address 

Occupation : 

 

Signature of the Tenderer 
(To be signed before submission of the tender) 

The above tender is hereby accepted by me 

On behalf of the MP Power Transmission Co. Ltd., 

Dated the ...................................................day of  ...................................... 20 
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Signature of Tenderer 
 

Signature of Tenderer 
 

 

 
GENERAL CONDITIONS OF CONTRACT 

 
Clause-1 Security Deposit 
The person/persons whose tender may be accepted hereinafter called the contractor(which expression shall, unless 
excluded by or repugnant to the context, includes his heirs, executors, administrators, representatives and assigns) 
shall permit the Company at the time of making any payment to him, for work done under the contract, to deduct such 
amount by way of security deposit as stipulated in Clause 7 of instructions to the tenderers, unless the said sum of 
security to be taken is fully covered. In the event of such a deduction not being made by the Company wholly or partly at 
the time of making the payment, the Board/Company shall be free to make such deduction at any time from any amount 
due and payable to the contractor under this contract. Such deduction shall be held by the Company as Security Deposit. 
All compensation or other sums of money payable by the Contractor to the Company under the terms of this contract 
may be deducted from or paid by the sale of the sufficient part of his security deposit or from the interest arising there 
from or from any sums which may be due or may become due to the contractor by the Company on any account 
whatsoever and in the event of his security deposit being reduced by reason of any such deductions or sale as 
aforesaid, the contractor shall within ten days thereafter make good in cash or Government Securities endorsed as 
aforesaid, any sum or sums which may have been deducted from or raised by sale of his security deposit or any part 
thereof. The security deposit referred to when paid in cash may at the cost of the depositor, be converted into interest 
bearing securities provided that the depositor has expressly desired this in writing. 

Note : Any sum deposited by the contractor or amount of deductions made under Clause 1 always may, if the 
contractor so desires, be converted into one of the recognized forms of interest bearing securities to be approved 
by the Officer sanctioning the contract. Provided the amount to be converted is not below Rs.1000/-(One Thousand) 
and the period of contract warrants such conversion. 

Such Securities should be endorsed to the ED(T&C)/GE(T&C)/SE/Addl. SE/EE(T&C), ............................................ MP 
Power Transmission Co. Ltd ,in favour of Sr. A.O. /R.A.O., MPPTCL ......................................... Incidental charge as 
decided by the Company for such conversion shall be borne by the contractor. 

Clause-2(a) Compensation for delay 

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the Contractor and shall 
be reckoned from the date on which the order to commence the work is given to the contractor or from the date of 
handing over of the site or first set of drawings. The work shall throughout the stipulated period of contract be proceeded 
with all due diligence (time being deemed to be the essence of ft e contract on the part of the contractor) and the 
contractor shall pay as compensation an amount equal to one percent, or such smaller amount as the "Competent 
Authority" to grant extension of time, decide on the amount of the estimated cost of the whole work as shown by the 
tender for every day that the work remains uncommenced after the issue of the work order or after the date of handing 
over of the site, in :,sase there is any delay on the part of the Company in handing over of site or unfinished after the 
date fixed for the completion of the contract. 

(b) Interim progress of work 

To ensure good progress during the execution of the work the contractor shall be bound in all cases in which the time 
allowed for any work exceeds one month to complete one fourth of the work before one fourth of the time allowed 
under the contract has elapsed, one half of the work before one half of such time has elapsed and three fourth of the 
work, before three fourth of such time has elapsed. In the event of the contractor failing to comply with this condition, he 
shall be liable to pay such compensation as may be decided by the SE (T&C)/Engineer-in-charge whose decision in 
writing shall be final. 

Provided always that the entire amount of compensation to be paid under the provision of the aforesaid Claus a 2 shall 
not exceed ten percent of the estimated cost of the work or the work as shown in the tender whichever is higher. 
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Clause-3 

In any case in which the contractor commits breach of any terms of the contract or abandons the work wholly 
or partly for any reasons or dies or fails to carry out any work which he is bound to carry out under the terms of this 
contract, the Company or the Engineer-in-charge on behalf of the MP Power Transmission Co. Ltd., shall have power to 
adopt any of the following courses without prejudice to any other right that may accrue to the Board/Company under 
this contract. 

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand 
of the Engineer-in-:charge shall be conclusive evidence) in which case the security deposit of the contractor shall stand 
forfeited, and be absolutely at the disposal of Company without prejudice to the right of the Company to recover any 
further amount by way of damages. 
(b) To employ labour paid by the Company and to supply materials to carry out the work or 
any part of the work debiting the contractor with the cost of the labour and the price of the materials(of the amount of 
which cost and price certificate of the Engineer-in-charge shall be final and conclusive against the contractor) together 
with their departmental charges as may be fixed by the Company from time to time and crediting him either with the 
value of the work done in all respects in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract or the cost of the labour and the price of the materials as certified by the 
Engineer-in-charge whichever is less(the certificate of the Engineer-in-charge as to the value of the work done shall 
be final and conclusive against the contractor).  

(c) To measure up the work of the contractor and to take such part thereof as remains unexecuted 
out of his hands, and to give it to another contractor to complete in which case any expenses which may be incurred in 
excess of the sum which would have been paid to the original contractor, if the whole work had been executed by him 
(of the amount which in excess, the certificate in writing of the Engineer-in-charge shall be final and conclusive) shall 
be borne and paid by the original contractor and may be deducted from any money due to him by Board/Company 
under the contract or otherwise or from his security deposit or the proceeds of sale of a sufficient part thereof. 

If the Engineer-in-charge adopts any of the above courses, the contractor shall in no case whatsoever, 
have any claim to compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagement or made any advances on account of, or with a view, to the execution of 
the work or the performance of the contract. In case the contract shall be rescinded under the provision aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any work, therefore, actually performed under this 
contract, unless and until the Engineer-inCharge has certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the value so certified. 

Clause-4 Contractor remains liable to pay compensation if no action taken under 

In any case in which any of the powers conferred upon the Engineer-in-charge by Clause-3 thereof, shall 
have become exercisable and the same are not exercised, the non exercise thereof shall not constitute a waival of 
any of conditions thereof and such power shall notwithstanding be exercisable in the event of any future case of 
defaults by the Contractor and the liability of the contractor for past and future. compensation shall remain uneffected. 
In the event of the Engineer-in-charge putting in force either of the power (a) or (c) vested in him under the 
preceding clause he may, if he so desires take possession of all or any tools, plant, materials and stores in or upon 
the work or in site thereof or belonging to the contractor or procured by him and intended to be used for the 
execution of the work or any part thereof paying or allowing for the same in account at the contract rates or in case of 
these not being applicable, at current market rates to be certified by the Engineer-in-charge whose certificate 
thereof shall be final otherwise the Engineer-in-charge may by notice in writing to the Contractor or his clerk or work 
foreman or the authorised agent require him to remove such tools, plant, materials or stores 

 
 

Signature of Tenderer 
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from the premises(within a time to be specified in such notice) and in the event of the contractor failing to comply 
with any such requisition, the Engineer-in-charge may remove them at the contractor's expenses or sale them by 
auction or private sale on account of the contractor and at his risk in all respects and the certificate of the Engineer-in-
charge as to the expense of any such act shall be final and conclusive against the contractor. 

Clause-5   Extension of time 
If the contractor shall desire an extension of time for completion of the work on the grounds of his having been 

unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Engineer-in-charge within 
30 days of hindrance on account of which he desires such extension as aforesaid and the Engineer-in-charge may in 
his discretion (which is final) grants such extension for a period not exceeding one month. Grant of further extension of 
two months shall be subject to the sanction of the Superintending Engineer. Any extension beyond this period shall 
be subject to the sanction by the competent authority of the Company. Strike by the Contractor's labours, and lock 
out by the contractor shall not be considered to be unavoidable hindrance for the work. 

      Clause-6  Final Certificate 
On completion of the work, the contractor shall be furnished with a certificate by the Engineer-incharge of such 

completion but no such certificate shall be given, nor shall the work be considered to be complete until the contractor 
shall have removed from the premises on which the work shall be executed scaffolding, surplus materials and rubbish 
and cleaned off the dirt from all wood works, doors, windows, walls, floors or other parts of any building, in open, or 
about which the work is to be executed or of which he may have had possession for the purpose of the execution 
thereof not until the work shall have been measured by the Engineer-in-charge whose measurement shall be binding 
and conclusive against the contractor. If the contractor fails to comply with the requirements of this clause as to removal 
of scaffolding, surplus materials, rubbish and cleaning off dirt on or before the date fixed for the completion of the 
work, the Engineer-in-charge may at the expense of the contractor, remove such scaffolding, surplus material, rubbish 
and dispose off the same as he thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the 
amount of all expenses so incurred together with departmental charges as may be fixed by the Company from time to 
time and shall have no claim in respect of any scaffolding or surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 

       Clause-7 Payment on Intermediate Certificate to be regarded as advances 
No payment shall ordinarily be made for works estimated to cost less than rupees one thousand until after the 

whole of the work shall have been completed and certificate of completion given, but if inte -mediate payment 
during the course of the execution of works is considered desirable in the interest of work, the contractor may be paid 
at the discretion of Engineer-in-charge. The payment of RA bills shall generally be made on completion of 30 days on 
receipt of Invoice complete in all respect, by concerned E.E. (T&C) Division, approved and passed by the Engineer-
in-charge whose certificate of such approval and passing of sum so payable shall be final and conclusive against the 
contractor. The Company shall not be liable for any interest due to delay in payment of bills to contractor. But all such 
intermediate payments shall be regarded as payments by way of advance against the final payment only and not as 
payments for work actually done and completed and shall neither preclude the requiring of bad, unsound and 
imperfect or unskillful work to be removed and taken away and reconstructed or re-erected or be considered as 
admission of the due performance of the contract, or any part thereof in any respect, or the occurring of any claim 
or as an expression of satisfaction with the quality work or as determination of the quantity of the work or its rate nor 
shall it conclude, determine or effect in any way the powers of the Engineer-in-charge under these conditions or any of 
them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or effect the 
contract. The final bill shall be submitted by the contractor within one month of the date fixed for completion of the 
work otherwise the Engineer-incharge's certificate of the measurement and of the total amount payable for the work 
accordingly shall be final and binding on the contractor. 

Signature of Tenderer 
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           For the work executed during the previous month, a bill shall be submitted by the contractor each month on or before 
the date fixed by the Engineer-in-charge and the Engineer-in-charge shall take necessary action to have the same 
verified. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may 
prepare a bill from the measurements so taken which shall be binding on the contractor in all respects. 

Clause-9 Bill to be on printed forms 

Whenever the contractor shall submit, the bills, he shall do so on the prescribed forms to be had on application from 
the office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates specified in the 
tender or in the case of any extra work, ordered in pursuance of these conditions and not mentioned or provided for in 
the tender, at the rates hereinafter provided for such work. 

Clause-10 Stores supplied by the Company 

          If the specifications or estimate of work provides for the use of any special description of materials to be supplied 
from the Engineer-in-charge's stores, or if it is required that the contractor shall use certain store to be provided by 
the Engineer-in-charge, the contractor may be supplied with such materials and stores as required from time to time to 
be used by him for the purpose Of the contract only or for any other purpose incidental to the contract, provided, 
however, that such purpose and the quantity is approved in writing by the Engineer-in-charge . The value of the full 
quantity of materials so supplied at the rates specified in the said schedule is liable to be set off or deducted from any 
sums then due or thereafter becomes due to the contract or under the contract or otherwise from the security deposit 
or the proceeds of sale thereof if the same is held in Government Securities, the same or a sufficient portion 
thereof being in this case sold for the purpose. 

         The contractor is advised in his interest to draw the minimum quantity of materials required to be utilized on the work to 
be carried out. Redovery towards the gross quantity of materials issued up to date of preparation of any running bill 
shall be effected from the said bill irrespective of the fact whether the entire quantity has been actually utilized on the 
work measured up to said running bill or not. If recovery towards any materials so issued remains unadjusted beyond 
a period of two month after the date of issue of the same, interest at the rate of 1% or the specified rate per month or 
part thereof shall be recoverable from the contractor. 

        All materials supplied to the contractor shall be used for the work only and shall not on any account be removed 
from the site of the work, and shall at all time be open to inspection by the Engineerin-charge. If at any time, it is 
noticed that any material issued by the department is found missing or misused by the contractor, recovery for 
such material not found or misused shall be made from the contractor at the book value including incidental charges 
or the current market rate, whichever is higher, plus 50 percent. 

         All material issued by the department rendered surplus or left unused in its original shape and size and in perfectly 
good condition shall be returned to the Board's/Company's stores, if the Engineer-incharge so desires, the decision of 
the Engineer-in-charge as to whether the material is in perfectly good condition or not shall be final and binding on the 
contractor. The contractor shall have no claim for compensation on account of any such material so supplied to him 
as aforesaid remaining unused by him or for any wastage in or damage to any such materials. 

CUMIN-11 Materials and workmanship 

        The contractor shall execute the whole and every part of the work in the most substantial and workman like manner 
both as regards materials and otherwise in every respect in strict accordance with the specifications. The contractor 
shall also conform exactly, fully and faithfully to the design, drawing and instruction in writing relating to the work 
signed by the Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to have 
access at such office or on the site of the work for the purpose of inspection during office hours and the contractor 
shall, if he so requires, be entitled at his 
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Own expense to make or cause to be made copies of the specification and of all such design, drawings and 
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instructions as aforesaid. 

Clause-12 Alteration in specification and designs 
The Company shah have power to make any alteration in ,omissions from, additions to or substitutions for the original 
specifications, drawing, designs and instructions, that may appear to be necessary or advisable during the progress 
of the work, and the contractor shall be bound to carry out the work in accordance with any instructions which may be 
given to him in writing signed by the Engineer-in-charge and such alterations, omissions, additions or substitution 
shall not invalidate the contract and any altered, additional or substituted work which the contractor may be 
directed to do in the manner above specified as part of the work shall be carried out by the contractor on the same 
conditions in all respects on which he agreed to do the main work and at the same rates as are specified in the 
tender for the main work. The time for the completion of the work shall be extended in proportion that the altered, 
additional or substituted work bears to the original contract work, and the certificate of the Engineer-in-charge shall 
be conclusive as to such proportion. And if the altered, additional or substituted work includes any class of work 
for which no rate is specified in this contract such class of work shall under no circumstances be commenced by 
the contractor or without an order in writirvg by the Engineer-in-charge and the rate for such work shall be derived 
before commencing the work in the following manner in that order of preference:- 

(a) Wherever possible the rates shall be derived from one or more of the existing items in the Unified Schedule of 
Rates applicable. 

(b) Otherwise, the rate will be derived on the basis of a joint record of materials and labour employed on a representative 
sample piece of work signed by the Engineer-in-charge on behalf of the Company and the contractor or his authorized 
representative. In this case, an addition of 15% will be made to actual cost of labour and materials to cover the profit, 
overheads, supervision and all other contingent expenses of the contractor. In the event of any dispute regarding the 
fixation of such rate, the decision of the Board/Company shall be final. 

Clause-13 No claim for any payment or compensation for alteration in or restriction of work 

If at any time after the execution of the contact agreement, the Engineer-in-charge shall, for any reasons whatsoever, 
requires the whole or any part of the work as specified in the tender to be stopped for any period or shall not require 
the whole or part of the work to be carried out at all he shall give notice in writing of the fact to the contractor who 
shall there upon suspend or stop the work totally or partially as the case may be. In any such case the contractor shall 
have no claim for any payment or compensation whatsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not so derive in consequence of the full amount of 
the work not having been carried out or on account of any loss that he may be put to on account of materials 
purchased or agreed to be purchased or for unemployment of labour recruited by him. He shall not also have any 
claim for compensation by reasons of any alterations having been made in the original specifications, drawings, 
designs and instructions which may involve any curtailment of the work as originally contemplated, where, 
however, materials have already been purchased by the contractor before receipt by him of the said notice, the 
contractor may be paid for such materials at the market rates or at the actual purchase price of the said material 
whichever is less, provided they are not in excess of requirements and are of approved quality. 

Clause-14 Time limit for claim of the contractors 

Under no circumstances whatsoever shall the contractor be entitled to make any claim from the Company on any 
account whatsoever unless the contractor shall have submitted a claim in writing to the Engineer-in-charge within 
one month of the cause of such claim occurring. In the event of the contractor not lodging any claim as aforesaid, 
he will be deemed to have abandoned such a claim. 

Signature of Tenderer 

 
Clause-15 Action and compensation payable in case of bad work 

If at any time, before the security deposit is refunded to the contractor, it shall appear to the Engineer-in-
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charge or his subordinate in charge of the works that any work has been executed with unsound, imperfect or 
unskilled workmanship or with materials of inferior quality or that any materials or articles provided by him for the 
execution of the work are unsound or of a quality inferior to that contracted for, or are otherwise not in accordance with 
the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then not 
withstanding the fact the work materials or articles complained of may have been passed, certified and paid for, 
the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part 
as the case may require or, if so required, shall remove the materials or articles so specified and provide other proper 
and suitable materials or articles at his own risk and cost and in the case of any such failure, the Engineer-in-
charge may rectify or remove and re-execute the work or remove and replace the materials or articles complained of as 
the case may be at the risk and expense in all respects of the contractor. In the event of his failure to do so within a 
period to be specified by the Engineer-in-charge in the written intimation aforesaid, the contractor shall be liable to 
pay to the Company the cost of such rectification, replacement and modification estimated by the Engineer-in-charge 
together with such departmental charges as may be fixed by the Company from time to time, provided, however, 
should the Engineer-in-charge decide any such inferior work or materials as described above may be accepted or 
made use of, it shall be within his discretion to accept the same at such reduced rates as he may fix there for. 

Nothing in this clause shall be deemed to deprive the Company or affect any right under the contract which may 
otherwise have and failure to take any action under this clause shall not be considered as acceptance of such 
plants, materials or work. 

The Engineer-in-charge may by any certificate make any correction or modification in any previous certificate which has 
been issued by him and payment shall be regulated and adjusted accordingly. 
Clasue-16    Contractor liable for damages done and for imperfection till the expiry of 
the maintenance period 
The maintenance period for the work shall be 12months after the date of satisfactory 
completion of work after which a certificate of completion shall be given by Engineer-in-charge. The Contractor shall 
maintain the works in such a manner that, at expiry of the period of maintenance, they shall be in a good and perfect 
order and good condition (fair wear and tear excepted) as that in which they were at the commencement of the period of 
maintenance. The contractor shall at his own expense, repair, replace/rectify and make good to the satisfaction of the 
Engineer-in-charge all defects, imperfection, shrinkages or other faults arising from faulty design of the contractor or 
due to the use of materials or workmanship not in accordance with the contract or from neglect or failure on the part 
of the contractor to comply with the provisions of the contract. 

If the contractor or his labour or servants shall break, deface, injure or destroy any part of the building in 
which they may be working or any building, road, curbs, water pipes, cable, drains, electric or telephone post or wires, 
trees, grass land or cultivated ground within and/or around the premises on which the work or any part of it is being 
executed, or if any damage shall happen to the work while in progress from any cause whatever or any 
imperfections become apparent in it within the maintenance period specified above, the contractor shall make the 
same good at his own expense or, in default, the Engineer-in-charge may cause the same to be made good by other 
workmen and deduct the expense together with such departmental charges as may be fixed by the Company from 
time to time(of which the certificate of the Engineer-in-charge shall be final) from any sum that may be then or at 
any time thereafter may become due to the contactor or from his security deposits, or the proceeds of sale thereof or 
of a sufficient portion thereof. 

The security deposit of the contractor shall not be refunded before the expiry of the maintenance period or the 
settlement and payment of the final bill whichever is later. 

The contractor hereby also covenants that it shall be his responsibility to see that buildings or any water 
retaining structure constructed under this contract does not leak during the period of one full 
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rainy season or one full year respectively after the completion and if any defects are pointed out to him by the 
Engineer-in-charge during the said period, the same shall be rectified by him at his own expense, or in default ,the 
Engineer-in-charge may get them rectified and deduct the expenses thereof together with such departmental charges 
as may be fixed by the Company from any sum that may then be due or may become due to contractor or from the 
security deposit of the contract. If any amount become due on their account after the refund of security deposit and there 
are no other dues to the contractor from which it can be recovered, the same may be recovered from the contractor as 
arrears of land revenue. 

Clause-17     Notice to be given before work is covered up 
The contractor shall give not less than five days notice in writing to the Engineer-in charge or his sub-ordinate —

in-charge of the work before covering up, otherwise placing beyond the reach of measurement, any work in order that the 
same may be measured and correct dimensions thereof be taken before the same is so covered up or placed beyond 
the reach of measurements. The contractor shall not cover up or place beyond the reach of measurements, any work 
without the consent in writing of the Engineer-in charge or his sub-ordinate in-charge of the work, and if any work shall 
be covered up or placed beyond the reach of measurement without such notice having been given and consent 
obtained, the same shall be uncovered at the contractor's expense or in default thereof no payment or allowance shall 
be made for such work or the materials with which the same was executed. 

Clause-18    Contractor to supply plant, ladders, scaffoldings etc 
The contractor shall supply at his own cost materials(except such materials, if any, as may in accordance with 

the contract be supplied from the Engineer-in-charge's stores), plants, tools, tackles appliances, implements, derricks 
and guys, ladders, cordage, tackle, scaffoldings, pumps, mechanically operated concrete mixers and temporary work 
requisite for the proper execution of the work whether original, altered, substituted in the specification or other 
documents forming part of the contract or referred to in these conditions or not, or which may be necessary for the purpose 
of satisfying or complying with the requirements of the Engineer-in charge as to any matter as to which under these 
conditions he is entitled to be satisfied or which he is entitled or require together with carriage thereof to and from 
the work. 

The department will not assist in procuring of the tools, plants, equipments etc. from any source whatsoever. Such 
items of plant and machinery as are available with the Company may be made available at the discretion of the 
Board/Company but the contractor will have to execute a separate agreement for the hire of plant and machinery. 
The contractor shall also supply, if so required by the Engineer-in-charge in writing, without charge, requisite numbers of 
persons with the means and materials necessary for the purpose of setting out works and counting, weighing and 
assisting in the measurement or examination at any time and from time to time of work or materials, failing which, the 
same may be provided by the Engineer-in charge at the expenses of the contractor and the expenses may be deducted 
from any money due to the contractor under the contract, or from his security deposit or the proceeds of sale thereof, 
or of a sufficient portion thereof. The contractor shall also provide at his own cost all necessary fencing and lights 
required to protect the public from accident and shall be bound to bear expenses of defence of every suit, action or 
proceedings of law that may be brought by any person against the Company or its officers for injury sustained owing to 
neglect of the above precautions and to pay any damages and cost which may be awarded in any such suit, action or 
proceedings to any person, or which may with the consent of the contractor be paid to compromise any claim by any 
such person. 

Clause- 19 Works to be open to inspection 
All works under or in course of execution or executed in pursuance of the contract, shall be at all time be open 

to inspection and supervision of the Engineer-in charge and his sub-ordinates, and the contractor shall at all times 
during the usual working hours and all other times at which notice of the intention of the Engineer-in charge or his 
sub-ordinate to visit the works shall have been given to the contractor, either, himself be present to receive orders 
and instructions, or make a responsible agent duly accredited in writing be present for the purpose. Order given to 
the contractor's agent shall be considered to have the same force as if they have given to the contractor himself. 

Signature of Tenderer 
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Clause-20 Compensation under Section-12, Sub-section (1) or the Workmen's Compensation 
Act 1923 

In every case in which by virtue of the provision of Section-12, Sub-section (1) of the Workmen's Compensation 
Act-1923, the Company is obliged to pay compensation to workmen employed by the contractor in execution of the 
works, the Board/Company will recover from the contractor, the amount of the compensation so paid without prejudice 
to the right of the Board/Company under Section-12, Sub-Section (2) of the said Act. The Company shall be at liberty 
to recover such amount or any part thereof by deducting it from the security deposit or from any sum due by the 
Board/Company to the contractor whether under this contract or otherwise. Company shall not be bound to contest 
any claim made against it under section 12,Sub-section(1) of the said Act, except on the written request of the 
contractor and upon his having given to the Company full security for all costs for which the Board/Company might 
become liable in consequence of contesting such claim. 

Clause - 21 Minimum Wages 
The contractor shall pay not less than minimum wages to the labours engaged by him on the work. Explanation 

(a) Minimum wages means wage whether for time or piece of work notified from time to time and 
where such wages have not been so notified, the wages prescribed by the Public Works Departments, State or 
Labour Department for the District or place in which the work is done. 
(b) The contractor shall notwithstanding the provision of contract to the contrary cause to be paid 
minimum wages to labourers indirectly engaged on the work including any labour engaged by his sub-contractors in 
connection with the said works as if labourers had been employed by him. 

(c) In respect of all labour directly or indirectly employed in the work for the performance or his 
part of this contract by the contractor shall either comply or cause to be complied with the Central Provinces and 
Berar PWD Contractors Labour Registration contained in Appendix-150 of M.P.P.W.D. Manual (Vol.11), Contractor 
should register his establishment under Contract Labour (Regulation and Abolition) Act 1970 with upto date amendments 
with Labour Department of M.P. Government and produce copy of same to Engineer-in-charge. 

(d) The Engineer-in-charge shall have the right to deduct from money due to the contractor any 
sum required or estimated to be required for making good the loss suffered by a worker/ workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers, non-payments of wages on deduction made 
from his or their wages which are not justified by their terms of the contract or non-observance of the regulation. 

(e) The contractor shall be primarily liable for all payment to be made under and for the observance 
of the regulation aforesaid without prejudice to his right to claim indemnity from his subcontractors. 

(f) The regulation aforesaid shall be deemed to be a part of the contract and any breach thereof 
shall be deemed to be breach of the contract. The contractor shall disburse the wages to his workers within the time limit 
prescribed under the provisions of Payment of Wages Act-1936, or any other similar law in force as amended up to 
date. 

Clause -22 

(a) The contractor shall, at his own expense, provide or arrange for the provision of foot wear for 
labour doing cement mixing work which the contractor has undertaken to execute under this contract to the satisfaction of 
Engineer-in-charge and on his failure to do so the Company shall provide the same to such labourers and recover the cost 
from the bill due to the contractor. 
(b) Whenever demanded by the Engineer-in-charge the contractor shall submit a true statement 
showing (1) number of labours employed by him on the work (2) their working hours (3) the wages paid to them and (4) 
the accidents that occurred during the period of which information is required, stating the circumstances under which 
they occurred and the extent of damage and injury caused by their failure to supply such information or supplying 
materially incorrect 
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statement may amount to breach of contract. The decision of Engineer-in-charge shall be final in determining 
whether a breach has taken place. 
(C) In respect of all labourers directly or indirectly employed in the works for the performance of 
the contractors part of this agreement, the contractor shall comply with or cause to be complied with all the rules 
framed by the Government from time to time for the protection of health and sanitary arrangement for workers 
employed by the Public Works Department and its contractors. 

Clause -  23 
The contract shall not be assigned/sublet without the written approval of the Company. 

And if contractor shall assign or sublet his contract or attempt to do so or become insolvent or commence any 
insolvency proceeding or make any composition with his creditors or attempts to do so or if any bribe, gratuity, gift, 
loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly, be given, promised, 
or offered by the contractor or any of his servants or agents to any public officer or person in the employment of the 
Company in any way relating to his office or employment of if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Company may there upon by notice in writing rescind the contract 
and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of 
Company and the same consequence shall ensure as if the contract has been rescinded under Clause-3 hereof 
and in addition the contractor shall not be entitled to recover or paid for any work there to fore actually performed 
under the contract. 

Clause - 24 Sum payable by way of compensation to be considered as reasonable 
compensation without reference to actual loss 

All sums payable by way of compensation under any of these condition shall be considered as reasonable 
compensation to be applied to the Board/Company without reference to the actual loss or damage sustained and 
whether or not any damage shall have been sustained. 
Clause -  25 Changes in the constitution of the firm 

In the case of a tender by partners, any change in the Constitution of the Firm shall be forth 
with notified by the Contractor to the Engineer-in-charge for his information. 
Clause - 26 Works to be under the direction of Engineer-in-Charge/Superintending 
Engineer 

         All works to be executed under the contract shall be executed under the direction and subject to the ,approval in all 
respects of the Engineer-in-charge/Superintending Engineer of the Division/Circle who shall be entitled to direct at 
what point or point and in what manner they are to be commenced and from time o time carried on. 

Clause - 27 Settlement of disputes and arbitration 
All questions relating to the meaning of the specifications, designs, drawings and instructions issued under this 
contract or as to the quality of workmanship or materials used on the work or as to any other questions, claim, right, 
matters or things whatsoever in any way arising out of or relating to the contract design, drawings, specifications, 
estimates, instructions, order or the conditions or otherwise concerning the work or the execution or failure to execute 
the same whether arising during the execution of the work or after the completion or abandonment thereof shall be 
referred to the Superintending Engineer(T&C) in writing for his decision within a period of 30 days of such occurrence. 
Thereupon the Superintending Engineer (T&C) shall give his written instruction and/or decision within a period of 
30 days of such request. 

Upon receipt of written instructions or decision, the contractor shall promptly proceed without delay to comply such 
instructions or decision. If the SE (T&C) fails to give his instructions or decision in writing within a period of 30 days 
after being requested or if the contractor is aggrieved against the decision of the SE (T&C l), the contractor may 
within 30 days thereafter appeal to the Addl. Chief Engineer(T&C) who shall afford an opportunity to the 
Contractor to be heard and to offer evidence in 
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support of his appeal. If the contractor is not satisfied with the decision of the Addl. CE (T&C), he may within 30 days 
thereafter, appeal to the E.D. (T&C)/C.E.( T&C) for his decision on the dispute. In case there is no Addl. C .E.( T&C) 
or CE(T&C) supervising the works, the appeal should be made directly to E.D(T&C)/C.E.( T&C), who on receipt of 
the representation from the contractor, may appoint an officer who is not concerned with the works, to decide the 
dispute within 30 days. In case the contractor who is aggrieved by the decision of E.D.( T&C.)/C. E.( T&C.), he may refer 
the matter to E.D(T&C.)/C.E(T&C.) within a period of 30 days from the date of the said decision, so that, the 
Board/Company may appoint a committee to decide the dispute. "All disputes arising out of this contract 
agreement/purchase order etc. shall be determined by a competent Court at Jabalpur only". 

Clause - 28 Claims for items not entered in the Bill of Quantities 
Items are shown in the Bill of Quantities purely for the purpose of indicating the type of work to be carried out 

and no claim shall be entertained for any item or the work executed being not mentioned in the aforesaid Bill of 
Quantities. 

Clause - 29 Claim for compensation for delay in starting the work 
No compensation shall be allowed for any delay caused in the starting of the work on account of handing over of 

the site, or in the case of clearance of works, on account of any delay in according sanction to estimate. 

Clause - 30 Recovery of any dues from contractor 
It shall be lawful for the Company to deduct from the money payable to the contractor under this contract, the 

amount due from the contractors in respect of any other contract which has been entered into or may be entered into 
by the contractor with the Board/Company. 

Clause - 31 Royalties and other Taxes 
The contractor shall be responsible for the payment directly to the authorities concerned of all import duties, 

tools, sales tax, octopi duties, quarry fees, ground rent at quarry, royalties, local and other taxes, etc. on all materials 
and articles he May use. In case the contractor fails to pay such charges and/ or the authorities.00ncerned desire 
that Company shall recover and pay the same, the Company shall recover the same from any dues payable to the 
contractor along with such departmental charges as may be fixed by the Board/Company from time to time. The 
contractor will not be entitled to any refund or claim on this account. 

"The royalty charges for minor mineral either supplied to Company or used on Company's work by contractor will 
be paid by the contractor to the Collector as per Government rules and Final Bill will be admitted for payment only 
after certificate to the effect that all the Royalty charges have been paid shall be submitted by the contractor." 

The payment of Service Tax shall be governed as per prevailing law and rules notified by the Govt. 
of India and circulars issued by MPPTCL in this regard from time to time. 

Clause - 32 Penalty for breach of contract 
On the breach of any terms or condition of this contract by the contractor, the Company shall be entitled to forfeit the 
security deposit or the balance there of that may at the time be remaining and to realize and retain the same as 
damages and compensation for the said breach but without prejudice to the right of the Board/Company to recover 
any further sum as damages from any sum due or which become due to the contractor by Company or otherwise 
howsoever. 

Clause - 33 Inventory of the contractors materials 
At the time of the commencement of the works or any time thereafter, whenever the contractor brings any 

material or equipment to the site for use, he shall submit a list Of all such materials/equipment to the Engineer-in-
charge. After the completion of works or at any time during the tenure of the contract, such material belonging to the 
contractor can be removed from the site only with the written permission of the Engineer-in-charge or his authorized 
representative. 

Clause - 34 
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The breach of any terms or any of these General conditions of contract shall be deemed as breach 
of this contract. 

Signature of Tenderer 
SCHEDULE-B 

SUPPLY OF CEMENT AND STEEL 
Schedule of materials to be supplied by the Board/Company for work contract to be executed. 

 
 Particulars Units Rate at which the Materials will be 

issued to the contractor (Rs.) 

1 Cement in non- returnable bags Tonne 
 

2 Reinforcement Steel 

i MS Plain bars 

ii. Cold twisted ribbed (HYSD) bars. Tonne 
Tonne 

The contractor will have to procure Cement 
and Steel required for the work. All the 
charges towards testing of such material as 
and when required shall be borne by the 
contractor. 

3. Structural Steel Tonne . 

 
NOTE: 

(a) The above materials will be issued from the Board's/Company's store at site. In case there are more than 
one store at the site, the issue will be made from the store nearest to the site of work where the materials intended to 
be issued for the work under contract is stored at the time of issue. 

(b) The materials will have to be transported to site of work by the contractor at their own cost. No handling or 
transportation charges shall be paid on this account. 

(c) If any material in the opinion of the Engineer-in-charge remains un-utilised for a period beyond one month, the 
contractor may have to pay interest charge as 1% of the departmental stores issue rate of the material for the period in 
question per month on the value of un-utilised stores. 

(d) Steel shall be issued in random sizes and length or in coils as available with the Company. 

(e) The materials issued from departmental stores under this schedule shall be fully accounted for as required under 
Clause 14 of special conditions of contract. In accounting for the store materials issued to the contractor, allowances as 
indicated below against each item will be made to cover all wastages and losses that may be incurred in the process of the 
handling, conversion and also for use in enabling works incidental to the main work. 

I. Cement 

2 (two) percent allowance will be made to cover wastage etc. 

II. Structural Steel 

5% allowances will be made for wastage. For accounting purposes, invisible wastage at 1% only shall be permissible. 

III. M.S. Reinforcements/Tor Steel 

3 (Three) percent allowance will be made for wastage. However all scrap shall be properly accounted for and no 
scrap or cut pieces shall be removed from site or otherwise disposed off without prior inspection and permission in 
writing by the Engineer-in-charge. 
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All off cuts, cut- pieces and scrap are deemed to be included within the above limits of allowances. While the 
ownership of these materials remains with the department, the contractor will be responsible for its safe custody 
from the date of issue till it is accounted by adjustment through the RA Bills/Final bill or returned to the stores. 

The Engineer-in-charge shall make a theoretical assessment of all departmental materials issued as per 
constants given in the specifications and drawings on the basis of final bill of quantities. Any variation between 
the theoretical assessment and actual consumption shall be treated as un-accounted by the contractor excepting 
for allowance given above. If the actual consumption (other than cement) after deduction for wastage in conversion is 
found to be less than the theoretical assessment, measurements for items of work incorporating such materials will 
be restricted to quantities relating to actual consumption. In the case of cement, however this stipulation will be 
applicable only if the minus variation is beyond two percent. Recoveries for less consumption of cement beyond 
two percent will be made at the departmental store issue rates plus 75%. In case of loss/damage or non return 
of the materials left un-used, the rates at which they will be recovered, will be the departmental store issue rates 
or average market rate for the period under question whichever is higher plus 50%. 

The contractor shall submit to the Engineer-in-charge his monthly demand of materials in pursuance of clause-3 
of "Special Conditions of Contract". If at any time it is desired that the contractor shall give his quarterly demand of 
materials he shall do so at least 4 weeks in advance of the date of receipt of advice and at occasion of weekly 
demands, at least 7 days of the date of advice. 

M.S. bars will be issued for the purpose of reinforcement and for windows bars only. 

HYSD Steel/MS bars supplied under this schedule shall be considered as tested steel for all purposes. 

Cement will not be issued for manufacture of cement tiles or terrazo tiles. 

 (A) If the materials to be arranged by the contractor:- 

         The cement and MS reinforcement steel (Plain or HYSD) required for execution of work, will have to be procured by the 
executing agency at his own cost from the authorized stokists /dealer of cement/steel manufactures only. 

The cement /steel procured shall be transported to site by the contractor including all handling at his own 
cost. Before the cement/steel brought at site, the contractor has to make proper arrangement for storage and security 
of the materials at his own cost. 

         Immediately on procuring the cement/steel, the contractor should produce the necessary voucher to verify the 
quality & quantity of cement/steel brought at site., 

No secured advance will be paid to the contractor for the procurement of cement. 

        Before the execution of work with cement/steel procured by the contractor, the cement/steel should be got tested 
from Government Institution/Labs before the same is put to use in work. 

        If the Engineer-in-charge or his authorized representative is not satisfied with the quality of cement/ steel at any time 
during the inspection of the work, he has right to get the samples of cement/steel tested at the nearest Government 
Engineering College/other Govt. Laboratories. The charges of such testing will be borne by the contractor. 

        The Engineer-in-charge, shall make a theoretical assessment of cement as per constants given in the specifications, 
drawings on the basis of final bill of quantities. The measurement of all the steel shall be by linear method multiplied 
by standard unit weight as per 1SS. 

         The cement procured by the contractor must be consumed by the contractor within two months from the date of 
materials brought at site. 

Signature of Tenderer 
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SPECIAL CONDITIONS OF CONTRACT 
1.  Gene ra l  

These special conditions of contract supplement the instructions to Tenderers and the General Conditions of 
Contract and shall be considered as part of the contract documents. Where the provisions of these Special 
conditions are at variance with the General Conditions of contract, these conditions shall prevail. The work will be 
carried out strictly in accordance with the Indian Standard Codes of practice. The aforesaid specifications should 
however, be read in conjunction with the specifications annexed to the tender and in the event of any contradiction 
between the provision of such specifications, the specifications annexed to the tender shall prevail. In case there is 
no provision in Indian Standard Codes of practice, the work shall be carried out in accordance with such codes of 
practice as may be decided by the Engineer-in-charge. In the absence of any specifications in any of the above 
codes, the specifications as decided by the S.E. (T&C) shall be applicable . The specifications are not intended to 
cover the minutest detail and the work shall be executed according to the spirit of specifications and the best 
prevailing engineering practice. 

2.  Drawings and specifications 

         The drawings show the work to be done, as definitely and in such detail as is possible at the present stage of 
development of the design. The attached drawings will be supplemented or superseded by such additional and 
detailed drawings, as may be necessary or desired as the work proceeds. Such additional general and detailed 
drawings will show dimensions and details necessary or desired as the work proceeds .Such additional general and 
detailed drawings will show dimensions and details necessary for construction purposes more completely than are 
shown on the attached drawings for all features of the work. The contractor shall be required to perform the work on 
these features and in accordance with the additional general and detailed drawings mentioned above at the applicable 
unit prices tendered in the Schedule for such work of similar nature, as determined by the Engineer-in-charge. 

The contractor shall check all drawings carefully and advise the Engineer-in-charge, of any error or omissions 
discovered. The contractor shall not take advantage of errors or omissions in these drawings. 

         The drawings and specification are to be considered as complimentary to each other and should anything appear in 
one that the other does not have, no advantage shall be taken of such omission. Should any discrepancies, however, 
appear or should any misunderstanding arise as to the meaning and interpretation of said specifications or drawings or 
as to the dimension or the quality of materials or the proper execution of the work or as to the measurement or 
quality and valuation of the works executed under this contract as extra there upon the same shall be brought to the 
notice of the Engineer-in-charge before the work is carried out and clarifications in writing is obtained from the 
Engineer-in-charge. 

Figured dimensions and drawings shall supersede measurements by scale and drawing to a large scale shall 
take precedence over those on a small scale. Special directions incorporated on the drawings shall be complied with 
strictly. 

        One copy of drawings and contract documents shall be kept at all times at the site of the work by the contractor. 

3.  Data to be furnished by the Contractor The contractor shall submit the 
following to the Engineer-in-charge. 

(a) Proposed construction programmes and time schedule showing sequence of operations within two weeks 
of receipt of notice to proceed with the work in pursuance of the conditions of contract. 

(b) Approximate monthly requirements of cement and M.S./ HYSD reinforcement bars for the entire 
construction period within 4 weeks of the date of receipt of the notice to proceed with the work in pursuance of the 
conditions of contract. 

 
 



26 
 

Signature of Tenderer 
 
 

Programmes of requirements of materials, if any, to be supplied by the department with respect to the time schedule, within 6 weeks 
of date of receipt of notice to proceed with the work in pursuance of the condition of contract. 

(c) Layout plan of diversion and care of river, materials storage, plant and machinery required for the construction of the work 
within 4 weeks of the date of notice to proceed with the work. 

The Engineer-in-charge shall scrutinise the above and his decision in writing shall be final and binding on the contractor. 

4.  Construct ion program 
In order to fulfill the condition for which the development has been designed, the contractor & Engineer-in-charge shall, 

prior to the commencement of work and within 30 days after date of receipt of notice to proceed with the work by the contractor, 
arrange a definite construction program or schedule covering the order in which the work is to be carried out so as to ensure the 
under-lying conditions on which the design is based and shall be maintained in their entirety and without any interference with the 
expeditious and economical carrying out of the contractors projected scheme of procedure. The several sections of the work 
shall be carried out in such order as to permit the completion of the whole work within the stipulated time and as closely as 
possible in conformity with the agreed upon construction schedule. The construction programmes shall be in such form and in 
such detail as to properly shows the sequences of operations and the period of time required for completion of the work under each 
operation. However the Engineer-in-charge shall have the power to alter the construction programme due to exigencies of work. In 
case of any disagreement between contractor and the Engineer-in-charge regarding such construction programmes, the 
programs as decided by the Superintending Engineer (T&C) shall be final and binding on the contractor. 

5.  T ime is the essence of the Contract  
Wherever the progress is not according to construction program approved by the Engineer-in-charge, a penalty for short 

progress will be imposed at the same rate as provided in clause 2 of General Conditions of contract. 
The contractor shall at all times, during the continuance of the work, execute it with such forces and equipment as in 

the judgment of the Engineer-in-charge are necessary to complete it within the specified period of time. The capacity of the 
contractor's construction plant, sequence and methods of operation and the force employed shall at all times during the 
continuance of the contract be subject to the approval of the Engineer-in-charge and shall be such as to ensure completion of the 
work within the specified period of time. 

6.  Power to  vary or  omit  works 

No alterations, amendments, omission, suspensions or variations of the work(herein-after referred to as variations) under the 
contract other than as shown in the approved contract drawings and the specifications, shall be made by the contractor except as 
directed in writing by the Engineer-in-charge but the Engineer-in-charge shall have full powers and subject to special conditions 
herein from time to time during the execution of contract by notice in writing to instruct to make such variation without prejudice to 
the contract, and the contractor shall carry out such variation and be bound by the same conditions as far as applicable 
as though the said variations occurred in the specifications. If any suggested variation would in the opinion of the 
contractor, if carried out, prevent him from fulfilling any of this obligation or guarantee under the contract, he shall 
notify the Engineer-in-charge in writing and the Engineer-in-charge shall decide forthwith whether or not the same shall 
be carried out. if the Engineer-in-charge confirms his instructions, the contractors obligations and guarantee shall be 
modified to such an extent as may be justified. The difference of cost, if any on account of by any such variations, 
shall be added to or deducted frohi the Contract price as the case may require. The amount of such difference, if 
any, shall be ascertained and determined in accordance with the rates specified in the schedule of prices so 
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far as the same may be applicable and where the rates are not contained in the said schedule or are not applicable, they 
shall be settled by the Engineer-in-charge as stipulated in clause 13 of General conditions of contract. 

        In any case in which the contractor has received instructions from the Engineer-in-charge as to carrying out the 
work which either then or later will in the opinion of the contractor involve a claim for additional payments, the 
contractor shall within 30 days of the receipt of the aforesaid instructions advise the Engineer-in-charge to that 
effect in writing. 

7. Housing accommodation and water supply 

The contractor shall make his own arrangement for the housing of his staff and labour and also for the supply 
of water for construction and domestic use. 

        The contractor shall also have to provide for sufficient latrines for the use of his works people, male and female, to 
keep the same clean and disinfected at all times during the period of work and to remove the same and disinfect the 
ground and make good all damage on the completion of the work. In regard to hutted accommodation for his workmen 
latrines etc. the contractor should comply with the local regulations and the MP Model Rules relating to lay-out, water 
supply and sanitation in labour camps(Annexure-A). To enable the contractor to erect a colony for housing labour 
and his staff and for storing materials the contractor will be allowed the use of such portion of land at site as 
considered sufficient for that purpose by the Engineer-in-charge free of rent. The contractor shall keep the said 
premises clean and in good condition and shall vacate the same immediately after the expiry of the maintenance 
period. If due to exigencies of work, the contractor is directed by the Engineer-in-charge to vacate the said portion of 
land and occupy another piece of land the contractor shall immediately vacate the land in his possession as aforesaid 
and shall not be entitled to claim any amount from the Company on that account. It shall also be ensured by the 
contractor that when the site is vacated, the land shall be returned to the Board/ Company in the same conditions as 
it was handed over to him. 

8. Electr i ca l  E nerg y 

         Electrical energy may be supplied if available on getting request from the contractor for construction purpose (including 
lighting and power) at tariff in force from time to time under the separate agreement. The Company will not be 
responsible for the inconvenience caused due to failure of electrical energy and or power supply and no 
compensation for delay in works on this account can be claimed by the contractor. In case the contractor fail to pay 
the charges due from him for supply of electrical energy in time, the Company shall recover the same from any due 
payable to the contractor along with such surcharges and departmental charges as may be fixed by the Company 
from time to time. 

9. Wo r k i n g  h o u r s  

          The hours of work for the labour employed by the contractor shall conform to the hours fixed by the administration. The 
daily and weekly hours of work and over time will be regulated in accordance with the provision of the Minimum Wages 
Act.1948 or any other similar law in force as amended up to date. 

10. Execut ion of  works  

         The work shall be carried out to the entire satisfaction of Engineer-in-charge. The contractor shall be responsible for 
the correctness of the position, alignment of the works and dimensions of the works according to the drawing not 
withstanding that he may have been assisted by the representatives of Engineer-in-charge in setting out the same. 

11. Setting out Work 

          The contractor shall at his own expense provide all pegs, nails, strings and such other materials necessary for 
setting out and shall at all time provide for skilled work in accordance with the drawings and specifications to 
correct lines and levels. The contractor shall be responsible for setting out the work and get it approved before the 
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Use of companies Railway siding 

         The Contractor may be allowed with prior permission of the Engineer-in-charge, the use of companies’ private 
siding, if any for placement of wagons carrying his materials. The contractor shall pay the siding and haulage 
charges and other specified charges as fixed by the companies for the use of the siding. 

12. Changes in Design 

The Company reserves the right to make any changes in the designs and plans of the work and the contractor 
shall be bound to carry them out. No claim or compensation would be allowed on this account. 

13. Departmental supply of materials 
         The contractor shall have to obtain the materials specified under Schedule B of the General Conditions of Contract 

from the Stores only unless otherwise specifically permitted by the Board to procure the same from elsewhere. The 
cost of such materials issued from the Stores will be recovered from the contractor's bills at the rates specified in 
the said schedule. 

        The materials will be issued from the departmental stores as mentioned in Schedule B and the contractor will have 
to make his own arrangement for transport of the materials from the stores to the work at his own cost. Materials 
to be supplied by the department will be supplied in standard sizes, lengths and quantities or as available unless 
specifically mentioned otherwise and cost recovered from the contractor for the quantities issued. 

        The contractor shall further at all times satisfy the Engineer-in-charge on demand and by the production of records 
or books or submission of return and perform as directed, that the materials supplied are being used for the 
purpose for which they are supplied and the contractor shall at all time keep the records up to date to enable the 
Engineer-in-charge to apply such checks as he may desire to impose. The contractor shall not without the written 
permission of the Engineer-in-charge utilize or dispose off the materials for any purpose other than that intended in 
the contract. 

         Cement, reinforce(cement steel and structural steel will be supplied to the contractor if so specified in Schedule B at 
the rates specified in the said schedule at the departmental stores at the location specified under Schedule B. The 
contractor shall make his own arrangement for the storage of cement at the work site. Handling and storage facilities 
shall be so arranged that no cement shall be kept in storage for more than 120 days. If any cement is kept as long 
as 120 days, it will be tested before use at the cost of contractor and if found defective in any way it shall be 
condemned from being used and cost at penal rate (department store issue rate or average market rate or whichever 
is higher plus 50%) will be recovered from the contractor. Steel , if supplied by the department, shall be transported 
to the site at contractor's own cost. The contractor shall make his own arrangement for keeping steel at site. 

         In respect of an item of work which involves use of cement, the base rate shall be corresponding SOR rate minus 
the cost of cement based on theoretical consumption as indicated in USA (or in the tender document, wherever 
not indicated in USA) at the rate of Rs. 215/- per bag. The item shall be paid from this base rate plus/minus the 
accepted percentage. 

The contractor will be responsible for the safe custody of all departmental materials issued to the satisfaction of 
the Engineer-in-charge and will be required to tender proper account of all allocation and disposal of these materials 
showing when they were issued on the works. The contractor shall return in sound condition all such materials which 
are not used in works. In case he is unable to account for the full amount of the materials issued to him, recoveries 
will be effected from him at average issue rates or average market rates whichever are higher plus 50 percent(average 
issue rates or average market rates means the weighted average of the issue rate or market rate for the issued made 
from time to time during the period of the contract). The contractor will be deemed to be unable to account for the 
materials if the 
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materials are not used in works or not returned to department in good condition to the satisfaction  of the Engineer-in-
charge. 

The Company will not be responsible for any delay in supply of departmentally supplied material such as 
structural steel sections reinforcement bars and cement as mentioned in Schedule —B. The delay due to late 
supply will, however be given due consideration in granting extension of time for the completion of the work, if found 
necessary. No compensation or claim or damages for idle time will be entertain able on this score. 

If the contractor request the Engineer-in-charge for issue of such materials as are available in the stores of the 
Engineer-in-charge, the contractor may be supplied these materials from the stores provided these are required for 
direct use in this work. The contractor shall pay for such materials and stores issued to him at the book value or 
the current market value (inclusive of incidentals in both cases) whichever is higher plus 24% supervision charges 
on the cost of the materials. Other materials which may be available in the stores, may be issued on hire if the 
Engineer-in-charge consider it necessary in the interest of work, but for such materials, hire charge shall be 
recovered at 2% per month of the book value inclusive of incidental charges and supervision charge @ 24% and the 
contractor shall be responsible to return the materials in the original condition in which they were issued. 

All materials required for the work other than those that are specifically mentioned in the said Schedule B 
shall be supplied by the contractor at his own cost. Recommendations to authorities wherever required may be made by 
the departments but the responsibility for the supply of the materials shall be of the contractor and no excuse on 
this account for delay in the work shall be accepted. 

All unused materials, either supplied directly by the Company or obtained by recommendation of the 
Board/Company which in the opinion of the Engineer-in-charge are likely to be useful to the Company shall be returned 
in good condition at the original cost paid for if so decided by the Company. 

15. Materials brought on the si te 
All materials, tools and tackles brought to and delivered upon the site for the purpose of the work by the 

contractor shall, from time to time of their being so brought, be deemed to be in the possession of the Company as if 
attached to the land on which they are brought and may be used for the purpose of the works but for that pu•pose 
only and shall not on any account be removed or taken away by the Contractor or any other person without the 
express permission in writing of the Engineer-in-charge but the contractor shall nevertheless be solely responsible 
for any loss or destruction thereof or damage thereto. The Company shall have a lien on such materials tools and 
tackles for any sum or sums which may at any time prior to the completion of the works be due or owing to 
Company by the contractor under, in respect of or by reason of the contract and shall be at liberty to sale and 
dispose off on giving notice to the contractor any of such materials, tools and tackles remaining after the completion 
of the works in such manner as he shall think fit, and to apply proceeds in or towards the satisfaction of such sums 
or sum so due or owing as aforesaid but subject to such lien and power of sale and disposal. 

16. Rejected mate rials  
It shall be absolutely essential on the part of the contractor to have on the site of work only such of the materials 

as have been duly passed by Engineer-in-charge. Such of the materials which have been rejected shall on no 
account be allowed to remain on site and if they are not removed even inspite of a written order to remove the 
rejected materials out of site within a specified period as directed by the Engineer-in-charge, the latter shall have the 
full right either to remove the rejected materials or to destroy them and recover the cost thereof together with such 
departmental charges as may be fixed by the Company from time to time. 
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17. Contractor's Representative and workmen 

        The contractor shall at his expense employ at least one competent representative, whose name or names shall have 
previously been communicated in writing to the Engineer-in-charge by the contractor and approved by the Engineer-
in-charge to supervise the construction of the work. The said representative or if more, then one of such 
representatives shall be present on the site during working hours, and written order or instruction which the Engineer-
in-charge or his duly authorised representative may give to the said representative of the contractor, shall be 
deemed to have been given to the contractor. 

The Engineer-in-charge shall be at liberty to object to any representative or person employed by the 
contractor in the execution of or otherwise about the works who shall misconduct himself or be incompetent or 
negligent and the contractor shall remove the person so objected, to upon receipt from the Engineer-in-charge of 
notice in writing, requiring him to do so and shall provide in his place a competent substitute. 

         The contractor shall not contravene any of the provision of Factories Act 1948 (with upto date amendments) as 
amended from time to time. 

        The contractor shall remove from the work any person found working who does not satisfy this condition and no 
responsibility shall be accepted by the Company for any delay caused in the completion of the work by such removal. 
The Company shall also not be liable for any contravention of the laws in force by the contractor who shall solely 
responsible for the same. 

18. Contractor's liability for loss, damage, accident, etc. 

         The contractor shall indemnify and save the Company against all actions, suits, claims, demands, costs or 
expenses arising in connection with injury suffered prior to the date when the work shall have been taken over by 
person employed by the contractor or by his sub contractor on the works whether under the General law or under the 
Workmen's Compensation Act 1923-or any other statutory law' in force dealing with the question of the liability 
of the employers and shall so take steps properly to ensure against any claims there under. 

, Qn the occurrence Wan accident which results in. the death of any of the workmen employed by the Contractor or 
,Whion is so serious as to be likely to result in death of any Such workman, the contractor shall within 24 hours of 
happening of such accident intimate in writing to the concerned Engineer-in-charge of the Company the fact of such 
accident. The contractor shall indemnify the Board/Company against all losses or damages sustained by the Company 
resulting directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or fines, 
if any, payable by the Company as a consequence of the Board's/Company's failure to give notice under the Workmen's 
Compensation Act, or otherwise to conform to the provision of the said Act, in regard to such accident. 

         In the event of any claim being made, or action brought against the Board/Company and arising out of the matter 
referred to and in respect of which to contract is liable under this clause the contractor shall be immediately notified 
thereof, and he shall, with the assistance, if he so requires, of the Board/Company but at the sole expense of the 
contractor conduct all negotiations for the settlement of the same or any litigation that may arise, there from. In such 
case, the Company shall at the expense of the contractor, afford all available assistance for any such purpose. 

In the event of an accident in respect of which compensation may become payable under Workmen's Compensation 
Act VII of 1923 (with upto date amendments) as amended from time to time whether by the contractor or by the 
Company as principal employer, it shall be lawful for the Engineer-incharge to retain out of moneys due and 
payable to the contractor such sum or sum of moneys as may in the opinion of the Engineer-in-charge be sufficient to 
meet such liability. The opinion of the Engineer-incharge shall be final in regard to all matters arising under this 
clause. 
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         The amount of all costs, damages or expenses or other sums which under this or any other contract shall be payable 
by the contractor to the Company may be deducted by the Company from any money due or becoming due by it to 
the contractor under the same or any other contract, without prejudice to the Company's right to recover the same 
by ordinary process of law. 

19.  Damage to works 

        The work whether fully completed or incomplete, all the materials, machinery, tools, plant temporary buildings and other 
things connected there with shall remain at the risk and in the sole charge of the contractor until the completed 
work has been delivered to the Engineer-in-charge and till completion certificate has been obtained from the 
Engineer-in-charge. Until such delivery of the completed work, the contactor shall at his own cost take all precaution 
necessary to keep all the aforesaid works, materials, machinery, plants, temporary buildings and other things 
connected therewith free from any loss or damage and in the event of the same or any part there of being lost or 
damage he shall forthwith reinstate and make good such loss or damage at his own cost. 

20.  Use of excavated materials 

         The contractor shall not sale consume or otherwise, dispose off or remove from site of work, sand, stone, clay, 
ballast, earth, rock, boulders or any other materials which may be obtained from excavations made for the purpose of 
this contract. All such materials shall be the property of the Company and shall be disposed off in the manner and 
place shown in drawings or as directed by the Engineer-in-charge. The contractor may with the permission in 
writing of and shall when directed by the Engineer-in-charge use any of the same for the purpose of the work, at 
such rates as may be fixed there for by the Board/Company. Royalty or other charges or duties as may be levied on 
such materials by the authorities shall be paid by the contractor and in the event of the same being paid by the 
Company, it will be recovered from the contractor at such rates as may be fixed there for by the Company. 

21.  Use of work pending completion 

        The Company shall be at liberty at any time to put to beneficial use of the whole or any part of the work, it may 
desire to use pending completion and taking over the same. The decision of the Engineer-in-charge shall be final 
and binding on both the parties as to whether the items are minor or important and if the Engineer-in-charge 
certifies that the items to be completed are important notwithstanding anything contained in this contract the 
taking over certificate shall not be issued. Such posEassion or use shall not be deemed as an acceptance of any 
contract. 

22.  Removal of temporary work, plant and surplus materials 

Prior to final acceptance of the completed work, but accepting as otherwise expressly directed or permitted in 
writing, the contractor shall, at his own expense remove from site and dispose off all the temporary structure 
including, building, pole work, crib work, all plant and surplus material and all rubbish and debris for which he is 
responsible to the satisfaction of the Engineer-in-charge. 

23.  Inspection of tests 

         The contractor shall furnish promptly without additional charge all facilities labour and materials necessary for the 
safe and convenient inspection and test that may be required by the Engineer-in-charge. All inspection and tests 
by the department shall be performed in such manner as not to unnecessarily delay the work. The contractor 
shall be charged with any additional cost of inspection when material and workmanship are not ready at the time 
of inspection. 
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24. Examination and tests on completion 

On the completion of the work and not later than the expiry of the maintenance period thereafter, the Engineer-
in-charge shall make such examination and test of the work as may seem to him to be possible, necessary or 
desirable and the contractor shall furnish free of cost any materials and labour which may be necessary there for, 
and shall facilitate in every way all operations required by the Engineering-charge in making examination and tests. 

25.  Laws and Regulations 
All work shall be executed in accordance with the laws in India relating to the work and rule and regulation there 

under and any statutory modifications thereof wherever they are applicable unless otherwise agreed to in writing by the 
Engineer-in-charge. 

The contractor shall be bound by the provisions of all the legislation whether Central or State as in force and 
operative in Madhya Pradesh for the time being in the same way and to the same extent as the Company and, if on the 
default on the part of the contractor or his agent of any of the provisions of any such law, the Company is required 
to incur any expenditure and liabilities arising there from, the Company may deduct and recover the same out of any 
sums duelo the contractor in respect of this contract. The decision of the Company that any sums has become 
payable there under and the amount which has become payable shall be final and binding on the contractor. "The 
Provisions of the Third Ordinance-1996" for the building and other construction workers (Regulation and Employment 
and Condition of Service) shall also be applicable and binding on contractor. 

26. Fencing and Lighting 

The contractor shall be responsible for the proper fencing, guarding, lighting and watching of all works 
comprised in the contract and for the proper provision of temporary roadways, guards and fences as far as same may 
be rendered necessary by reason by the work the accommodation and protection of the workers, passengers or other 
traffic and of the owners and occupiers of adjacent property and of the public. 

27. Patents,  Rights etc.  
The contractor shall fully indemnify the Company against all actions, suits, claims, demand, cost, charges and 

expenses arising from or incurred by reason of any infringement or alleged infringement of any letters, patents, 
designs, trade marks or name/copy right or other protected right in respect of any machine, plant, work, materials, 
things or system or method of using, fixing, working of arrangements used or fixed or supplied by the contractor but 
his indemnity shall not extend or apply to any action suit, claim, demand, cost charges or expenses arising from or 
incurred by reasons of the use of the works or any part thereof otherwise then in the manner for the purpose 
contemplated by the contract. All royalties and other similar payments which may have to be paid for the use of any 
such machine, plant, work, materials, thing, system or method as aforesaid (whether payable in one sum or by method 
of installments or otherwise) shall be deemed to have been covered by the contract price and payable by the 
contractor. 

In the event of any demand or claim being made or action or suit brought against the Company in respect of 
any such matter or matters as aforesaid, the contractor shall be duly notified thereof and he shall conduct all 
negotiations for the settlement of such claim or demand and such action or suit shall also be conducted by him 
subject, if any, so far as the Company shall think proper to the supervision and control of the Board/Company 
through the officer duly authorized in this behalf. 
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28. Scaffolding, working platforms and stairways 

The Contractor shall provide suitable scaffolds, working platforms stairways and gangways and shall comply 
with the following regulations in connection therewith. 

(a) Suitable scaffolds shall be provided for all work that cannot be safely done from a ladder or by other means. 

(b) A scaffold shall not be constructed, taken down or substantially altered except.  

(i) Under the supervision of a competent and responsible person and,  

(ii) As far as possible by competent workers possessing adequate experience in this kind of work. 

(c ) All scaffolds and appliances connected therewith and all ladders shall: 

( i) be of  sound materials. 

( i i) be of adequate strength having regard to the load and strain to which they will be  subjected and 

( i i i ) be maintained in proper condition. 

(d) Scaffolds shall be so constructed that no part thereof can get displaced in consequence of normal use. 

(e) Scaffolds shall not be overloaded and as far as practicable the load shall be evenly distributed. 

(f) Before installing lifting gear on scaffoldings special precaution shall be taken to ensure the strength and 
stability of the scaffolds and the same shall be periodically inspected by a competent person. 

(g) Before allowing a scaffold to be used by his workmen, the contractor shall, whether the scaffolds have been 
erected by his workman or not, take steps to ensure that it complies fully with the regulation herein specified. 

(h) Working platforms, gangways and stairways shall; 

(i) be so constructed that no part thereof can sag unduly or unequally. 

(ii) be so constructed and maintained, having regard to the prevailing conditions as to reduce as far as practicable 
risks of persons falling, tipping or slipping and, 

(iii) be kept free from any unnecessary obstructions. 

(i) In the case of working platforms, gangways, working places and stairways at a height 
exceeding 16 ft. (4.8m). 

(i) Every working platform and every gangway shall be closely boarded unless otherwise adequate 
measures are taken to ensure safety. 

(ii) Every working platform and gangways shall have adequate width and 

(iii) Every working platform, gangways, working place and stairways shall be suitably fenced. 

(iv)  Every opening in the floor of a building or in a working platform shall, except for the time and 
to the extent required to allow the access of persons or the transport or shifting of materials, be 
provided with suitable means to prevent the fall of persons or materials. 

Signature of Tendere        
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(K)  When persons are employed on a roof where there is danger of falling from a height exceeding  4.8m suitable 
precautions shall be taken to prevent the falling of persons or materials. 

  (I)    Suitable precautions shall be taken to prevent persons being struck by articles, which might fall from 

          the scaffold or other working places. 

  The contractor shall comply with the following regulations as regards the hoisting appliances to be used by  him:- 
(a) Hoisting machine and tackle including their attachments, anchorages and supports shall; 

(i) be of good mechanical construction, sound materials and adequate strength and free from latent defects and, 

(ii) be kept in good hoisting working order.  

(b) Every rope used in hoisting or lowering materials as a means of suspension shall be of 
suitable quality and adequate strength and free from latent defects. 

(c) Hoisting machine and tackle shall be examined and adequately tested after erection on the site and before   use 
and be re-examined in positions at intervals to be prescribed by the Engineer-in-charge. 

(d) Every chain, ring, hook shackle, swivel and pully block used in hoisting or lowering materials 
or as a means of suspension shall be periodically examined. 

(e) Every crane driver or hoisting appliance operator shall be properly qualified. 

(f) No person who is below the age of 25 years shall be in control of any hoisting machine, 
including any scaffolding or give signals to the operator. 

29. Death, Bankruptcy, Breach of contract 

It the contractor dies or becomes insolvent or bankrupt or has a receiving order made against him or 
compound with or make any proposal for carrying on his business under inspection or for the benefit of his creditors or 
commit an act or insolvency or bankruptcy or being a corporation pass a resolution or be ordered to be wound up or 
have a receiver of its business appointed, or commit any breach of contract, the Company shall be entitled forth with by 
notice in writing to the contractor or his assigns or legal representatives to determine the contract and the Company may 
in that event complete the contract in such time and manner and by such persons as the Company shall think fit at the 
risk, cost and liability of the contractor. 

30.  Rights of  other  contractors and persons 

If during the progress of the work covered by this contract, it is necessary for other contractors or persons to do 
work in or about the site of work, the contractor shall afford such facilities as the Engineer-in-charge may require. 

31.  I n s u r a n c e  

a. The contractor shall, at all times during the tenure of this contract at his own expense insure 
and keep insured in the name of the Company with any of the nationalized General Insurance Companies all the work 
in progress, plants, equipments, stores, instruments, implements, tools and all other materials whatsoever against 
loss, destruction or damage by fire, flood or any other cause whatsoever including war, revolution, Civil communal 
riot and all liabilities under the workmen's compensation Act, in respect of death or body injury payable to any worker 
and damage to property of the third persons. 
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b. During the continuance of this contract, the contractor shall pay all premium and sums of money necessary 
for keeping this insurance policy on foot and deliver to the Board/Company the receipt of such payment within seven 
days after the same shall have become due. 

In the event of the contractor refusing or neglecting to effect insurance as aforesaid of keeping the same on foot 
by making payment as aforesaid or to deliver receipt to the Board/ Company, it shall be lawful for the Company to 
effect the insurance as aforesaid and to pay the premium thereon and deduct the cost of such insurance or the 
amount of premium so paid from time to time from any sums payable to the contractor under this contract. 

c. Provided further that if the contractor or the Company has not effected such insurance, the liability for 
any loss occurring due to the cause mentioned in Clause "a" above shall be that of the contractor and it shall be 
lawful for the Company to deduct by way of penalty the whole cost if insurance including the amount of premium 
that would have been paid from time to time from any sums payable to the contractor under this contract, has such 
an insurance been effected. 

32. Implementation of Employees Provident Fund and Miscellaneous Provision Act 1952 

The provisions on Employees Provident Funds and Miscellaneous Provisions Act,1952(with up to date 
amendments) are applicable in respect of work charged and NMR employees. The following instructions are to 
be followed for statutory compliance and proper implementation of the EPF Act, 

a. The definition of the work Employee includes any person employed directly by the establishment 
on work charged/NMR or by or through the contractors including daily rated or piece rated employees. 

b. Every employee shall have to be enrolled for the Membership of Employees Provident Fund from the 
date of his joining i.e. deductions towards EPF are to be effected from the 1st day of employment. 

c. The contractor shall be responsible for deduction towards EPF contribution from workers. 

d. The contractor shall be responsible for payment of wages to each worker employed by him as a 
contract labour in accordance with the provisions of the law. 

e. A representative duly authorized by the principal employer shall be present at the time of disbursement 
of wages by the contractor and certify the amount paid as wages. 

f. The contractor shall ensure the disbursement of wages in the presence of authorized representative 
of the principal employer. 

g. In respect of employees employed by or through a contractor shall recover the contribution payable by 
such employees and shall pay to the Principal Employer the amount of Member's Contribution so deducted together with an 
equal amount of contribution and also administrative charges as specified in the E.P.F. Act. 

h. In case the contractor fails to make payment of wages or remittance of E.P.F. Contribution in accordance with 
the provisions of the law, the Principal employer shall be liable to make payment of full wages or the unpaid balance 
due, as the case may be, to the contract labour employed by the contractor or to the R.P.F. Commissioner authorities 
and recover the amount so paid from the contractor either by deduction from any amount payable to contractor under 
any contract or as debt payable by the contractor. 

33. In case of tenders where the completion time is exclusive of rainy season, the rainy season shall be counted 
from 16th June to 15th October. 

34. The breach of any terms or any of these special conditions of contract shall be deemed as breach of the 
contract. 
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ANNEXURE 'A' 
 

MODEL RULES RELATING TO WATER SUPPLY  
AND SANITATION IN LABOUR CAMPS 

 
NOTE - The model rules are intended primarily for labour camps which should be adhered to. Standards in 
permanent or semi permanent labour camps should not obviously be lower than those for temporary camps. Any 
other conditions as may be imposed by the State Government or the local authorities in this respect shall be 
complied with by the contractor. 

1. Location:- The camp should be located in elevated and well drained ground in the locality. 

2. Layout:- Labour huts to be constructed for one family of 5 persons each. The layout to be shown in the   

              prescribed sketch shall be approved by the Engineer in-charge. 

3. Hutting:- The huts to be build of local materials and each hut should provide at least 20 Sqm of living space. 

4. Sanitary Facilities:- There shell be provided latrines and urinal at least 15m, away from the nearest 
quarter, separately for men and women and specifically so two families per seat. No separate urinals are 
required as prives can also be used for this purpose. 

Drinking Water: - Adequate arrangements shall be made for the supply of drinking water. If practicable, 
filtered and chlorinated supply shall be arranged. 

When supply is from an intermittent source, a covered sto rage tank shall be provided with capacity of one 
gallon per person per day. Where the supply is from a well, it shall conform to the sanitary standards laid 
down in the report of the Rural Sanitation Committee. The well should be at least 30m away from any 
latrine or other source of pollution. If possible a hand pump should be installed for drawing the water from 
the well. The well should be effectively disinfected once every month and quality of water should be tested 
at the Public Health Institution between every two disinfections. 

6. The rules aforesaid shall be deemed to be a part of the contract and any breach thereof shall be 
deemed to be breach of contract. 
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ANNEXUR-E 

FORM OF CERTIFICATE OF INCOME TAX 
(To be submitted by contractor tendering for works costing Rs.50,000/-or more) 

(i)  Name and style (of the company, firm, HUF or individual in which the applicant is assessed to 
       income tax and address for purpose of assessment) 

(ii) The income tax Circle/Ward/District in which the applicant is assessed to income tax 

(iii) The following particulars concerning the last income tax assessment made:- 

(a) Reference No. (For GIR) of  the assessment  

(b) Assessment year and accounting year 

(c) Amount of  total  i ncome assessed  

(d) Amount of tax assessed I.P.S.T.E.P.T.B.P.T. 

(e) Amount of tax paid I.T.S.T.E.P.T.B.P.T. 

(f ) Balance, being tax not yet paid and reasons for such arrears 

(g) Whether any attachment or certificate proceeding pending in respect of the arrears.  

(h) Whether the Company or firm, HUF on which the assessment was made has been or is being 
liquidated, wound up, dissolved, partitioned or being declared insolvent, as the case may be. 

(i) The position about latter assessment, namely whether returns submitted under section 
22 (1) or (2) of the income tax Act and whether tax under section 18-A of the Act and the 
amount of tax so paid or in arrears. 

        (iv) In case there has been no income tax assessment at all in past, whether returns 
submitted under section 21 (1) or (2) and 18-A (3) and if so, the amount of income tax return or 
tax paid and the income tax circle/ward/district concerned.. 

(v) The name and address of branch (S) 
"Verified the particulars set out above and found correct, subject to the following remarks. 

 

 

 

 
                  Signature of I.T.O.  

Circle/Ward/District 
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ANNEXURE 'C' 

PARTICULARS OF THE CONTRACTORS 
1. Name & address of  the contractor 

2.  Particulars of registration and class In which registered 

3.  Reference may be made to: - 

1/ 
2/ 
3/ 

4. Previous Experience in MPSEB or its successor companies, or Govt. / Public under taking / Reputed Limited 
Co. 

S.No Name of work Executed Department Value of Work 

 
5. Details of Works held by the Tenderer at the time of submitting this Tender 

6.  A brief description of large works previously executed with details of Organization, machinery and experience of those who 
handled the job on the side of contractor. 

7. Any other information the contractor may desire to give. 

Note - The copies of testimonials may be attached but will not be returned. 

 Signature of Tenderer 

S.No 
 

Name of 
Work Held 

Department Agreed Period 
of Contract 

        From     to  

Probable Period 
of completion. 

Cost of balance probable to 
b e  d o n e  a n d  date of 
completion. 
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PREAMBLE TO PROBABLE ITEMS OF WORK 
1. The various items listed at Bill of quantities must be read with the specifications and the 
tenderer will be deemed to have examined the general condition, drawings, specification and form of tender 
and contract for himself and to have visited the site and to have acquainted himself with the detailed 
description of the work to be done and the way in which it is to be carried out as also nature of roads and 
carts, tracks available for access to site etc. 
2. All works described in the enclosed bill of quantities shall be executed in accordance with the 
drawing and specification for the work and as ordered by the Engineer-in -charge. 
3. The itmes included in the probable items of works are only for the purpose of giving a detailed 
idea of the type of work to be executed under the contact and are given for the convenience of forming a 
common basis for the tenders. These items of the works shall therefore not be considered as the only items of 
work to be carried out it being the intention of the contract (except where otherwise specifically stated) that all 
work mentioned therein shall be carried out by the contractor, or completion of the work, the Engineer-in- charge 
or his authorized representative shall measure and pay for the various items at the accepted rates. The 
payment shall be according to the net measurement only as measured on the site (Not withstanding any 
trade, custom to the contrary) as more fully setforth in the relevant clause of General Conditions and the 
Specifications. 
Any special methods of measurement used are stated hereafter. All other items are measured net in 
accordance with the drawings, and the allowance has been made for wastage or overlaps or rejected 
materials. 
4. The rates quoted by the contractor shall include supplying all materials and labour necessary for 
completing the work in the best and most workman like manner and for maintaining the same in accordance 
with the provision of specification and conditions of contract, for the erection and removal, on completion, 
of all the necessary scaffolding, for providing all water required for the work including payment of all charges 
for the same, for all fencing required to enclose the site of work, to prevent trespassing and all other purpose 
required by the Engineer-in —charge for all mats, cloths etc. to exclude dirt and dust and for all other purposes 
required by the Engineer-in —charge for carting away all debris and rubbish, for removing paints, stains for 
cleaning floor, doors, windows etc. for leaving the premises in clean, satisfactory state of completion and for 
working in conjunction with and attending on all other contractors employed on the building. 
5. All materials, articles and workmanship shall be best of their respective kinds for the class of work 
described in the contract specification and the materials should be obtained from source approved by the 
Engineer-in —charge. 
6. The rates to be quoted by the tenderers are to be the full inclusive of value of the work described 
under the several items including all costs and expenses which may be required for the construction of the 
work described, together with all general risks, liabilities and obligations setforth or implied in the documents 
on which the tender is to be based. 

7. When materials are supplied by the Company, the place of supply will usually be specified and 
no extra payment will be made for conveyance, leads, lift, loading, unloading or stacking unless such is 
expressly stated in the tender notice. 
If the place of supply is not so specified, the tenderer should obtain the information before tendering, otherwise 
absence of information in regard to place of supply will not entitled the contractor to extra payment. 
The rates will deemed to include all T&P required for the purpose and all materials except those expressly 
mentioned in the schedule B, if to be supplied free of cost by the department. 
8. General  directions and descriptions of  work and materials given in the specif ications are 
not 
                       necessarily repeated in the probable items of works. Reference is to be made to the specification 
for this information. 
 9. The contractor shall work amicably and co-operate with the building, electrical and such other 
contractors working in the area and shall carry out his work without any disturbance to them. 
9. The contractor shall also provide for necessary qualified technical staff, operators, labour, materials, 
scaffolding, shoring, tools and plant of every kind, quality and description whatsoever necessary for the speedy 
and efficient execution of the work. 
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Bank Guarantee in Lieu of Earnest Money in Cash 

(To be executed on non judicial stamp paper 
worth Rs. 250/- with Re. 1/- Revenue Stamp) 

Bank Guarantee No. Dated:  ...........................................................................................  

                          THIS DEED OF GUARANTEE is made this ............................ day 20…………… 

by the (Bank) …………………………………………  Address)  ............... …………………………………. 

a c t i n g  t h r o u g h  i t s  M a n a g e r  S h r i    ( h e r e i n - a f t e r  called 
the surety which expression shall, where the context so admits, include its permitted assigns) 
in favour of the M.P. Power Transmission Company Ltd., Jabalpur being the Company 
constituted under the Companies Act, 1956, head quarter at Block No.2, Shakti Bhawan, 
Rampur, Jabalpur (here-in-aftercalled the Creditor which expression shall include its 
permitted assigns). 

                   WHEREAS, by a tender notice dated…………………………………..(Tender Specification 
No. CEC/Trans/………………………………………………………………………………..) the creditor has issued  

 Tender  for  ……………………………………………………………………………………………………… 

          and M/s./Shri  .............................................................................................................................................................................

being a company registered under the Companies Act, 1956 having its registered  office at 
……………………………………………………………...      

(Permanent address be given in case of individual), (here-in-after called the Debtor) h a v e  
s u b m i t t e d  t h e  t e n d e r  d t d   i n  a c c o r d a n c e  w i t h  t h e  instructions to 
tenderers attached to the notice and agreed to furnish a bank guarantee in lieu of earnest 
money in cash in accordance with instructions thereof for the purpose specified in the said 
instructions. 

Signature of Surety 
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NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS: 

1. The surety hereby guarantees to the Creditor, the due performance and 
observance by the Debtor of the terms & conditions of tendering of the said Specification No 
 This guarantee 

      shall remain operative for ...................................................... years from ....................................... and shall 

e x p i r e  o n    u n l e s s  i t s  o p e r a t i o n  i s  f u r t h e r  e x t e n d e d  b y  executing a 
supplementary deed for that purpose and the surety hereby agrees to extend the period of 
this guarantee as may be necessary for the discharge of the Debtor's obligation here 
under. 

2. The surety shall not during the terms of this guarantee or any extension,  
thereof revoke the same in any manner whatsoever. 

3. The surety hereby agrees unequivocally and unconditionally to pay within 
48 hours on demand made by the Creditor in that behalf and discharge the liabilities of the 
debtor under the said terms and conditions of the tendering of the said Specification No  in 
case of 
any act, commission, negligence, default or breach whatsoever on the part of the Debtor 
and pay such sum, as may be payable by the Debtor to the 
Creditor under the said specification No. ........................................................... to the 

         extent of the surety's Guarantee viz. Rs.  ........................................................................................  

         (Rs.  ......................................................................................................................................... ) only. 

4. The decision of the Creditor that any sum has become payable by the Debtor 

         under the said specification No. ......................................................................................................... shall 

       be final and binding on the surety. 

Signature of Surety 
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5. The surety shal l bear s tamp duty in respect of this instrument.  

6.This DEED shall be deemed to have been entered into at Jabalpur and all disputes and 
claims, if any, out of or in respect of this contract are to be settled at Jabalpur or be 
triable only in any competent Court situated at Jabalpur. 

7.Our liabi l ity under th is guarantee is restr icted to Rs.  ... . . .. . . . . . . . . . . .. . . . . . . . . . . . .. . . . . . . . . . . .. . . . . . . .
(in words Rupees ..........................................................................................................................................

a n d  s h a l l  r e m a i n  i n f o r c e  u n t i l    u n l e s s  a  d e m a n d  to 
enforce a claim is made under th is guarantee by the M.P. Power Transmission 
Co. Ltd. to the Bank within six months from that date i.e. up to  ,  t h e  b a n k  
s h a l l  b e  r e l i e v e d  a n d  d i s c h a r g e d  from all liabilities there under. 

IN WITNESS WHEREOF 

                                 The surety has executed this deed in the presence of  : 

1. ………………………………….. 

………………………………… 

2. ………………………………….                          (On behalf of Surety) 

……………………………………                 Dated: ………………………. 

 

                                                                                  Signature of Surety 
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TECHNICAL SPECIFICATIONS 
 
1 .  G e n e r a l  

The item wise detailed Specifications are intended for the general description of items covered in 
the bill of quantities. The specifications are not however, intended to cover the minute’s details and the 
work shall be executed according to the spirit of the specifications and the best prevailing PWD practice. 
Except where otherwise specified or authorized by the Engineer-in-charge in writing all work shall conform 
to the relevant clause of the latest editions or specifications in force in Maharashtra PWD namely Standard 
Specifications for Buildings and Communication department (with correction slip up to date). All materials 
shall conform to the relevant latest edition of Indian Standard Specifications issued by the Bureau of 
Indian Standards for building works, Code of Practice for plain and Reinforced concrete for General 
Building Construction (IS:456) are to be complied with. Where these specifications are at variance with 
the specifications laid down in the books stated above, the former will be applicable. As regards matters 
not covered by any of above specifications, the decision of the Engineer-in-charge shall be treated as final 
and shall be binding upon the contractor. The contractor is expected to get clarified any doubts about the 
specification etc., before tendering by discussions with the Superintending Engineer (Civil). 

2 .  Clearing site and layout 
Before the work is commenced, the area described and shown on plan shall be cleared by the 

contractor at his own cost of all obstructions, loose stones, materials, vegetation such as grass, shrubs, 
bushes and stumps of tress, roots etc., as directed. Bushes above 0.9m in height shall be considered as 
trees and shall not be cut down or be removed without instructions from the Engineer-in-charge. The 
product of the clearing shall be stacked in such places and in such manner as may be ordered by the 
Engineer-in-charge and the ground left in a perfectly clean condition. The useless materials obtained by 
the clearing should be removed from the area and disposed off as directed by the Engineer-in-charge. All 
holes or hollows whether originally existing or produced by digging up roots shall be carefully filled up 
with earth well rammed and levelled off as directed. 

On completion of the works, the site around the building structures shall be cleared by the contractor at 
his own expense to the satisfaction of the Engineer-in-charge. 

The layout of the buildings or structures shall then be done by the contractor at his own cost. The contractor 
shall be responsible for accuracy of the layout. 

Rates quoted will be inclusive of all work made in this clause. 

3 .  Protection of bench marks 
It shall be the responsibility of the contractor to maintain and protect at his own cost the bench 

marks and plinth of all the buildings and structures given by the Engineer-in-charge, from the 
commencement of work till its completion and in case of damage caused to bench marks and other 
reference points, the contractor will have to make good all such damages to the satisfaction of Engineer in-
charge at no extra cost to the Board/Company. 

4 .  F i n a l  f i n i s h  
The contractor will be responsible for soundness of construction as well as for a good final finish and 

every effort must therefore be made by the contractor to have entire work completed to a high standard 
of workmanship. 

5 .  Earth work in excavation 
(a)   The excavations for several parts of the work shall be carried out to widths, lengths and depths 
as indicated in the drawings or as may be finalized during execution of the work or to such other 
dimensions as may be directed in writing by the Engineer-in-charge. The excavations shall be carried out 
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to the levels required and bottom and sides dressed. Wherever directed by the Engineer-in-charge, a 
bottom layer of 150mm thickness shall be left undisturbed and subsequently removed only when concrete 
for permanent work is about to be put in. 
(b) In respect of excavations wrongly carried out by the contractor to greater depths than ordered in 
writing, it is specified that the contractor shall have to make good these additional depths by depositing 
cement concrete 1:5:8 at his own cost. 

(c ) The contractor will be responsible to remove any slipped earth etc., and to provide all shoring 
that may be required and no extra amount will be payable to him on his account. 
(d) The excavated materials shall be back filled wherever required, watered and thoroughly 
consolidated. The contractor shall have to make good all settlements of filling that may occur at the end of 
the maintenance period. 

(e) All unused excavated soil shall be removed from the spots as directed and stacked in 
good size regular stacks upto 2m in height or spread in low area so as to bring the same to the required 
levels as per directions of the Engineer-in-charge. Black cotton soil, moorum, soft rock and soil shall be 
stacked separately and not mixed with each other. 
(f) If different rates are payable for excavation in soft soil, hard soil, ordinary rock, hard rock etc., no 
work shall be done until the Engineer-in-charge has classified the particular portion of the soil in categories 
mentioned as above. 

The rate for excavation shall include for shoring, strutting, Carriage of soils to leads and lifts as 
decided, banking and filling in layers, dressing both excavated and filled up areas. 

5.1 Classification of soil 
As regards the classification of soil, the Indian Standard Code of practice for methods of 

measurement of building works 1.5.1200 (latest edition) shall be followed. An extract from the above is 
reproduced below. 

Excavation shall be classified under the following heads and measured separately for each class:- 
(a) Ordinary soil comprising any of the following:- 

(i) Vegetation, organic soil, turf, sand, gravel, loam, clay, peat, soft shale or loose moorum. 
(ii) Any of  soi l  in (a) ( i ) Mixture .  

(iii) Mud concrete below ground level and 
(iv) Generally any material which yields to an ordinary application of pick and shovel or 

phawra, rake or other ordinary digging implement and not affording resistance to digging greater 
than the hardest of any soil mentioned in (a) (i) to (a) (iii) 
(b) Hard soil comprising any of the following:- 

(i) Black cotton soil, stiff heavy clay, hard shale or compact moorum requiring tools 
and/or   

      pick and grafting shovel, closely applied. 
(ii) Shingle and river or nallah bed boulders. 
(iii) Soling or roads, paths etc. and hard core. 
(iv) Macadam surface of any description (Water bound, grouted tar make etc.) 
(v) Lime concrete, stone masonry in lime mortar and rock work in lime or cement mortar 

below  
      ground level. 

(vi) Soft conglomerate, where the stones can be detached from the matrix with picks and shovels. 
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(vii) Generally any material which requires close application of picks or scarifiers to loosen and 
not  

                offering resistance to digging greater than the hardest of any soil mentioned in (b)(i) to b(vi) above. 
(c)  Ordinary rock comprising any of the following:- 

(i) Lime stone, sand, laterite, hard conglomerate or the soft or disintegrated rock which 
           can be quarried or split with crowbars or wedges, 

(ii) Unreinforced Portland cement concrete which can be broken up with the crowbars or picks 
and    

           stone masonry in cement mortar below ground level. 
( D )                 Hard rock (requiring blasting) comprising any of the following:- 

    Any rock or Portland cement concrete for the excavation of which the use of mechanical plant or   
    blasting is required. 

(ii) Reinforced cement concrete (reinforcement through but not separated from the concrete) below 
ground level. Hard rock requiring blasting but prohibited for any reason and excavation has to be carried out by 
chiseling or any other agreed method. 
Filling in foundations and basement 

Materials used for filling in or around the foundations shall, be to the approval of the Engineer-in -
charge, from the excavated soil to the extent possible and any material other than excavated soil for 
refilling shall be from a source approved by the Engineer-in-charge. Where the excavation consists of 
black cotton soil, the trench shall be refilled with sand or moorum as decided and ordered by the Engineer -
in-charge. The space around the foundation in trenches shall be cleared off all debris, brick or stone 
pieces etc. and filled with earth in layers not exceeding 15 Cm. in thickness, each layer being watered 
and thoroughly rammed. No filling shall be executed until the concrete footings, foundations etc have 
been inspected and approved by the Engineer-in-charge. While refilling with excavated soil no payment 
for lead will be made to the contractor in case the lead is already included in the item of excavation. 

The plinth shall 40 Similarly filled with earth in 15 Cm.layer being watered and consolidated. 
When the filling reaches the finished ievel, the whole shall be flooded with water in order to avoid any 
settlement in a later stage. 

The depth of filling shall be taken as the consolidated depth (and not the depth of loose earth). The 
contractor shall be responsible for making good all settlements of filling that may occur up to the end of 
the period of maintenance and make good all the damages done to the flooring etc. No extra payment will 
be made on this account. 
Cement concrete (Plain and Reinforced) 
 
7.1 General 

(i)  Types of cement concrete required for work in various situations, unless otherwise shown in drawing or 

unless otherwise specified in particular specifications or on bill of quantities shall be as follows- 

(a)  Filling concrete below column footings, raft, plinth beam, P.C.C. 1:4:8. 

(b) Founda t i on Sub-  base f l oors.  1:4:8. 

(c) Bed block sills, copings, lintels, roof, floors and all structural reinforced floors and all 

             Structural reinforced concrete including pre cast work. M-20 

(d)  Concrete in machine foundations and special situations.                                      M-20 
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(ii) Generally cement concrete (plain or reinforced) shall conform to the requirements of Indi Code of    practice for 
plain and reinforced concrete for general building construction as issued by the Indian Standards Bureau in all respects 
specially strength, quality and proportion materials, workmanship, mixing, testing, form work, placing, fixing 
reinforcement etc. except in case of variance from this specifications where the later shall prevail. 

(iii) The proportion of cement and aggregates for the various concrete mixes will generally as laid down in the 
special instruction or as per strength of concrete desired. The Engineer-in-charge reserves the right to direct the relative 
proportions of fine and coarse aggregate varied in order to obtain the densest mix possible with the aggregate for in the 
work. However the consumption of cement shall not be less than the quantity given in the Appendix A. 

7.2 Cement 
Only cement as is supplied by the Board/Company from Boards/Company's stores shall be USE unless 

otherwise specifically mentioned in Schedule-B for the work. Before accepting the issue of cement the 
contractor shall satisfy himself about the quality and point out any unsuitable quality to the Engineer in-
charge after whose approval, the unsuitable cement may not be issued to him. On receipt of cement the 
contractor shall arrange for proper storage. If at the time of mixing the cement, it is found that the cement is 
unsuitable for the work in hand, the contractor shall remove the same within 24 hours from site on written 
orders of Engineer-in-charge failing which, it shall be removed departmentally at the contract to expense. 

7.3  Aggregate 
The coarse aggregate shall be of approved stone and shall be of maximum size as specified the 

items of the bill of quantities. The size of sieves being selected such that the next size is double the preceding 
one. The sieves generally used are No.150-300-600 Microns 1.18-2.36-4.75-10mm — 12.50-1 20-40mm. 

20mm grade aggregate and for 40mm grade aggregate the actual grading should be as p 
instructions of the Engineer-in-charge. The aggregate (fine or coarse) from sources approved by the 
Engineer-in-charge in writing shall only be used IS: 383 (latest edition) should be followed. 

7.  4 Mixing concrete 
(i) The arrangement made for handling, gauging, transporting and mixing the concrete mat(also and 
adding 
  the cement and water shall be to the approval of the Engineer-in-charge 
(ii) The amount of coarse aggregate and sand in each batch shall be so arranged that one more full bags of  
cement are used per batch. Except in exceptional circumstances, a t of cement shall not be divided. 

(iii) Concrete shall be mixed as near as possible to the place of deposit in mechanically opera mixers of a type and 
capacity to the satisfaction of the Engineer-in-charge with mechanical control of water, and deposited as soon as 
possible after mixing. No concrete that has b mixed for over 20 minutes shall be used in the work. Mixing shall be 
done for at lea minutes after all the three materials including water are passed into the drum and be any portion of 
the batch is discharged. The method or mixing used shall be such a produce a dense homogeneous concrete 
without excess of water. For small batches, I-mixing may be done if permitted by the Engineer-in-charge. The mixing 
drum shall be washed out and cleaned on completion of work each day or on every stoppage of work if the s page is 
more than 20 minutes. 

(iv) Only sufficient water shall be used in the mix as required to obtain thorough compaction and a 
satisfactory surface with means of consolidation available. In floor and roof slabs, particular care must be 
taken to keep the water content to an absolute minimum and c account must a wet mix which will tend to 
bring fines of laitance to the surface be Water for each batch shall be measured in a self measuring tank 
fitted to the concrete n 
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The limits of proportions of water to cement should be determined during the preliminary tests 
and the mixing of concrete finally selected for the work shall be to the entire satisfaction of the Engineer 
in-charge. In suitable cases, the slump test may be used to estimate the consistency but the criterion of 
consistency of the concrete shall be such that the slump when tested in accordance with standard 
method shall be maintained wherever possible at 64mm. But the Engineer-in-charge may where exceptional 
conditions demand it permit a greater slump up to a maximum limit of 114mm. 

7.5 Placing and compaction of concrete 
(i) Before placing concrete the exposed faces of sub grade, form. work and reinforcements are to be 
thoroughly washed with water and wetted with thick cement slurry immediately before the concrete is placed. 
Placing of concrete shall not be commenced until the Engineer-in charge or his representative has inspected the 
shuttering, reinforcements, etc. against which the concrete is to be placed. 

(ii) Concrete must be placed in its final position as quickly as possible after mixing, before 
initial set has taken place. 
(iii) The concrete shall be placed in regular layers as approved by the Engineer-in-charge. 
(iv) The concrete shall be well tamped and pinned so that it is thoroughly worked into all corners and 
around all reinforcements and thoroughly consolidated by hand compaction or mechanical vibration as specified until the 
concrete assumes a jelly like constituent with water just appearing on the surface, care being taken during the 
foregoing operation not to disturb any shuttering, reinforcements, foundation bolts, pipe sleeves or bolt hole, pocket 
positions or disturb any fixtures embedded. 
(v) The method of handling concrete from mixer to the work shall be such that there is no risk of 
segregation of ingredients. 
(vi) The operation of deposition of concrete shall be continue so far as practicable until the section 
authorized by the Engineer-in-charge has been completed to the height or dimension shown or required. 
(vii) Concrete shall not be deposited for a height greater than 900 mm. 

(viii) During the placement of concrete, the top surface shall not be allowed to go dry. Where the surface of 
any concrete has become dry or set and further concrete is to be deposited thereon, the surface should be picked, 
wire brushed, watered and thoroughly grouted with a rich mortar before depositing new concrete. 
(ix) All concrete (plain or reinforced) directed to be compacted by mechanical vibration shall be compacted 
thoroughly by approved mechanical internal type vibrators. The vibrators may be electrically of pneumatically 
driven, but must have a frequency not less than 300 cycles per minutes and be of the internal type. All vibration 
shall be carried out under the direction of specialists or to a plan approved by the Engineer-in-charge. Care must be 
taken to avoid segregation due to excessive vibration. Homogeneous concrete should result from vibrating and the 
concrete should be free from interstices or pockets or combs. 

(x) Pointing and patching shall not be done unless the surface has been inspected by the Engineer-in-
charge and the same have been specifically approved in writing as satisfactory and that the roughness or honey 
comb does not extend more than 1O mm inside the surface. In no case shall honey combed concrete be permitted, 
and if the Engineer-in-charge thinks that work has been badly or carelessly carried out affecting the design calculation 
or working stresses for the respective mixes, the same will be dismantled and reconstructed by the contractor at his 
own cost. 
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7.6      Construction joint : 
                All construction or expansion joints in concrete shall be formed only at positions agreed by the Engineer-
in-charge and shall be formed against well strutted shuttering to give plane faces with ample rebates. All such 
joints shall have continuous, square bonds and grooves to produce a water tight key and the exposed faces 
of joints are to be monolithic with main mass of concrete. The Contractor shall take all necessary steps by means 
of providing timber edgings and make an exact horizontal straight finish to out side edges of any lift to concrete. 
There shall be no vertical construction joints. The responsibility for making all the construction joints water tight 
shall rest with the contractor. 
          

7.7      Curing of concrete 
                 Concrete shall be protected from rapid drying and during the first ten days of hardening, the 
shuttering and the exposed faces of the concrete shall be kept constantly wet by the spraying of water or other 
means, to the approval and satisfaction of the Engineer-in-charge. The contractor shall make all arrangements for 
curing the concrete to the entire satisfaction of the Engineer-in-charge. 
 

                                                                                  All curing must be done by covering the surface with hessian cloth or empty cement bags to the 
 concrete surface and keeping it wet by spray of water intermittently. For horizontal surfaces pooling by 7.5 
 Cm high earth or mortar bunds should be resorted to. Walls will be wrapped with hessian as soon as practicable 
after concreting is completed and the hessian shall be kept saturated by means of a continuous pumped flow of 
water from perforated piping or other methods as approved. All must be done for at least 14 days. 
 
7.8     Protection of work 
          No concrete shall be deposited in inclement weather particularly heavy rains or hot weather. Concrete 
shall be prevented from rapid drying or sludging. 
 

          The contractor shall deal with all water encountered during concrete operation so as to prevent it 
from damaging the surface or exerting pressures against the concrete, until at least 40 hours have 

elapsed after deposition. All ground water shall be drained before any concrete is deposited and under no circumstances 
shall concrete be placed in or through water. 
7.9     Water proofing 
           Water proofing compound shall be used wherever specified or directed by the Engineer-in-charge. The 
contractor shall suggest the make of the water proofing compound he intends to use and also submit the 
pamphlet giving the maker's specifications and directions for the water proofing compound. 

           The contractor's attentions is however drawn to the requirements that the works shall be water tight and 
as such all precautions shall be taken to ensure a thorough and a close punning of the concrete. 
           On completion of curing, the structure when necessary is to be filled with water. The water is to be 
maintained at this level for a period of 7 days after which it may be emptied. Any part which shows signs of 
leakage are to be marked during the test and are to be traced to the inside face of the structure after emptying 
and sealed with Bitumen or other suitable approved material to the satisfaction of the Engineer-in-charge. The 
structure is then to be refilled with water which is to be maintained at this level for another 7 days and retested 
and retreated as above, if necessary, in case of leakages and the process repeated till the water level is 
maintained without any signs of leakage. The cost of all the above operations shall be deemed to be included in the 
rate for concrete work. 

7.10    Test for crushing strength 
            The contractor shall be held responsible for ensuring that the crushing strength of concrete as placed 
shall not be less than the minimum specified strength for a particular mixes as per the Indian Standard Code of 
Practice. 

             Samples of concrete, when deposited, shall be taken at random from the portion deposited before 
start of initial set and test cubes there from shall be made in standard 152mm cubes. Should the crushing 
strength prove to be below the figures specified, the contractor shall make such change in 
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preparation or in the method of mixing, laying concrete to the required strength without increase in 
price. In case the work is already executed such work shall be rejected and it shall then be redone 
by the contractor at his own expense. 
7.11 Form work 

          Form work shall consist of pre-fabricated timber or steel and or shall be used for all faces of concrete which need 
support. Details of form work shall be submitted to the Engineer-in-charge for approval before work is 
commenced. The shuttering shall be erected true to shape. The shuttering should be reasonably water tight and 
sufficiently strong and well braced to retain its shape and shall not be liable to distortion when the wet concrete is 
deposited, it shall given true lines to the edges and faces of concrete when shuttering is removed. The form work 
should be so prepared that the required surface finish is obtained. 

          The sheeting boards used for form work for vibrated concrete shall be placed and laid perfectly 
true with tongued and grooved joints to prevent the percolation of liquid from the concrete. 
          All timber surfaces which will come into contact with cement concrete shall be truly planed and 
painted with oil of approved quality. 

         The shuttering is to be designed, fabricated and erected in such a way as to permit lifts of not more than 1.5m in 
height unless otherwise specified by the Engineer-in-charge. The contractor shall be entirely responsible for the 
strength, design and fabrication of the form work. The striking of the form work should be done after obtaining written 
approval of the Engineer-in-charge in the manner suggested by him. 

All shuttering or moulds with supporting false work, struts and staging etc. shall be of suitable quality either 
metal or of timber and of such substantial strength with ample strutting etc. as will ensure that the shuttering moulds 
remain rigid without any springing or distortion throughout the placing, ramming, compacting by vibration and setting of 
the concrete, and the design of the shuttering moulds shall be such as will get struck and removed for reuse 
without injury to the concrete. 

          All to the Engineer-in-charge's approval, no shuttering or mould fixing or supports etc. will be allowed to be 
incorporated in the finished concrete. In case the Engineer-in-charge directs to use some steel supports which may 
get embedded in concrete, the same shall be provided without any extra cost. 

         All joints, shuttering or moulds shall be in either horizontal or vertical planes and shall be free from shaving, dust 
dirt, mud or other debris all to the Engineer-in-charge's approval. Prior to concreting and after concreting, the 
exposed surfaces of the shuttering or mould shall be cleaned of all adhering concrete before depositing fresh 
concrete. 

7.12 Rejection of concrete work 

The contractor on written permission of the Engineer-in-charge shall remove and reconstruct at his own 
cost any portion of work, which in the opinion of Engineer-in-charge gives evidence before or after removal of 
forms that the concrete was of inferior quality at the time of deposition or was partially segregated or was not 
sufficiently or was excessively vibrated or some reinforcement bars had been omitted, incorrectly placed, 
displaced, or which gives evidence of any fault, or injury from any cause whatsoever which in the opinion of 
Engineer-in-charge may prejudicially affect the strength or durability of construction. 

Samples of concrete When being deposited shall be taken from time to time and standard test cubes after curing for 
the required period will be got tested for crushing strength in a standard approved laboratory by the Engineer-in-
charge but at the Contractor's expenses. If the crushing strength prove to be below the strength specified in the 
Indian Standard Code of Practice, the contractor shall replace or rebuild the structure concerned at FOS own cost. 
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7.13 Striking of form works 

The contractor shall be responsible for any injury to the concrete work and for any damage caused by or 
arising from the removal or striking of forms and supports and any advice, permission or approval given by the 
Engineer-in-charge or any person whether their employee or not, related to the removal of form and supports shall 
not relieve the contractor of his responsibility defined below. 

(i) No shuttering shall be removed before the concrete has sufficiently set to withstand safely the 
stress to which the structure may then be subjected. The shuttering shall be removed carefully without 
causing any shock or vibration to the concrete. 
(ii) 48 hours in the case of vertical shuttering to mass concrete and stand heads. 4 days in the 

case of   vertical faces of reinforced concrete walls, piers and beams. 
(iii) 10 days in the case of supports of reinforced concrete floor slabs, provided temporary props are 

fixed before decentering and maintained in position for a further period of 10 days. Where it is not desired to 
fix temporary props, the striking time must be at least 14 days., 
(iv) In no case, however, the striking of shuttering should be done without the approval of the 

Engineer-in-charge. 
(v) The timing given for striking of shuttering is provisional only. The contractor will be 

responsible for any injury to the concrete work whether reinforced or not and for any damage caused by or 
arising from, the removal and striking of shuttering and supports. 
(vi) The contractor shall be held responsible for and make good at his own cost all injury and 

damages arising from premature removal of the shuttering. A small portion of the shuttering shall first be 
exposed to ensure that the concrete has set sufficiently hard before the whole area of shuttering is 
removed. 

No load shall be put or any weight ,suspended from slabs for one months after casting .Temporary props, if 
considered necessary, shall be left in for the support of the underside of slabs, beams, etc. as long as is reasonably 
practicable after striking the shuttering. No shuttering or temporary props shall be removed without obtaining 
permission from the Engineer-in-charge. 

Reinforcement 

           The bars for reinforcement shall be bent cold, correctly and accurately to the size and shape shown on detailed 
drawing or as directed by Engineer-in-charge. 

           As far as possible, bars of proper lengths shall be used but where this can not be done and 
overlapping has to be resorted to, a lap of 40 times diameters of bars shall be given with proper hooks at the ends 
and the two bars shall be bound with annealed steel or GI wire 16 to 18 SWG and twisted tight along with overlap as 
per standard practice. The overlap jointing shall be staggered. 

      All reinforcement shall be free from loose mill scale, rust, oil, grease, dirt, paint and other deleterious 
matter before placing the concrete. The bars crossing one another shall be bound at every intersection with annealed 
steel wire not thinner than 16 SWG and twisted tight to make the skeleton or the net work rigid so that the 
reinforcement is not displaced during deposition of concrete, Precast spacer blocks of 1:2 cement mortar about 
40mm wide and necessary thickness shall be used to keep reinforcement bars on the forms and in proper position. 

             The mesh work shall be temporarily supported so as to retain its correct position in moulds during the 
process of depositing and consolidating concrete. The ends of all such wires shall be turned into body of concrete 
and not allowed to project towards the surface of concrete. The concrete distance blocks shall be used as directed 
between reinforcement and at bottom and sides of forms so as to ensure correct cover to the bars. Greatest care shall 
be taken to prevent displacement or bending of members before concrete pouring is started. In case where bars 
project they should be adequately protected against displacement or bending of members before concrete pouring 
is started. During concreting a competent steel placer shall be used to adjust to correct position of reinforcements that 
may get displaced. 
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    No concreting shall be started unless the Engineer-in-charge or his representative has checked the 
reinforcements and has recorded the Measurements in the measurement book. 
                 Reinforcement shall be measured according to the weight of steel actually used, no allowances being made 
wastage. The rate shall be frit' Steel fixed in place and shall include all necessary binding and also all necessary Wiring 
to keep the Steel in position. 
 
Rubble Masonry 
              The stone used in Masonry shall be of approved quality and obtained from quarries approved in Writing by the 
Engineer-in-charge. 
            All the joints should be of even thickness so as to permit and even pointing (Struck, sunk or raised as the Case 
may be) required to be done. Hammer dressing or chisel dressing to the edge to make the joints uniform and even, 
shall be included in the rates and no extra rates will be paid for this. All the corners of walls shall be truly vertical The 
face Work shall be washed and cleaned on completion. Exposed faces of walls not intended to be plastered or pointed 
with: different type of mix of mortar or otherwise covered shall be unfinished   with any of the type .of pointing specified 
below as the work proceeds; 

(a) External face unless otherwise specified with a neat struck joint or keyed joints. 
(b) Internal faces with a neat flush joint. 
Faces intended to be Plastered or pointed with different mix of mortar raised or struck type pointing etc. shall 

have joint raked  out  to at least 10 mm depth and properly cleaned and wetted to receive the finish specified. 
          Pointing shall be done with cement mortar 1:4, or as directed by the Engineer-in-charge. 
Damp    Proof course    

The damp proof course shall be laid in cement concrete 1:2:4 with 20mm metal for 40 mm thick 
proof course. The damp proof course shall be laid to the full width of the plinth masonry. The edges shall be straight, 
even and truly vertical. The superstructure masonry work shall not be commenced on the freshly laid damp proof 
course, unless the later has been flooded with water for at least 48 hours. A cost of bitumen mixed with sand or as 
specified in the bill of quantities should be given over the D.P.C. Using 10(ten) Kg. of bitumen for 10 sqm. of D.P.C.  
Brickwork 
 
(a) The whole of the brick work is to be built in English bond unless otherwise directed. No four brick course Shall 
rise more than 25mm above the thickness of four brick course when laid dry. No bricks bats shall be used except 
where required as closures. 
(b) The bricks shall be thoroughly soaked in water before inclusion in work to reduce initial suction rate of water. 
The brick work must be kept continuously wet during the setting of mortar, after initial setting of mortar. 
(c)       The bricks shall be thoroughly bedded on cement mortar in the first instance and vertical   joint to be filled 
properly with cement mortar during each layer. The work will be done in the proper manner in the first instance only 
and no grouting shall be resorted to. 
(d)       The brickwork must be laid true to line and level with horizontal courses and vertical courses etc. 
 

Unless otherwise specified in the bill of quantities, brick work shall be built in cement mortar (1:6). The matrix 
immediately over the lintels in exterior wall only shall be in cement mortar 1:3. All half brickwork shall be built in cement 
Mortar 1:4. Where specified or directed by the Engineer-in-charge, 2 Nos. 6rnm dia steel reinforcement bars may be 
provided to half brick walls. 
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String courses, cornices and moulding shall not generally be provided unless as shown on the drawings or as directed 
by the Engineer-in-charge. The architectural features and treatment if required as per the drawings as may be finalized 
before actual execution of work shall have to be incorporated during construction and such items whether in large or 
small quantities and any shape and size, shall have to be provided by the contractor at the rates in relevant items of 
the bill of quantities. The contractor shall not be eligible to claim any extra on this account. 
Brickwork will be measured as the net quantity as shown on the drawings or as specified and no allowance shall be 
made for cutting and wastage or increase of width due to highest thickness of joints. The thickness shall therefore, be 
measured as under irrespective of actual thickness of the brick; 

1/2 brick thick 10 Cms 
1 -do- 20 Cms 
1 1/2 -do- 30 Cms 

2 -do- 40 Cms and so on. 

NOTE: - If the British size bricks are used, measurements will be restricted to Metric size bricks for payment. 
Plastering 
          The work shall be carried out as per the following specification: - 
                           Joints of brick work and masonry shall be raked out 1O mm deep to form key for the cement plaster 
and concrete surfaces shall be thoroughly picked and roughened for the same purpose. The rates for plastering shall 
be inclusive of preparing the surface as above. 
The surface shall be thoroughly wetted as directed before the plastering coat is laid. 
The patches of plaster 15x15 Cm should be put 3m apart to correct plane and to the specified thickness. 
 
(a) Sand screened through 5mm sieve and is liable to retention of 25% (maximum of 3mm mesh sieve) shall    
only be used. The sand shall be thoroughly graded and free from silt, loam, vegetable and calcareous matter. The 
sand from sources approved by Engineer-in charge in writing shall only be used. 

(b) Cement and sand be mixed in proportion as specified then water shall be added to form an easily workable 
paste. In no case shall mortar which has been allowed to stand for more than half an hour after mixing be used. 

(c) The plaster shall then be laid in single coat to the line connecting 15 x 15Cm patch laid before hand and the 
surface shall be finished smooth with wooden floats. 

(d) In the case of internal wall, the piaster shall be left off in a straight line 23 Cm above the level. This portion 
together with portion of the floor near the wall should be plastered, the junction being curved to a radius of 40mm. 
For measurement, all openings shall be deducted for each plaster face and return and soffits shall be added. 
Measurements for lintel bottom jambs and sills shall be added. 

(e) All plaster shall be to the specified thickness only. For any increases in plaster thickness due to irregularities 
in work face, contractor will not be entitled for any extra payment. 
(f) Proper precaution shall be taken to see that the work is cured for at least 14 days. 
(g) The contractor shall take every precaution right from the commencement of plaster work to prevent any brazing 
as that may appear on the surface of the plaster and shall be responsible to make good any portion of the work which in 
the opinion of the Engineer-in-charge requires removal and redoing. All internal surface which are specified or directed 
to be plastered in two coats, shall be plastered as under. 
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(i) The base coat shall be of cement mortar of proportion and thickness as specified in the bill of 
quantities and shall be applied to masonry and concrete surfaces in which all bricks .joints have been 
thoroughly rough ended to form a key for the rendering. The surface of the masonry work and concrete shall 
be thoroughly wetted before the application of the rendering. 

(ii)  The surface of the first coat rendering shall be roughly scratched to a minimum depth of 3mm thus 
forming a key for the lime punning. Lime punning shall not be carried out until after the base coat has 
thoroughly set.  

Lime Punning or Lime Neeru Finish  
The lime punning shall consist of :- 
(a) 3 Part of Lime (ground pure)  
(b) 1 Part of approved shell lime.  
The materials are to be properly tempered with water and screened through linen cloth. The materials shall 
then be allowed to be settled in a pit so that extra water is absorbed. Care being taken to cover the pit with 
gunny bags or other suitable materials when the material is of sufficient consistency so as to be able to be 
applied with trowels. The punning shall be laid in not more than 3 mm thick and rubbed to obtain a uniform 
finish. The surface shall then be cured excessively by continuous watering to avoid cracks being developed 
during setting.  
Very fine sand may be added in punning in suitable proportions if so approved at site by the Engineer-in-
charge.  
Precast Concrete work 
  The work shall be carried out as per relevant item for cement concrete. All precast work be done on 
level platforms and cured by immersing in the tanks for 21 days. The pre cast articles shall be carefully 
handled so as not to develop cracks or get damaged. All the exposed faces of precast slab etc. shall be 
rendered with a finishing coat of neat cement floated smooth and cured. The casting shall be of shape as 
ordered by the Engineer-in-charge without any extra charge.  

              Precast RCC sills, coping and lintels 1.5m span and under may be cast in situ or precast to 
sizes and shapes with necessary weathering, chamfered, angles and covering etc. as shown in the 
drawings.  Jallies shall be of approved pattern and cast in pieces of exact dimensions as required.  
Unless otherwise specified, all precast articles shall be set in cement mortar 1:3 and the joint finished neatly 
to match with the precast work.  
The rate for precast work shall be inclusive of fixing it in position.  
 
Wood work Wrought and put up in Roof Door/Windows Frames  
 

The timber used for wood work shall be first class Madhya Pradesh teak or sal or bija as specified. 
The timber shall be of good quality, well seasoned, free from decay and dead knots etc. The seasoning of 
timber shall be judged from the moisture content for various purposes. All the timber is to be approved by 
the Engineer-in-charge, and any timber rejected by him shall be removed at once from site of work. The 
rates for wrought timber include cartage to and delivery at the site of the work, the fair rendering off all 
surfaces, chamfering of angle etc. 
  

The rate for timber wrought framed and fixed includes all sawing, planning jointing, framing, labour 
and materials for raising and fixing and also the nail, spikes, screws etc. necessary for the framing and 
fixing. 

 
 All work shall be paid for net measurements, no allowance being made for wastage, but the length of 

each piece shall be taken overall so as to include projections for tongues or scrafts. In case of planned 
surface, an allowance shall be made for planning up to 2mm on each face.  
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In case of roof trusses, a full sized truss shall first be lined out on the ground on a level platform. From this 
full size diagram, templates of tenons, mortices and scrafts etc. shall be made for use in the manufacture of 
trusses. All timber coming into contact or embedded in masonry or concrete shall be well painted with two 
coats of boiled coal tar or solignum as specified, the cost of which is deemed to be included in the rates 
quoted. This shall not be paid for separately.  
 
Joinery 
 
  All the joinery work involved in doors and windows frames shall be wrought and finished according to 
the detailed drawings made available during execution of the work and direction given at that time and 
strictly as per the corresponding items in the bill of quantities or in accordance with the instructions of the 
Engineer-in-charge in the absence of minor details in the drawings or descriptions. The allowance of 1.5mm 
only shall be allowed in wrought thickness for planning on both faces except in the case of panels for 
panelled joinery which shall be of the thickness shown in the drawings. Salwood shall not be permissible in 
joinery work. Work is to be framed as soon as possible after receipt of the detailed information and should 
then be stored so that air can circulate freely around it. No work shall be glued or wedged up to unit required 
for use. All external work is to be put together in lead paint and finished. Framings are to be properly 
measured as described. All doors and framing up to 5 Cm thick in hardwood to doors are to be single 
tenoned and tongued and all lock rails to doors are to be double tenoned, Any joinery work which may split, 
fracture, shrink, part in joints or show flaw or other defects or unsoundness or bad workmanship shall be 
removed and replaced with new materials. The use of nails in joinery is prohibited. For panel, joinery up to 
225mm width shall be of one piece, panels exceeding 225mm width may be in two pieces with a central 
tongued and grooved joint. 
. 
Doors and Windows  
 
17.1 General  
 
(i)  Work shall be carried out in accordance with standard drawings or such modification there of as are 
issued from time to time. The directions of the Engineer-in-charge shall be final in this matter. Doors and 
windows will be provided with single or double flap shutters as specified.  
(ii) Sills may be omitted, if so ordered in writing by the Engineer-in-charge.  
 
The lower ends of the vertical frames shall be buried in the floor to the extent of 40mm when the sills are 
omitted. In other cases, the sill itself shall be buried in the floor to the same extent.  
 
           The height in case of doors without sills shall be measured from the top of the floor to the top of the 
frame. When however wooden sills are provided, the height shall be measured from the bottom of sill to the 
top of the frame. 
 
           The sizes of doors and windows given in the drawings shall be overall size including the frames. The 
section of the frames shall be as shown on the drawings. Unless otherwise specified, heavy iron fittings 
shall be used samples should be got approved from the Engineer-in-charge. The rates for the doors or 
windows or ventilators shall include the cost of the frame fixing in wall, iron hold fasts, hinges, stoppers, all 
fixtures and fastenings and French polishing or painting as specified. Where fixtures fastening and shutters 
are supplied free of cost to the contractor, the rate shall be exclusive of the cost thereof, but inclusive of 
fixing.  
 
17.2 Flush Doors  

When flush doors are specified to be used as shutters for doors, they shall be of Sitapur or other 
equivalent quality as per the samples approved by the Engineer-in-charge. The flush door shall be of 
minimum thickness of 40mm or as specified and have the required finish such as varnishing, beading etc. 
All fittings like hinges, handles, locks etc. should be of heavy type and of approved quality. The flush  
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doors should be well sand papered and then neatly painted with 3 coats of approved paint including the 
finishing coat. Flush doors with teak faced veneered, should be finished with a coat of transparent Luxol or 
Duro glazed paint so as not to cover the veneer.  
 
17.3 Ply proof doors 
 

 Where fly proof gauge shutters have to be provided in the same frames in addition to the usual 
shutters, the thickness of the frames shall be increased by the specified thickness of the fly proof Shutters.  

The wire gauge shall be bent at right angles in the rebate of styles and sills turned back and fixed with 
beading. The wire gauge shall be of 12 meshes per linear inch made of 24 imperial S.W,G.wire. The Helical 
spring hinges of approved make shall be provided for fly proof shutters.  

 
17.4  Factory made panelled door shutters  
 

The construction of factory made panelled door shutter shall conform to 16,1003 (Part-I) (latest 
revision).  
(i)       Stiles and Rails: 
             Shutters shall be made of kiln seasoned and chemically press-Lire treated second class hardwood 
stiles and rails. Width of stiles and top rails shall be 100mm whereas the width of lock and bottom rails shall 
be 200mm. Thickness of stiles and rails shall be as-follows:  
 
     (a) For Interior doors - 30mm  
     (b) For exterior doors - 40mm. 
 
    (ii)     Panel Inserts:  
   Panels shall be boiling water proof(BWP)grade phenol formaldehyde synthetic resin bonded Plywood both 
Side, commercial veneered, conforming to IS 3097 (latest revision). Thickness of panels Shaft be as 
follows:-  
 
     (a) For interior (i.e. for 30 mm stiles/rails) - 9mm  
     (b) For exterior doors (1.eAtor 40MM St - 12mm  
 
17.5  Windows with iron bar 
 
  All windows specified with iron bars shall be provided with 113111M diameter round iron bars or as 
detailed in the drawing. The bars shall be passed through a central rail Of flat iron 5 x 19 mm Or through 
transem bar as detailed in the drawing and fixed vertically or horizontally as directed into the frame with their 
ends properly riveted. Iron bars shall be paid for separately as per the weight of steel actually used, no 
allowance being made for wastage and shall be inclusive of fitting in position, punching or drilling holes in 
flat iron or central rails and riveting the ends.  
 
17.6  Steel sashes 
 

 The steel sashes shall be fixed in position in brick work with necessary lugs and fittings provided. 
The fixing shall be done in accordance with the supplier’s instruction. The rate shall be inclusive of glazing 
with cement mastic and putty of approved quality etc. The sashes only will be supplied to the contractor free 
of cost at the Board's/Company's site stores, if so provided for in the bill of quantities.  
 
Lintels  
 
All lintels shall be of reinforced cement concrete 1:2:4 constructed in situ or precast and fitted and placed in 
position. The bearing at each end of the supporting walls shall not be less than 15 Cm. Lintels when precast 
shall be marked clearly to indicate the position of the reinforcement.  
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Window Sill  
 

Windows shall be provided with precast cement concrete or cast in situ cement concrete slabs as 
directed to approved thickness or as shown in the drawing. The front face of the sill will project 30 to 50 mm 
beyond the face of the wall and shall be throated. The sill will be chamfered on the exposed edge.  

 
Flooring  
 

Unless otherwise specified, the flooring shall consist of 40mm thick cement concrete 1:2:4(with 20mm 
graded metal) as wearing surface, laid over a layer of thick cement concrete 1:4:8 or lime concrete.  
 

The bed on which the floor paving is to be laid should be properly prepared. The sub-grade shall be 
cleaned of all dirt and other foreign matter. The slope desired in the floors shall be provided in the Sub-
grade. The ground should be well consolidated before and after laying the Sub-grade so that no settlement 
whatsoever takes place at a later stage.  

The bed of concrete should be thoroughly rammed. The sub grade shall be thoroughly wetted with 
water before laying the floor. Paving shall be laid on panels of uniform size in squares or rectangles not 
exceeding 2.5 Sqm. in area but no side shall be longer than 2m. The work shall be carried out in alternate 
panels in the first instance so that the two panels have one corner point common. At least 4 days shall 
elapse before commencing the concreting of intermediate bays. The top surface should be finished to a 
smooth and hard surface using extra cement.  

While being placed, the concrete shall be vigorously sliced and spaded with suitable tools to prevent 
formation of voids or honey comb pockets. The concrete shall be brought to specified levels by means of a 
heavy straight edge, resting on the side from and drawn with a swing motion, in combination with a series of 
lifts and drops alternating with small lateral shifts. While concreting the remaining alternate bays, care shall 
be taken to ensure that the edge of previously laid bays are not broken by careless or hard temping. 
Immediately after laying the concrete, surface shall be inspected for high or low spots and any needed 
correction made up by adding or removing concrete.  

The surface shall then be finished as ordered and cured.  
The junctions of floors and walls, floor and dado or skirting shall be rounded off as directed without 

any extra payment.  
Any inequalities in the bed of the floor shall have to be made good by the Contractor at his own cost 

by providing the concrete required, to provide a truly plane surface. Payment will be made only for thickness 
specified.  

 
Polished Coloured Concrete Floors  
 

The surface of ordinary cement concrete floor when ordered to be coloured shall be finished with a 
thin topping consisting of one part of Portland cement to two parts of sand coloured with the addition of 
approved mineral pigment of required colour thoroughly mixed with cement when dry. The quantity of 
pigment shall be such so as to produce the required shade but in no case it will exceed one third part of 
cement. The coloured top layer shall be laid immediately after laying the concrete.  
Cutting and polishing may be done by hand or machine. In hand cutting and polishing, the first cut shall be 
made with coarse carborundum stone (60 grade) or approved hard stone, coarse sand and plenty of water 
after the coloured surfacing layer has been drowned for not less than 36 hours. After the first cut the surface 
shall be thoroughly washed to remove all grinding mud and covered with a grout of cement and colouring 
matter, in original proportions, in order to fill the pin holes that appear after cuttings.  
The final cut or polish shall be carried out after an interval of 10 days with polishing stones or carborundum 
stone of FF (fines) grade. After the final cut, oxalic acid shall be dusted over the surface (3.2 Kg. per 100 
Sqm) sprinkled with water and rubbed hard with numdah blocks. The following day, the floor shall be wiped 
with a moist  
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rag and dried with a soft cloth. A hot mixture of turpentine and bees wax (4:1 weight) shall then be applied to 
the surface and rubbed with clean cotton waste. The rubbing must be continued until the floor ceases to be 
sticky. 
 In cutting and polishing by machine, the procedure is the same except that special rapid butting grit blocks 
fixed in the machine replace the hard polishing stones in the hand process.  
 
Mosaic Tile Flooring  
 

The pattern and tint of the tiles shall be approved by the Engineer-in-charge. The tiles shall be true in 
shape and free from cracks. The tiles shall be carefully set perfectly true in Surkhi Lime Mortar (3:1) with a 
mixture of cement at the rate of 1.2 bags per 10 Sqm. The joints shall be uniform and as thin as possible. 
They shall run in straight lines. The tiles floor shall be well polished by hand or machine. 

 
Stone Slab Flooring  
 
Stone slabs for flooring, paving trends and risers or steps etc. shall be of selected quality hard, sound, 
dense and homogeneous in texture, free from cracks, decay, weathering and flaws. They shall be of the 
finish and colour as approved by the Engineer-in-charge. The intent is to use local stone, Kotah Stone, 
Jaisalmer Marble and Dhoulpur stone individually and or in combination.  
For polished stone flooring, the slabs shall have top (exposed) face machine polished before being brought 
to site. Edges of stone shall be fine chisel dressed on all sides to a minimum depth of 15mm and table 
rubbed to a smooth finish so that straight edge laid along the side of the stone shall be fully in contact with it. 
The edges of stone slab for stair treads, risers and steps shall be machine cut of full depth. The slabs shall 
confirm to the sizes called for in the drawings. All angles and edges of the slabs be true square and free 
from chippings and the surface shall be true and plane. The thickness of the stone slab shall be 20mm to 
25mm for flooring work. For stair treads, the thickness of stone slab shall be 25 mm thick uniformly. The 
stone slab for steps shall be 40mm thick uniformly. Before starting the work, Contractor shall get samples of 
slabs approved by the Engineer-in-charge. 
 
Ceramic Tile Flooring  
 

Flooring to toilets and other areas where called for shall be of nonslip ceramic tiles of Kajaria,Orient, 
Nitco, Johnson, Somani or other equivalent make as approved by the Engineer-in-charge. The tiles shall be 
of approved colour, size and shape and shall be laid to the pattern approved by the Engineer-in-charge.  

The tiles shall be of uniform colour, true to size and shape and free from cracks, twists, uneven 
edges, crazing and other defects. The tiles shall be laid over a bed of 20mm thick cement mortar 
1:4(1Cement:4 coarse sand) and levelled to a true surface. The surface of the bedding mortar shall be left 
rough to provide bond for the tiles. A floating coat of thick cement slurry shall be laid over the screed to 
proper levels and the non slip ceramic tiles set over the same firmly to correct line and levels. The joints 
shall be filled and finished neat with cement paste pigmented to the shade of the tile. The joints shall be 
finished neat as directed and shall be straight, regular and uniform. On completion the surface shall be 
washed with water, rubbed with fine saw dust and left clean. The finished floor surface shall be true to 
required levels.  

 
Weathering and Water Proofing Course  
 

Weathering course over all RCC roof slabs shall be as follows:- Lime concrete terracing to roofs shall 
consist of lime concrete of average thickness 75mm laid all over the RCC roof slabs and shall be composed 
of:  

(i) 1 Part approved lime. 

(ii) 1 Part approved Surkhi. 

(iii)  3 1/2 Part brick Koba.  
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and appropriate quantities of methi and molases as solution and lime water added. The terracing is to be 
placed, rammed and trimmed and beaten for a minimum period of seven (7) full working days during which it 
shall be kept wet and thereafter kept wet for a period of not less than 28 days. During beating, the surface 
shall be periodically and liberally sprinkled with a mixture of 3Kg.of bail fruit and 100 liters of water. The 
mortar which has been brought to the Surface by beating shall be smoothened and Worked, to et fine finish 
with steel trowels. No plastering shall be done. The whole work shall be completed in the approved manner 
for first class work to the satisfaction of the Engineer-in-charge.  

A curve of 10 Cm. radiuses shall be formed at the junctions of the lime concrete terracing with the 
walls at a minimum height of 5 Cm above the surface of the terracing.  

 
The top edge of the lime concrete shall be protected by brick concrete over sailing course. The over 

sailing course shall be weathered with cement filled and properly throated below so that water dropping 
there from shall drop clear of the cover to the area of the roof terracing.  

A layer of water proof paper or asphalt shall be laid over the lime concrete terracing over which shall 
be laid the finishing layer of 40mm thick cement concrete of 1:2:4 mix with 12rnm graded aggregate divided 
in panels of 1 xl m and joint filled with asphalt. The rates shall include laying and supplying of necessary 
Materials. 

 
 26.  Painting  
 

All wood, iron work, steel work described as to be painted shall be given one coat of approved primer 
and two coats of the best quality ready mixed oil paint of approved make. The brand of paint and 
manufacturer shall be approved by the Engineer-in-charge, if the paint is not Supplied by the Department. 
Mixing of paints by Contractor at site is not permitted. 
  Generally iron and steel work eta. would have received its primary shop coat before being delivered 
to the site. 

 Generally all surfaces must be thoroughly cleaned before application of the paint and care must be 
taken to ensure this. No paint work shall be carried out in condition of dust. 
  When more than one coat is specified, each coat may vary slightly in shade and shall be passed by 
the Engineer-in-charge before the outer most coat is applied. 
  Each coat must be thoroughly dry before application of the next additional coat. All surfaces shall be 
adequately prepared before application of each coat, the surface shall be rubbed down with an abrasive 
material appropriate to the Surface under treatment. Brushes of best quality, suitable size and approved 
manufacturer shall be used for the work. 
 
  Brushes shall be thoroughly cleaned before being used for a different type or class of materials. The 
use of cloth dipped in paints in lieu of the brushes is prohibited. 
 
  Particular care shall be taken to get at places such as difficult joints, tops and bottoms of door and 
window § leaves etc. are not left out in painting. 
 

 Primer with a Mixture of 3 parts of raw linseed oil and one part of boiled linseed oil per 10 Sqm.of 
superficial surface.  

 
Alternatively, if ordered, apply a coat of approved primer as per maker's instructions.  
 
Apply one more coat of under coating followed by a finishing coat, high gloss or matt finish as 

ordered.  
 
First class workmanship is required in all paint work, which must be carried out to the approval and 

satisfaction of the Engineer-in-charge.  
 
No painting on exterior or other exposed part of the work shall be carried out during inclement 

weather and surface shall be thoroughly dry before painting is proceeded with at all stages or processes of 
the work.                         

 
 Signature of Tenderer 



60 
 

Wood Work:- All wood work must be dry and free from any foreign materials incidental to building operations. All loose 
knots shall be removed from and holes filled with well fitted new sound timber set in red or white lead paint and 
securely pinned. All projecting knots shall be gauged well below the surface. The surface shall be sand papered 
smooth along the line of the grains and dusted clean. All knots shall receive two thin coats of knotting well brushed in. 
Teak to be painted in a light shade shall be given one coat of knotting to prevent the teak holes from bleeding and 
staining the paint. The surface shall then be given a coat of priming and allowed to dry. Unless otherwise directed, the 
priming coat shall be applied before the wood work is fixed in position. All holes, cracks, crevices etc. shall be stopped 
carefully to a true level surface with putty.  
           NOTE: Stopping with putty will be done after the application of the priming coat.  

The surface thus prepared and primed shall be treated with one or more coats of under coating followed by one coat 
of finishing paint as specified. 

(a) Plaster, Concrete, Brick, Stone and Asbestos Cement sheets.  

The surface to be painted should be allowed to dry for at least three months, preferably longer if possible, Dryness of 
surface is essential to guard against trapped moisture brushing out through the paint and running it.  
Preparation of new unpainted surface shall be carried out as under:  
Clean the surface of all loose of foreign materials incidental to building operations, scrap off lime wash coating if any, 
sand paper lightly and dust with a cloth. Stop nail holes, etc. and repair defect, if any, with new material similar in 
composition to that of the main surface.  
Neutralize any free alkali in the surface by treating with a dilute solution of Hydrochloric or sulphuric acid 1 part of acid 
to 50 parts of water and wash down with clean water. Allow the surface to dry.  
 
Varnishing  
 

Clean the surface of all foreign matter, rub down with fine sand paper, dust off, stop holes, cornices, etc. with 
putty and thin clean glue applied hot. When dry, rub down smooth with sand paper.  

Stain to the required tint, if ordered.  
Apply one coat of undercoating of finishing varnish, allow it to harden and flat down lightly with fine sand paper.  
Apply second coat of under coating, if ordered and flat down.  
The finishing varnish shall be applied just as it comes from the cane taking care to brush it out evenly and 

avoiding laying it not too thickly, lay off in long clean weeps of the brush without going over the work too often, trim 
edges to prevent runs and blobs, use clean and well worn brushes. The work should be free from loose hair and brush 
marks.  

 
Interior Finishing  
 

The interior of the rooms shall be finished off with white or colour wash of approved shade or with oil bound 
washable distemper or plastic emulsion paint of approved shade and manufacturer as specified. The surface, required 
to be treated with plastic emulsion paint or oil bound washable distemper, shall be thoroughly dried and cleaned and 
given one coat of size, thereafter, two coats of plastic emulsion paint or oil bound washable distemper of brand and 
shade approved by the Engineer-in-charge. Such emulsion paint or distemper shall be mixed and work carried out in 
accordance with the manufacturer's specifications and as per instructions of the Engineer-in-charge. The work shall be 
finished to first class workmanship and to the entire satisfaction of Engineer-in-charge. Surface to be finished with 
plastic emulsion paint or oil bound distemper or cement based paint like snowcem, must not be white washed.  
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White Washing  
 

The surfaces described to be white washed shall be thoroughly dried and cleaned and given one coat of size 
thereafter two coats of lime wash.  

The white wash shall be prepared in accordance with the b'est practice and shall consist of ground lime shell 
whiting and gum mixed with water in proportions. The coat shall be applied in alternate directions and the work 
completed shall be uniform and free from brush marks and other blemishes etc.  

 
Colour Washing 
 
  Generally the specification for colour washing is the same as for white washing, but pigment of approved tint 
should be added to the mixture.  
 
French Polishing  
 

French polish shall be composed of shellac dissolved in methylated spirit of required consistency.  
Wood surfaces which are described or specified to be French polished shall first be cleaned, rubbed down 

smooth with sand paper, dusted off and stopped and treated with linseed oil which shall be thoroughly wiped off.  
The polish shall then be applied to the surface with beading covered by a clean linen rag well wetted with, 

polish rubbed hard on the wood, uniformly and completely covering the surface with the polish. The surface, after 
drying, is then to be rubbed smooth with fine glass paper and the above process repeated alternately. 

 The surface shall be finished to high gloss and to be approved by the Engineer-in-charge.  
 
Glazing 
  

All glass shall be of good quality, free from spots, bubbles, smoke wanes, air holes and other defects. In cutting 
glass, proper allowance shall be Made for expansion, unless ordered otherwise (e.g. to be fixed with wood beads), the 
glass shall be well beaded in oil putty, springed firmly back puttied, and finished to neat chamfer, rebate whether in 
new or old work shall be painted one coat before glazing or moistened with raw linseed oil, if the joinery is not to be 
boiled.  

Each pane of glass shall be square, jointing is not allowed. Broken or damaged glass shall be replaced. No 
glazing be considered complete until all satins have been removed from the surface of glass.  

Sheet glass shall be plain, clear and weigh not less than the weights per sq mt. specified. For door and 
windows shutters, 20 to 24 oz. size sheet glass shall be used.  

Plain glass be transparent, translucent or wired as ordered. The transparent type shall have polished surface, 
the vision obtained being clear and undistorted.  

A tolerance of 0.55 to 0.80 mm shall be admissible on the nominal thickness of polished plate.  
For glazing in metal sashes, putty be Gold size putty (1 1/2) pints of Gold size per 100 lbs. or linseed oil putty or 

patent mastic as ordered.  
The rate for putty glazing to wood sashes etc. shall include painting rebates, springing beading with back and 

front puttying etc. with oil putty or as specified, fixing beads and include panel pins.  
The rates for glazing in metal sashes shall include painting rebates, Gold size putty or pattern glazing mastic 

and for fixing the glazing pins(supplied with the sashes)or in the case of metal sashes with loose beads (wood or 
metal) for taking of beads, beading glass and refixing beads with set screws provided.  
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Rain Water Pipe  
 

All rain water pipes, gutters, offsets, shoes, bends, tees and rain water bends etc. shall be of either cast iron (in 
accordance with relevant I.S. Specifications) or Asbestos Cement (Everest Brand or its equivalent conforming to 
relevant IS Specifications) as specified by the Engineer-in-charge. All the brackets for rain water pipes are to be soft 
metal strictly corresponding with the shape of the gutter. The screw on the faces should be used wherever possible. 
Suitable clips shall be used for pipes without ears and these shall be either plain or ornamental as the moulding of the 
pipes may require. Rain water pipe shall be of sufficient capacity for their duty. and shall be of heavy type. The 
contractor shall be required to submit samples and get the approval of the Engineer-in-charge. The rate shall include 
for providing and fixing. T.W. gutkas, fixing flat iron clamps bent to suitable shape etc. filling the joints with cement 
mortar 1:3 curving etc. complete including all works incidental thereto.  

 
Roofing with Mangalore Tiles  
 

The tiles shall be 1st class well burnt, and of standard size, hard and uniform in texture, sound throughout and 
free from blisters etc. and shall weigh not less than 2.5Kg. when dry. The tiles shall not absorb More than 15% of its 
own weight when immersed in water for 24 hours. The tiles shall be commercial or equivalent Make. The gauge of tiles 
shall be 310mm center to center of battens. Roof ridge and hip tiles shall be Mangalore pattern (first quality) as per 
sample approved by the Engineer-in-charge. The last two rows of tiles at eaves shall be tied by GI Wire to the wooden 
battens. Ridge and hip tiles shall be bedded in lime Mortar (1:3) & pointed with the same mortar coloured to match the 
tiles.  
 
A.C. Sheet Roofing  
 

Asbestos sheets shall be Trafford or Big-six size. Everest quality manufactured by M/s.Asbestos Cement 
Limited Bombay or other equivalent approved manufacturer and conforming to relevant I.S. Specifications. A.C. ridge 
shall be 2 piece suitably separated adjustable ridges manufactured by M/s.Asbestos Cement Limited, Bombay or 
equivalent approved manufacturer and conforming to relevant I.S. Specifications. The roofing work with asbestos 
sheets shall be done in accordance with the manufactures instructions with 8mm diameter galvanised hook or crack 
bolts to purlins and with coach screw to wall paints. The selection and the cutting of the sheets shall be done as per the 
instruction of the Engineer-In-charge to reduce wastage to a minimum. The bitumen washer and cup washers used 
shall be obtained from the manufactures of the A.C. sheets and shall not be of ordinary commercial quality. Cement 
mortar (1:4) fillets or benching 75mm x 75mm shall be provided where the lower roof abate against the wall and where 
vent pipes emerge through the roof wall as shown on the drawings. When required 30mm x 6mm flat iron wind ties 
shall be fixed at the end laps and eaves end of the sheets. The fixing shall be done with the same hooks which secure 
the sheets and the purlins. The measurement shall be taken for the finished work, the laps between sheets shall not be 
measured. The lap of the sheet under the ridge pieces shall also not be measured for the purpose of payment. 
 
Asbestos Sheet Ceiling  
 

The asbestos sheets shall be of approved manufacture. The A.C. sheets shall not be less than 3/16" (5mm) 
thick.  

The sheeting shall be laid truly parallel or perpendicular to the wall and shall be fixed to the battens with 44mm 
iron screw. All ceiling shall be neat and clean. The sheets shall not be forced up against one another.  
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      The joints in the ceiling shall be covered by teak wood beading 25mm x 12mm thick fixed to the ceiling joints with 
55mm screws on the under side of the sheeting’s.  

The overlap of the beading be equal on each of the two adjoining sheets. The beading shall be mitred at 
junctions. The spacing of screws shall not exceed 150mm.  

 
Valley Gutters  
 

Valley gutters of 13 to 22 gauge plain galvanized iron sheet bent to shape as shown on the drawings shall be 
provided. They should have 225mm long welded overlaps, welding shall be bronze4ivelding with silicon bronze rods 
silvered copper flux.  
 
Hand Railing 
  

Hand railing shall be of teak wood or GI pipe or as specified in the drawing and shall be manufactured strictly as 
per specifications and drawings issued.  

 
Fencing with R.C.C. Post  
 

All posts and struts shall be of standard design. The posts shall be RCC 1:2:4 (with 6mm metal) reinforced with 
6mm diameter MS bars, as per standard drawings and neatly finished, the spacing of posts shall be 2.0m centre to 
centre or near about to suit the dimension of the area to be fenced. Even 10th and corner posts shall be strutted on 
both sides. GI barbed wire or woven wire as specified of approved quality shall be fixed to posts by 16 SWG wire.  

 
Fire place And Chimneys  
 

The fire places and chimneys in kitchen shall be as per dimensions shown on standard drawings. They shall be 
built in brick work in cement mortar 1:6 and inside being plastered smooth with work in cement mortar 1:3 and sharp 
corners inside rounded off as they are built. The chimney shaft finally by capped with 65 mm thick RCC slab projecting 
on all sides beyond the outside faces of chimney shaft by 225mm. The sides of the shaft shall be provided with suitable 
number of opening just under the capping slab for proper escape of smoke. Where so specified, A.C.flue pipes with 
cowels shall be provided instead of chimney shaft as directed by the Engineer-in-charge.  
 
Pointing to masonry  
 

Where indicated on drawings, exposed faces shall be pointed in cement mortar 1:4 to the type specified. 
Surfaces to be pointed shall be prepared and wetted thoroughly before pointing is done. Pointed faces shall be kept 
wet for at least 5 days for lime pointing and 10 days for cemen1 pointing. Some of common types of pointing are given 
below. 

  
41.1 Flush pointing   
 
(a) Shall be flush with the face of the wall and to the width of the joint neatly cut on both edges. 
 
(b) Struck pointing or weather struck pointing the tip, the top of horizontal joints shall be mostly pressed back 
about 3mm with the pointing tool so that the joint is sloping from top t( bottom and shall be pressed back to form a 
semi-circular or V groove of the same width a the horizontal join. 
 
 (c)  Keyed pointing shall be carried out by first finishing the joints as for flush pointing and the ruling off the    
horizontal and vertical joints with a round edged tool to form narrow semi circular grooves in proper alignment. External 
pointing shall be taken to atleast 150mm below the ground level.  
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Heavy Duty Floors 
  

Heavy duty floors for workshops, power station etc, shall consist of cement concrete (1:2:4) laid to thickness as 
specified over a sub-grade of 1:4:8 cement concrete of specified thickness as directed by the Engineer-in-charge. The 
floor shall have a screeded finish to prevent skidding. The surfaces of the floor should be hardened by the addition of 
concrete floor hardeners like I ronite, Hardonate, etc. Where floor hardening is specified it shall be done using floor 
hardener or an approved manufacturer, laid in accordance with manufacture's instructions/specifications. The tenderer 
shall specify in the tender documents some of the floor hardeners proposed to be used.  

 
Rolling Shutters 
 

(a) For openings not exceeding 12 Square meters:- 
 

The shutter shall be made out of 20 gauge cold rolled mild steel or galvanized iron laths, having 75mm width 
and deeper convex corrugations to stand heavy pressures. The two edges of the laths shall be accurately fixed 'to form 
a very strong hinge throughout their lengths. The bottom of the shutter shall be attached with heavy Section flanged 
type pressed steel rail by spot welding on either end of the rail locking bolts made from heavy section. Flat shall be 
provided in such a way that operated from inside and outside. Handles shall be 6hromium plated. The shaft the shutter 
shall be of heavier gauge steel tube on which the counter balancing spring(good  strong quality) shall be fitted. Each 
spring shall be secured to mild steel pulleys. The side top brackets taking the whole assembly shall be of pressed 
steel, and unbreakable having holes on the flanges for fixing at site. The side guides in which shutters slide shall be 
made of strong steel section having deep grooves and pressed from thick M.S.Plates. Top covers shall be of 18/20 
gauge sheets shaped to, suit top brackets. The shutters shall be so secured to the pulleys as the shaft that when 
erected at side; the, convex laths are seen from outside. 

 
(b) For openings exceeding 12 Square Meters:- 

 The rolling shutters shall have the same specifications as detailed above excepting that the shutters shall be made 
out of 18 gauge laths. The operation of the shutter shall be by means of mechanical gearing with gat iron wheels and 
worms of gunmetal. The end of the shutter shall be fitted with a chain puffin f6r4hairts operation.  

          The rolling Shutters shall be painted with two coats of anticorrosive red-oxide before despatch from the 
manufacturer's workshop. The make of the rolling shutters shall be specified by the tenderer and shall be subject to the 
approval of the Engineer-in-charge. The rolling shutters shall be erected and fixed in position as per instruction of the 
manufacturers and the rates quoted shall be inclusive of fixing with all fixing accessories, anchor bolts, grouting etc. 
complete in all respect.  

Labour only for fixing bolts including nuts, and washers complete  

 The scope of work under this item covers taking delivery of the bolts including nuts, washers etc. complete from the 
site office/department's representative, arranging suitable weighing arrangements of the nuts and bolts including 
washers if required, by the Engineer-in-charge, their transportation up to the site of respective structure foundations, 
fixing of the same in proper alignment and level as per drawing/ requirements, suitably including keeping it in proper 
position as per requirement during concreting etc. complete as per direction of Engineer-in-charge. Scope of work 
under this item also covers taking delivery of template from the site office, its transportation up to respective 
foundation, its fixing/alignment in proper position by making suitable arrangement, its removal after concreting and 
return it to site store/ shifting to other foundation after cleaning and straightening etc. in good condition. The payment of 
this item restricted to weight of nut bolts and washer only and no extra payment whatsoever under this item shall be 
paid. 

 45. In case of any ambiguity in regard to specifications or method of execution of any item of work, the procedure laid 
down in USR relevant I.S. specifications or specifications indicated in a particular item shall hold good.  
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APPENDIX-A 
CEMENT CONSTANTS 

 
S. 

NO. ITEM UNIT MATERIALS QUANTITY OF 
MATERIALS 

1 2 3 4 5 

1 Cement Lime Mortar 1:1:6 Cum 
Cement 

Lime 
Sand 

0.16 Cum 
0.16 Cum 
1.00 Cum 

2 Cement Lime Mortar 1:2:9 Cum 
Cement 

Lime 
Sand 

0.11 Cum 
0.22 Cum 
1.00 Cum 

3 Cement Lime Mortar 1:3:12 Cum 
Cement 

Lime 
Sand 

0.08 Cum 
0.25 Cum 
1.00 Cum 

4 Cement Mortar 1:2 Cum Cement 
Sand 

0.50 Cum 
1.00 Cum 

5 Cement Mortar 1:3 Cum Cement 
Sand 

0.33 Cum 
1.00 Cum 

6 Cement Mortar 1:4 Cum Cement 
Sand 

0.25 Cum 
1.00 Cum 

7 Cement Mortar 1:5 Cum Cement 
Sand 

0.20 Cum 
1.00 Cum 

8 Cement Mortar 1:6 Cum Cement 
Sand 

0.16 Cum 
1.00 Cum 

9 Cement Mortar 1:8 Cum Cement 
Sand 

0.12 Cum 
1.00 Cum 

10 
 
 

(a) Plum Cement Concrete 
1:2:4 with 25% Plums Cum 

Plum 
Metal 

Cement 
Sand 

0.21 Cum 
0.64 Cum 
0.16 Cum 
0.32 Cum 

(b) Plum Cement Concrete 
1:2:4 with 25% Plums Cum 

Plum 
Metal 

Cement 
Sand 

0.22 Cum 
0.68 Cum 
0.11 Cum 
0.34 Cum 

) Plum Cement Concrete 1:2:4 
with 25%  plums Cum 

Plum 
Metal 

Cement 
Sand 

0.23 Cum 
0.69 Cum 
0.09 Cum 
0.35 Cum 

11 Cement Concrete 1:1:2 Cum 
Metal 

Cement 
Sand 

0.77 Cum 
0.40 Cum 
0.38 Cum 

12 Cement Concrete 1:1:5:3 Cum 
Metal 

Cement 
Sand 

0.82 Cum 
0.283 Cum 
0.41 Cum 

13 Cement Concrete 1:2:4 Cum 
Metal 

Cement 
Sand 

0.85 Cum 
0.22 Cum 
0.43 Cum 
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14 Cement Concrete 1:3:6 Cum 
Metal 
Cement 
Sand 

0.90 Cum 
0.154 Cum 
0.45 Cum 

15 Cement Concrete 1:4:8 Cum 
Metal 
Cement 
Sand 

0.92 Cum 
0.12 Cum 
0.46 Cum 

16 Cement Concrete 1:5:8 Cum 
Metal 
Cement 
Sand 

0.85 Cum 
0.11 Cum 
0.53 Cum 

17 Cement Concrete 1:5:10 Cum 
Metal 
Cement 
Sand 

0.94 Cum 
0.09 Cum 
0.47 Cum 

18 Cement Concrete 1:6:12 Cum 
Metal 
Cement 
Sand 

0.94 Cum 
0.08 Cum 
0.47 Cum 

19 Brick Bat Filling Cum Brick Bat 1.00 Cum 

20 Metal Filling Cum Metal 1.00 Cum 

21 
Plain Ashlar Masonry / Ashlar 
rough tooled masonry/Ashlar 
rock. (Quarried) faced 
masonry. 

Cum 
Masonry Stone 
 
Mortar 

0 Cum 
 
0.12 Cum 

22 

Squared rubble masonry (first 
sort) / squared rubble masonry 
(Second sort) /Hammer 
dressed coursed rubble 
masonry / Face Stone 
masonry. 

Cum 
Rubble 
Masonry Stone 
( Bond Stone) 
Mortar 

0.84 Cum 
 
0.16 Cum 
0.35 Cum 
 

23 
 

Uncoursed or Random Rubble 
masonry Cum 

Rubble 
Masonry Stone 
Mortar 

0.84 Cum 
0.16 Cum 
0.42 Cum 

24 Fixing fine dressed cut stone 
lintels in mortar Cum Cut Stone  

Mortar 
0 Cum 

0.12 Cum 

25 
Fixing fine dressed cut stone 
Copings, Cornices , string 
courses and plinth coursed in 
mortar 

Cum Cut Stone 
Mortar 

0 Cum 
0.12 Cum 

26 
Stone brick masonry with solid 
stone masonry block precast in 
CC 1:4:8 

Cum 
Precast Blocks 
 
Mortar 

0.90 Cum 
 
0.12 Cum 

27 Sun-dried brick masonry  Cum Bricks 
Mortar  

0 Cum 
0.25 Cum 

28 Burnt brick masonry Cum Bricks 
Mortar 

1.0 Cum 
0.21 Cum 
 

29 Honey comb brick masonry Cum Bricks 
Mortar 

0.72 Cum 
0.05 Cum 
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S.NO. ITEM UNIT MATERIALS QUANTITY OF 
MATERIALS 

1 2 3 4 5 
30. Flag stone flooring over 

20mm thick bedding of CM 
1:6 including pointing in 

Sqm Flag Stone 
CM 1: 6 
CM 1: 3 

1.10 Sqm 
0.0224 Cum 
0.0026 Cum 

31 Grouted stone pitching Cum Pitching tone Mortar 1.0Cum 
0.20 Cum 

32.  Dry stone pitching Cum Pitching Stone 1.00 Cum 

33.  Dry boulder pitching. Cum Boulder 1.0 Cum 

34 75 mm thick improved terrace 
flooring in cement concrete with 
neat cement floating coat. 

Sqm C.C. 
Cement 

(for finishing and slurry) 

0.075 Cum 
0.003 Cum 

35
. 

40mm thick improved 
terrace flooring in cement 
concrete with neat cement 

Sqm C.C. 
Cement (for finishing and 

slurry) 

0.04 Cum 
0.003 Cum 

36
. 

15mm thick lime plaster on 
brick masonry with neeru 
finish. 

Sqm 
Lime Mortar White wash 

lime 

0.025 Cum 
0.003 Cum 

37
. 

20mm thick lime plaster on 
brick masonry with Neeru 
finish. 

Sqm 
L.M. 

White wash Lime 

0.025 Cum 
0.003 Cum 

38
. 

Cement plaster on stone work :- 
a .  20 mm th i ck  
b .  25mm thi ck .  

Sqm 
  Sqm 

C.M. 
C.M. 

0.025 Cum 
0.028 Cum 

39
. 

6 mm thick cement plaster to 
ceiling. 

Sqm C.M. 0.0072 Cum 

40
. 

Cement Plaster on brick work:- 
a .  10 mm th i ck  
b .  15 mm thi ck.  
c .  20 mm thick. 

Sqm 
   Sqm 
   Sqm 

C.M. 
C.M. 
C.M. 

0.012 Cum 
0.018 Cum. 
0.022 Cum 

41
. 

Rough cast cement plaster:- 
a .  15 mm th i ck  
b .  20 mm th i ck  

Sqm -
do- 

C.M. 
C.M. 

0.02 Cum 
0.022 Cum 

42
. 

Cement for floating coat of neat 
cement over plaster. 

Sqm Cement 2.2 Kg. 

43
. 

Pointing on brick work:- 
 

a .  Flush point i ng.  
b .  Ruled poi nt i ng.  

c.  Raised and cut  
point ing.  

Sqm    -
do- -do- 

Mortar 
Mortar 
Mortar 

0.003 Cum 
0.003 Cum 
0.0046 Cum 

44
. 

Cement pointing to flag stone 
flooring. 

Sqm C.M. 0.0026 Cum 

45
. 

Cement wash with 
portland cement slurry. 

Sqm Cement 0.107 Kg. 

46
. 

Ordinary Portland Cement Cum Portland Cement 28.80 Bags. 
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S.
No

SOR 
NO. PARTICULARS Unit Qty

1 2.5
Earth work in Surface excavation not exeeding 30 cm in depth but exeeding 1.5 m
in width as well as 10 sqm in plan ----- levelled and neatly dressedall kind  of soil . sqm 7000.00

2 2.6
Earth work in excavation by manually /mechanical means -- levelled and neatly
dressedall kind  of soil Cum 200.00

3 11.83

Providing and laying factory made coloured chamfered edge cement concrete paver blocks
of required strength, thickness and size/shape made by colour vibratory method using
PU mould laid in required colour and pattern over 50 mm thick compacted bed of stone
dust, compacting and proper embedding/ laying of inter locking paver blocks into
bedding layer ,filling the joints with sand and locking edges with M 15 in footpath,
parks, lawn drive bays or light traffic parking etc. complete as per manufacture's
specifications and direction of Engineer-in-charge 80 mm thick C C paver block of M-35
grade with approved color design and pattern. 

Sqm 300.00

4 4.1.2.3
Providing & Laying in position cement concrete of specified grade excluding cost
of  centering & shuttering - all works  upto plinth  level.   M- 7.5 grade Cum 30.00

5 4.3.2
Centering and shuttering including strutting, propping etc. and removal of form for :
retaining walls, return walls, wall (any thickness) including attached pilasters,
buttresses, plinth and string courses, fillets etc.

Sqm 200.00

6 4.4.1
Providing and laying cement concrete in kerbs, steps and the like at or near ground
level excluding the cost of centering, shuttering and finishing - M 15 ( with 20
mm  nominal size graded stone aggregate) 

Cum 35.00

7 NSOR
supplying and spreading of hard moorum--- i/c transportation upto site, lead &
lift, T&P ,  labour, royalt. (Base rate Rs. 292/- per cum.) Cum 600.00

8

Providing & Laying stone crusher dust (1st layer) and mix of stone crusher dust & cement (2nd
layer) in substation yard as indicated below (applicable for other than B.C.soil strata) : (a) 1st layer
: Providing & Laying stone crusher dust (free from organic matter and foreign matters etc.) of
average thickness 50 mm including spreading, watering so as to attain desired degree of moisture for
optimum compaction, compaction by light roller, making top surface levelled, even and smooth etc.
for all lead & lift including cost of all material, transportation, royalty, taxes, levies, labour charges,
T&P and other consumable etc. complete  as directed by Engineer-in-charge.  

NSOR

(b) 2nd layer : Providing & Laying mixture of stone crusher dust (free from
organic matter and foreign matters etc.) and cement in ratio of 1 : 14 (1 cement :
14 stone crusher dust, the quantity of cement shall not be less than 1 standard bag of
50 Kg. in 0.5 Cum of stone crusher dust) of minimum thickness 100 mm including
mixing of stone crusher dust and cement in mixer with desired water cement ratio,
laying, vibration, curing etc.complete to give a perfect cohesive, smooth & even
surface, finishing as per requirement, cleaning etc. including all lead & lift and cost
of all material, transportation, royalty, taxes, levies, labour charges, T&P and other
consumable etc. complete as directed by Engineer-in-charge. (Base Rate combined
for both the layers @ Rs. 124/--per Sqm). 

Sqm 9000.00

9 NSOR

Supplying stacking & spreading of 40 mm crusher broken metal, black trap/
basalt or granite, uniformly in substation yard in desired thickness , free from dust
and foreign matter i/c transportation upto site, lead & lift, T&P , labour, royalty
& taxes etc. complete as directed by Engineer in charge (Base rate Rs. 1003/-
per cum.)

Cum 700.00

    AE III
O/o CE(T&C)

SE III
O/o CE(T&C)

BILL OF QUANTITY (TS No. 90/2018)
Name of work - Various civil R&M and revamping works in yard at Chichali 220 KV s/s.

Rates are based on SOR of MPPWD (Building works) wef 01.08.2014 with up to date amendments
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Questionnaire 
This tenderer may please note that submission of this Questionnaire duly and properly filled in is 

essential. While filling in entries against the question given below, no reference should be made to 
comments entered elsewhere in the tender. All queries should be answered and these answers should be 
complete in themselves. Please note that none of the column should be left blank and clear reply against 
all column should be furnished in case this is not done the offer will be liable for rejection. 

(Tender Specification E-NIT No 90/2018) 
S.no. Particulars Answers 
1 Name and address of tenderer.  

 

 

2 Communication Phone (O) 

Phone (R) 

Mobile 

FAX No. 

3 (i)  Whether you are state/Central. Undertaking /Unit  
with 100% Government share. (Yes/No) 

[(ii) If yes whether documentary evidence in support of the 
above has been enclosed. (In absence of documentary 
evidence your claim to be  state/Central. Govt. Undertaking 
shall be ignored.)    

 

4 What is the validity period of your offer (the offer should be 
valid for a minimum period of 3 months.) 

 

5 Whether the required Earnest money has been furnished 
by you (Yes/No.) if yes, 

(i) In which form. 

(ii) Amount of Earnest money furnished. 

(Please indicate amount of EMD with Demand Draft 
No./BG NO and date) 

 

6 Whether agreeable to Company’s penalty clause; 
(Yes/No.) 

 

7 Whether agreeable to payment  clause (Yes/No.)  

8 Are you agreeable to payment  procedure defined in the 
tender (Yes/No.) 

 

9 Whether any rebate has been offered (Yes/No.)  

(i) if yes, how much? 

 

10 Whether agreeable to the completion period offered 
(Yes/No.) 

 

11 Whether agreeable to furnish security deposit in the form 
as indicated in the tender (Yes/No.) 

 

12 Have you attached income-Tax clearance certificate for the 
last three years (Yes/No.) 

 

13 Whether a list of orders executed by you enclosed with full 
particulars of nature of work done (Yes/No.) 

 



 

14 Whether certificate of competent authority as a proof of 
having successfully completed order has been furnished 
(Yes/No.)  

 

15 Have you furnished photo copy of the Registration number 
of GST allotted to you  

 

16  Have you furnished the power of attorney in respect of the 
person signing the tender on behalf of  tender 

 

17 (i)  Whether your firm is partnership firm (Yes/No) 

(ii) If so, indicate the name(s), complete address and 
designation of all partners. 

 

18 Whether certificate  issued by the chartered Accountant 
in respect of Net Worth. Minimum Average Annual Turn 
over of last 3 financial years and working capital have been 
furnished by you (Yes/No.)     

 

S.no. Particulars Answers 
19 Please clarify your stand on GST thereon: 

i) Please indicate applicable GST thereon are included in 
your quoted rates (Yes/No.)     

 

 

20 ii) If Education cess chargeable extra bron the MPPTCL, 
the same should be clearly stated along with the rate    
(Yes/No.)  

  

 

 

DATE : 

PLACE:                     Signature   : 

          Name        : 

          Status        : 

          Seal of the  : 

          Tendering Co./ Firm: 
NOTE:- (i) The tenderer may use above questionnaire sheets in original for furnishing reply along with  his 

offer. However, if separate sheets are used for this questionnaire it may please be ensured that 
the serial order and language of questions is maintained. 

 (ii) The tenderer  shall necessarily depute the authorized representative who should be present 
on due date and time of opening of tender. This representative should be authorized  signatory of 
tenderer and should furnished reply on tenderer firm’s  letter head in case of clarification, if any, 
sought on the offer after tender opening, if requested. The offer shall be rejected in case the 
aforesaid instructions are not complied.    


