


**MADHYA PRADESH POWER TRANSMISSION CO.LTD.**

(Wholly owned by Govt. of Madhya Pradesh)

GST NO.23AADCM4432C1Z3, ARN NO:AA230417014346J

Block No.3, Shakti Bhawan, Rampur, Jabalpur-482008

Phone:(0761)2702245, 2210, Fax:0761-2702710; e-mail: cetcjb@yaho.com



No.04-04/TS-147/2017/

Jabalpur, dt. .04.2018

**CORRIGENDUM**

The contents of Tender Specification No. 25 for the tender Specification No. TS147/2017 invited for supply & installation of 2 Ton, 3 Star rating Split Type Air Conditioners for various offices/ substations are amended to the extent as given below:-

[A] The Tender Notice at page No.3 may please be replaced with Revised Tender Notice as per Annexure-A enclosed.

**Clarification for (A)-** Tender cost for the tender is `1680/- including GST @12% + 150/- postal charges if required. Air Conditioner required are 2 Ton 3 Star ( Star Rating as per year 2018).

[B] The contents of sub clause No. 19.1 under clause 19, " Delivery & Installation" & the contents of sub clause No. 21.1 under No. 21.0 "Penalty" may please be read as given below:-

**19.0 DELIVERY & INSTALLATION:-**

**19.1 DELIVERY:-***The complete material shall be delivered within 15 days from the date of issue of Order. However, early delivery is preferred looking to onset of summer season. It means, within a period of 15 days from the date of issue of order the successful tenderer should organize dispatch, transport and physical unloading of Air Conditioners along with its accessories. In case these activities put together are delayed by more than 30 days, the purchaser reserves the right to impose penalty for delay.*

**21.0 PENALTY:**

**21.1** *The time delivery & installation of equipment/material at respective location stipulated in the order shall be deemed to be the essence of the contract. In case of delay in supply & installation beyond 30 days (15 days for supply w.e.f. of order and 15 days from installation w.e.f. date of intimation), the Company may at its option either (i) recover from the supplier/contractor a sum of 1/2% (half percent) of the FOR Destination (Landed cost without taxes & duties) plus installation charges price of the items/material not delivered or installed for a week or part of week upto a maximum of 10% (ten percent) of the cost of undelivered/uninstalled equipments or (ii) purchase elsewhere on account and at the risk of the supplier the items/material penalty shall not delivered or others of similar descriptions or (iii) cancel the contract without any liability on MPPTCL.*

The other terms and condition of the tender shall remain unchanged.

*mmhaker*  
**Chief Engineer (T&C)**  
**MPPTCL, Jabalpur**