EXTENSION OF DUE DATE

The due date in respect of tender specification No. **TS-57/2018** Maintenance & General Upkeep of Substations in the area of Morena & Jabalpur-I Testing Divisions is hereby extended upto **17.08.2018**. All other terms & conditions will remain unchanged. For further details, please visit our web site, www.mptransco.in.

CHIEF ENGINEER (T&C)
MPPTCL:JABALPUR

//SAVE ELECTRICITY//