

MP POWER TRANSMISSION CO LTD
OFFICE OF THE SUPERINTENDING ENGINEER(T&C)
ROSHNIHAR GWALIOR-474009
Ph. 0751-2448245 e-mail setcgwl@yahoo.com

EXTENSION OF DUE DATE

The due date in respect of tender specification No. TS-04/2018 for Complete construction of 01 No. 33KV Feeder Bay at 132KV S/s Kailaras for M/s GAIL India Ltd. (500KVA) under Testing Dn. Morena is hereby extended up to 12.09.18 (2nd extension).

All other terms & conditions shall remain unchanged.


Superintending Engineer(T&C)
MPPTCL Gwalior

//SAVE ELECTRICITY//