



OFFICE OF THE CHIEF ENGINEER (EHT-MAINT. & INSP.)

MADHYA PRADESH POWER TRANSMISSION CO. LTD.

(A wholly owned Govt. of Madhya Pradesh Undertaking)

3rd Floor, Block No.-2, Shakti Bhawan, Rampur, Jabalpur (M.P.) - 482008

Ph. 0761-2702270, 2702133, 2660757; E-mail ID: ceehtmi@yahoo.com

No.CE (EHT-M&I)/Tender/MT-146/ '115

Jabalpur, dtd 21/01/2019

EXTENSION IN DUE DATE OF TENDER

The due date of submission and opening of e-tender No. CE (EHT-M&I)/E-Tender/MT-146/1713 dated 28.12.2018 (Tender ID Ref. No. 2018_MPPTC_446_1) for modification/ Shifting work of 132KV Ujjain-Dewas SC line between loc No. 76 to 79 due to construction of new approach road for Vikram Udyogpuri Project, at village Piploda Dwarkadhish by M/s Vikram Udyogpuri Ltd., Ujjain under consumer contribution works is hereby extended as indicated below. The Bids Seals will be received online on the portal <http://mptenders.gov.in> upto date & time as per key dates, as below :-

Key Dates:-

Sr. No.	Tender Stage	Date	Time
1	Publishing of Tender Date	29.12.2018	09:00 Hrs
2	Document Download / Sale Start Date	29.12.2018	09:00 Hrs
3	Document Download / Sale End Date	30.01.2019	15:30 Hrs
4	Seek Clarification Start Date	NA	NA
5	Seek Clarification End Date	NA	NA
6	Pre-Bid Meeting	NA	NA
7	Bid submission Start Date	31.12.2018	17:00 Hrs
8	Bid submission End Date	30.01.2019	15:30 Hrs
9	Physical submission of Techno-commercial Bid (including EMD document proof/original BG)	30.01.2019	15:30 Hrs
10	Bid Opening Date	01.02.2019	15:30 Hrs
11	Financial/Price-Bid Opening Date	Will be informed later	


Chief Engineer (EHT-M&I)
MPPTCL: Jabalpur

Copy to :-

1. The SE (EHT-Maint.), Circle, MPPTCL, Jabalpur/Indore/Bhopal.
2. The EE (EHT-Maint), Divn., MPPTCL, Jabalpur/Satna/Damoh/Gwalior/Itarsi/Bhopal/Indore/Ratlam
3. The M/s
4. Notice Board.