



OFFICE OF THE CHIEF ENGINEER (EHT-MAINT. & INSP.)
MADHYA PRADESH POWER TRANSMISSION CO. LTD.
(A wholly owned Govt. of Madhya Pradesh Undertaking)
3rd Floor, Block No.-2, Shakti Bhawan, Rampur, Jabalpur (M.P.) - 482008
Ph. 0761-2702270, 2702133, 2660757; E-mail ID: ceehtmi@yahoo.com



No.CE (EHT-M&I)/Tender/MT-139/ 964


Jabalpur, dtd. 30/06/2018

NOTICE FOR EXTENSION IN DUE DATE OF TENDER

The due date of opening of e-tender No. CE(EHT-M&I)/T/MT-139/778 dated 28.05.2018 for replacement of removed/broken Earth Wire with new 7/8 SWG (7/3.66) GI Earth Wire on various 220/132kV EHV lines under shut-down condition of line(s) under EHT-Maintenance Division, Gwalior through labour contract which involves removing of existing earth wire, stringing of new earth wire, collection of all dismantled material and loading, unloading, etc. is hereby extended as indicated below. The Bids Seals will be received online on the portal <http://www.mpeproc.gov.in> up to date & time as per key dates, as below :-

Key Dates:-

Sr. No.	Description	Start Date & Time	End Date & Time	Envelope
1	Purchase of tender	29.05.2018 10:30 Hrs	08.07.2018 17:00 Hrs	--
2	Bid submission	--	09.07.2018 15:00 Hrs	Envelope C, Envelope A, Envelope B
3	Physical submission of hard copies	--	09.07.2018 15:00 Hrs	
4	EMD & Techno Commercial bid opening	10.07.2018 12:00 Hrs	--	Envelope A, Envelope B
5	Financial / Price Bid opening (for qualified tenderers only)	13.07.2018 12:00 Hrs	--	Envelope C


CHIEF ENGINEER (EHT-M&I)
MPPTCL: JABALPUR

Copy to :-

1. The SE (EHT-Maint.), Circle, MPPTCL, Jabalpur/Indore/Bhopal.
2. The EE (EHT-Maint), Divn., MPPTCL, Jabalpur/Satna/Damoh/Gwalior/Itarsi/Bhopal/Indore/Ratlam.
3. The M/s
4. Notice Board