



OFFICE OF THE CHIEF ENGINEER (EHT-MAINT. & INSP.)

MADHYA PRADESH POWER TRANSMISSION CO. LTD.

(A wholly owned Govt. of Madhya Pradesh Undertaking)

3rd Floor, Block No.-2, Shakti Bhawan, Rampur, Jabalpur (M.P.) - 482008

Ph. 0761-2702270, 2702133, 2660757; E-mail ID: cehtmi@yahoo.com

No.CE (EHT-M&I)/Tender/MT-152/ 168

Jabalpur, dtd 31/01/2019

1st EXTENSION IN DUE DATE OF TENDER

The due date of submission and opening of e-tender No. CE (EHT-M&I)/E-Tender/MT-152/037 dated 05.01.2019 (Tender ID Ref. No. 2019_MPPTC_1050_1) for Modification/shifting work of 400KV Malwa TPS-Pithampur DCDS line between loc No. 260 to 266 due to construction of Road over Bridge for proposed Railway track for Khargone Super Thermal Power Project of NTPC, Distt. Khargone under consumer contribution works is hereby extended as indicated below. The Bids Seals will be received online on the portal <http://mptenders.gov.in> upto date & time as per key dates, as below :-

Key Dates:-

Sr. No.	Tender Stage	Date	Time
1	Publishing of Tender Date	05.01.2019	18:00 Hrs
2	Document Download / Sale Start Date	05.01.2019	18:00 Hrs
3	Document Download / Sale End Date	11.02.2019	15:30 Hrs
4	Seek Clarification Start Date	NA	NA
5	Seek Clarification End Date	NA	NA
6	Pre-Bid Meeting	NA	NA
7	Bid submission Start Date	07.01.2019	15:30 Hrs
8	Bid submission End Date	11.02.2019	15:30 Hrs
9	Physical submission of Techno-commercial Bid (including EMD document proof/original BG)	11.02.2019	15:30 Hrs
10	Bid Opening Date	12.02.2019	15:30 Hrs
11	Financial/Price-Bid Opening Date	Will be informed later	


Chief Engineer (EHT-M&I)
MPPTCL: Jabalpur

Copy to :-

1. The SE (EHT-Maint.), Circle, MPPTCL, Jabalpur/Indore/Bhopal.
2. The EE (EHT-Maint), Divn., MPPTCL, Jabalpur/Satna/Damoh/Gwalior/Itarsi/Bhopal/Indore/Ratlam
3. The M/s
4. Notice Board.