

# OFFICE OF THE EXECUTIVE ENGINEER TESTING DN.-II MPPTCL INDORE


742/5200/Ist/Extn./

Indore dt.01.09.2018

## ///NOTICE INVITING TENDER///

Sealed Tenders are invited on part "A" & "B" or form A&B i.e. on percentage basis and on item rate basis (as prescribed in detailed NIT) for the work mentioned here under in two envelop system from experienced & reputed contractors registered under appropriate class of contract with erstwhile MPSEB or subsequent companies of /central/state Govt. sami Govt. departments / the contractors fulfill the desired qualifying/ eligibility criteria (Enclosed with NIT) for the value of work mentioned against each work and as per bill of quantity annexed with tender form. The intending contractors can submit their rates on the basis of percentage rates above /below / at par to the rates of schedule of rates of Govt. of MP Public Works Deptt for building works in force from 01.08.2014 with up to date amendments & base rates on form "A" & item rates on part "B" (as applicable). No any extra lead other than specified in bill of quantity will be payable.

S.No	Tender Sp No.	Name of work	Cost of work in Rs.	Cost of tender form in Rs.	Ammt of Earnest Money in Rs.2%	Comp - letion Period	Last dt of purchase of form	Due date of sub mission
1	07/2018-19	Maintaining Grass free Area by Removal of Grass Shrubs & Bushes etc. 220 KV S/s MPPTCL Pithampur Sector-III	400000/-	560/- + 150/-	8000/-	12 Months	16.10.2018	17.10.2018
2	08/2018-19	Maintaining Grass free Area by Removal of Grass Shrubs & Bushes etc. 220 KV S/s MPPTCL Pithampur Sector-I	144000/-	560/- + 150/-	2880/-	12 Months	17.10.2018	18.10.2018
3	09/2018-19	Maintaining Grass free Area by Removal of Grass Shrubs & Bushes etc. 220 KV S/s MPPTCL Dhar	129000/-	560/- + 150/-	2580/-	12 Months	20.10.2018	22.10.2018
4	10/2018-19	Maintaining Grass free Area by Removal of Grass Shrubs & Bushes etc. 132 KV S/s MPPTCL Ghatabillod	71000/-	560/- + 150/-	1420/-	12 Months	22.10.2018	23.10.2018
5	11/2018-19	Maintaining Grass free Area by Removal of Grass Shrubs & Bushes etc. 132 KV S/s MPPTCL Manawar	96000/-	560/- + 150/-	1920/-	12 Months	23.10.2018	24.10.2018

  
 Executive Engineer T.Dn.-II  
 MPPTCL Indore