



M. P. POWER TRANSMISSION COMPANY LIMITED
(Registered Office :- Block No.2, Shakti Bhawan, Rampur Jabalpur - 482008)
OFFICE OF THE SUPERINTENDING ENGINEER (T&C) UJJAIN



No. SE/T&C/UJN/PUR/04/ 1018

Ujjain, dtd. 14.8.18
1st Extension

To,

M/s _____

Sub:- Extension of due date for supply of Electrical Insulated Rubber Hand Gloves.

Ref:- T.O. Enquiry No. SE/T&C/UJN/PUR/04/871 dtd. 26.07.2018.
###

Dear Sirs,

This office enquiry No. SE/T&C/UJN/PUR/04/871 dtd. 26.07.2018 regarding subjected matter is hereby extended upto 24.08.2018.

All other terms and conditions will remain unchanged.

Thanking you.

Yours faithfully

Superintending Engineer (T&C)
MPPTCL : UJJAIN