



M. P. POWER TRANSMISSION COMPANY LTD.
(A Govt. of M.P. Undertaking)

* TESTING & COMMUNICATION CIRCLE INDORE *

Email: setindore@yahoo.com Tel.:0731-2422554, GPH Compound, Polo ground, Indore-452-015

No. 742/5000/TS-05/2018/1765-A

Indore dated:- 17/12/2018

To,
M/s -----

Sub:- Extension for the complete Dismantling & Erection work of 07 Sets (21 Nos.) 400 KV Class Center Break Line Isolator under PSDF Scheme at 400 KV S/s Indore

- Ref: (i) This office Tender specification no. 742 / 5000 / TS – 05 / 2018 / 964 dated 10.08.2018.
(ii) This office extension Tender specification no. 742 / 5000 / TS – 05 / 2018 / 1080 dated 28.08.2018.
(iii) This office extension Tender specification no. 742 / 5000 / TS – 05 / 2018 / 1262 dated 20.09.2018.
(iv) This office extension Tender specification no. 742 / 5000 / TS – 05 / 2018 / 1372 dated 05.10.2018.
(v) This office extension Tender specification no. 742 / 5000 / TS – 05 / 2018 / 1469 dated 20.10.2018.
(vi) This office extension Tender specification no. 742 / 5000 / TS – 05 / 2018 / 1548 dated 05.11.2018.
(vii) This office extension Tender specification no. 742 / 5000 / TS – 05 / 2018 / 1676 dated 27.11.2018.

Dear Sirs,

The due date of this office Tender specification no. TS – 05/ 2018 / 964 dated 10.08.2018. for the complete Dismantling & Erection work of 07 Sets (21 Nos.) 400 KV Class Center Break Line Isolator under PSDF Scheme at 400 KV S/s Indore is hereby extended up to 15.01.2019 (VIIth Extension).


SUPERINTENDING ENGINEER (T&C)
MPPTCL: INDORE

dc etB

Copy to :-

- 1) The C.E.(T&C) / (Trans. West Zone) MPPTCL, Jabalpur / Indore
- 2) The S.E.(T&C) MPPTCL, Sagar/ Satna/ Ujjain/ Gwalior/ Bhopal/Jabalpur/Seoni.
- 3) The S.E. (400 KV S/s) MPPTCL, Bina/Khandwa/ Bhopal/Nagda.
- 4) The E.E. Testing Dn. -. I/II/400 KV, MPPTCL, Indore /Rajgarh.