

MP POWER TRANSMISSION CO LTD
OFFICE OF THE SUPERINTENDING ENGINEER(T&C)
ROSHNIGHAR GWALIOR-474009
Ph. 0751-2448245 e-mail setcgwl@yahoo.com

EXTENSION OF DUE DATE

The due date in respect of tender specification No. TS-09/2018 for Complete construction of 01 No. 33KV feeder bay at 132KV S/s Sheopur Kalan for Central Discom (Consumer contribution) under Testing Dn. Shivpuri is hereby extended up to 08.10.18 (1st extension).

All other terms & conditions shall remain unchanged.

BN
Superintending Engineer(T&C)
MPPTCL Gwalior

//SAVE ELECTRICITY//