

OFFICE OF THE SUPERINTENDING ENGINEER (T&C)
M.P. Power Transmission Company Limited INDORE

No. 742/5000/TS-10/2017 – 18/2761

Indore dated:- 07/03/2018

To,
M/s -----

Sub:-Extension of due date for supply, placing / fixing in position of Office & Substation Furniture for 220 KV S/s Mangliya Indore Under T&C Circle Indore

Ref: (i) This office Tender specification no. 742 / 5000 / TS – 10 / 2017 – 18 / 2477 dated 20.01.2018.

(ii) Extension of This office Tender specification no. 742 / 5000 / TS – 10 / 2017 – 18 / 2649 dated 20.02.2018.

Dear Sirs,

The due date of this office Tender specification no. TS – 10/ 2017 – 18/ 2477 dated 20.01.2018. for supply, placing / fixing in position of Office & Sub – station Furniture for 220 KV S/s Mangaliya Indore Under T&C Circle Indore is hereby extended up to 22.03.2018 (IInd Extension).


SUPERINTENDING ENGINEER (T&C)
MPPTCL: INDORE

o/c

Copy to :-

- 1) The C.E.(T&C) MPPTCL, Jabalpur
- 2) The S.E.(T&C) MPPTCL, Sagar/ Satna/ Ujjain/ Gwalior/ Bhopal/Jabalpur/Seoni.
- 3) The S.E. (400 KV S/s) MPPTCL, Bina/Khandwa/ Bhopal/Nagda.
- 4) The E.E. Testing Dn. -. I/II/400 KV, MPPTCL, Indore /Rajgarh.