

4th Extension

M.P.POWER TRANSMISSION COMPANY LIMITED

(RegIIIrdered Office: - Block No.2,Shakti Bhawan Rampur, Jabalpur)
OFFICE OF THE SUPERINTENDING ENGINEER (T&C) NAGDA

No.SE/T&C/NGD/TS-01/2018/390

Nagda, dtd.31.05.2018

To,

M/s
.....
.....



Reg. A.D

Sub:- NIT for work of replacement of puncture disc insulator string of double Tension & Suspension of 400KV Class in live switchyard at 400KV S/S Nagda against Tender Specification No.TS-01/2018. **Extension of due date thereof.**

#####

Dear Sirs,

The due date in respect of this office tender No.TS-01/2018/48 dtd.06.04.2018 for tender work of replacement of puncture disc insulator string of double Tension & Suspension of 400KV Class in live switchyard at 400KV S/S Nagda is hereby extended. The last date of sale of is 11.06.2018 upto 03:00PM and last date of submission/Opening 11.06.2018 at 04:00 PM.

All other terms and condition shall remain unchanged.

Thanking you.

Your's faithfully


Superintending Engineer (T&C)
MPPTCL NAGDA

Copy to:-

1. The Chief Engineer (T&C) MPPTCL, Jabalpur
2. The SE (T&C) / 400 KV (T) MPPTCL Jabalpur / Sagar / Satna / Bhopal / Indore / Ujjain / Gwalior/Khandwa/Seoni/Bina.
3. The Executive Engineer 400 KV (T) /Testing Dn. Ratlam / Nagda / Neemuch
4. The Web Master, O/o C.E. (Procurement), Block No.16, Shakti Bhawan, Rampur, MPPTCL, Jabalpur.