

Ist Extension

M.P.POWER TRANSMISSION COMPANY LIMITED
(Reg IIIrdered Office :- Block No.2, Shakti Bhawan Rampur, Jabalpur)
OFFICE OF THE SUPERINTENDING ENGINEER (T&C) NAGDA

No. SE/T&C/NGD/TS-03/2018/ 292

Nagda, dtd. 14.05.2018

M/s -----



Thorough E-mail

Sub:- NIT for erection works for Construction of 01 No. 33KV Feeder bay at 132KV Substation Ratlam for providing power supply to newly construction Govt. Medical Collage at Gram Banjali (4341KVA) (Consumer Contribution) against Tender Specification No. TS-03/2018. **Extension of due date thereof.**

#####

Dear Sirs,

The due date in respect of this office tender No. TS-03/2018/176 dtd. 27.04.2018 for tender work of erection works for Construction of 01 No. 33KV Feeder bay at 132KV Substation Ratlam for providing power supply to newly construction Govt. Medical Collage at Gram Banjali (4341KVA) (Consumer Contribution) is hereby extended. The last date of sale of is 24.05.2018 upto 02:30PM and last date of submission/Opening 24.05.2018 at 04:00 PM.

All other terms and condition shall remain unchanged.

Thanking you.

Your's faithfully


Superintending Engineer (T&C)
MPPTCL NAGDA

Copy to:-

1. The Chief Engineer (T&C) MPPTCL, Jabalpur
2. The SE (T&C) / 400 KV (T) MPPTCL Jabalpur / Sagar / Satna / Bhopal / Indore / Ujjain / Gwalior/Khandwa/Seoni/Bina.
3. The Executive Engineer 400 KV (T) /Testing Dn. Ratlam / Nagda / Neemuch
4. The Web Master, O/o C.E. (Procurement), Block No.16, Shakti Bhawan, Rampur, MPPTCL, Jabalpur.