

MP POWER TRANSMISSION CO LTD
OFFICE OF THE SUPERINTENDING ENGINEER(T&C)
ROSHNIHAR GWALIOR-474009
Ph. 0751-2448245 e-mail setcgwl@yahoo.com

EXTENSION OF DUE DATE

The due date in respect of tender specification No. TS-02/2018 for Complete installation of Additional 50MVA 132/33KV Transformer & its associated works at 132KV S/s Badagaon is hereby extended up to 13.06.18 (1st extension).

All other terms & conditions shall remain unchanged.

BN
Superintending Engineer(T&C)
MPPTCL Gwalior

//SAVE ELECTRICITY//