2 :07366 — 242574 E-main setnagda@yahoo.com

OFFICE OF THE SUPERINTENDING ENGINEER (T&C)
MP POWER TRANSMISSION CO. LTD. NAGDA

Tender specification no. SE/T&C/NGD/TS-06/2018/489 dtd. 13.06.2018
replacement of puncture disc insulator string of 220KV Class in live
switchyard at 400KV S/S Nagda under T&C circle Nagda.

LAST DATE OF SALE (UP TO): 29.06.2018 (ON ALL WORKING DAYS)
LAST DATE OF SUBMISSION : 29.06.2018 UPTO 15:00 HRS
DUE DATE OF OPENING : 29.06.2018 AT 16:00 HRS

Price: Rs.500/- +GST @12% (Rs. 60/-) + 150/- (Postal charges).
Total Tender Const= Rs. 560.00 + 150 (Postal Charges)

SUPERINTENDING ENGINEER (T&C)
M.P. FOWER TRANS. CO. LTD. NAGDA
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M.P.POWER TRANSMISSION COMPANY LIMITED:
S.E. T&C CIRCLE NAGDA 456335

TENDER NOTICE

PHONE:07366-242574 E-mail:- sethagda@yahoo.com

Sealed tenders are invited against Tender Specification No.TS-
06/2018 for work of replacement of puncture disc insulator string of
220KV Class in live switchyard at 400KV S/S Nagda under T&C circle
Nagda.

COST OF TENDER DOCUMENTS: Rs. 500.00+60.00 (GST: 12%)+Postal Charges
Rs.150/- for one set of tender.

QUALIFYING REQUIREMENTS:

(i) A bidder should have PAN number, GST Registration, in the name of firm/ proprietor
from competent auhority and adequate experience of above work in MPPTCL or any other
Govt/Semi-Govt/Govt-undertaking/Organisation/Corporations/Companies etc.

(i) The company reserves the right to ignore such offers having record of inadequate
financial capacity or large unexecuted past works or where unjustified and substantial delay
occured in execution of past works.

(iif) While deciding award of contract against any tender apart from the prices quoted and
compliance to terms and replacements of the tender specifications, MPPTCL will also take into
account such factors as performance against earlier contracts in terms of quality of works done
and adherence to prescribed time schedules. offers of such contractors who have poor track
record of performance in earlier contracts are liable to be rejected.

(iv) The prospective Bidders are required to apply in the Name of Individual/Firm as
per Class-A Electrical License only. The order shall be issued accordingly in the name of
individual/Firm as per the Class “A” Electricals License only

PURCHASE OF TENDER DOCUMENTS:

Sending DEMAND DRAFT / CROSSED POSTAL ORDER only drawn in favour of
R.A.O, MPPTCL, INDORE, payable at Indore, can obtain the tender documents from the office of
the undersigned on payment. The tender documents shall be issued on any working day during
office hours up to 29.06.2018 (last date of sale). It is obligatory for the bidders to purchase tender
specification otherwise; offer(s) received from them will not be opened / accepted. The tender
document has also been available in MPPTCL’s Web Site in a downloadable format. No fee
for downloading of bid documents is required, however, this fee (Rs.500.00+60.00 (GST:
12%)) shall be compulsorily deposited by the firm / tenderer, who is submitting the bid.

TENDER RECEIPT AND OPENING: The offers against above tender should reach this office not
later than 15:00 HRS on 29.06.2018 which shall be opened on the same day at 16:00 HRS.

SUPERINTENDING ENGINEER (T&C)
M.P. POWER TRANS. CO. LTD. NAGDA

SAVE ELECTRICITY
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TENDER FORM

TENDER SPECIFICATION NO.TS-06/2018

The replacement of puncture disc insulator string of 220KV Class
in live switchyard at 400KV S/S Nagda under T&C circle Nagda.

Tender document Sl. No.

Issued to

Cost of Tender document Rs.

Received vide DD/BC No.

Drawn on Bank

Signature & Seal of
Issuing officer.

MADHYA PRADESH POWER TRANSMISSION CO. LTD.
NAGDA M.P. (INDIA)

Regd Office:- Block no.2,Shakti Bhavan , Rampur Jabalpur: 482008

The undersigned hereby tender and offer (subject to Company's replacements of
tendering) the M.P. POWER TRANSMISSION COMPANY LIMITED (hereinafter referred to as
‘Company’) to test and supply the plant, machinery and materials, deliver and execute and do the
several works and things which are described or referred to in the enclosures and schedules to the
specification No.SE/T&C/NGD/TS-06/2018/489 DTD 13.06.2018 copies of which are annexed
hereto and which under the terms thereof are to be supplied, executed and done by the Contractor
in a thoroughly good and workman like manner and to perform and observe the provisions and
agreements or the part of the Contract contained in or reasonably to be inferred from the said
tender documents for the sums and at the rates set out in schedules annexed hereto.

It is confirmed that (i) Questionnaire for Commercial terms and replacements (i)
Questionnaire for technical specification of equipments/ material and (iii) All other replacements-
wherever described in the tender document have been replied in full giving clear details. It has
been noted that in case any reply is not given or any reply is incomplete/ambiguous, the Company
will have the right to take the same to be advantageous for the Company. Company's decision in
this regard will be final. The tenderer will have no right to furnish any technical or commercial
clarifications after opening of the bid, which may in any way alter the offered prices.

Signed this --------------- day of ------------ 2018.
Bidders Signature
with Seal of the Company:
Bidders Address:

(Note: This form must be returned at the time of submitting tender form duly signed on each page
of tender documents).
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TENDER REPLACEMENTS & INSTRUCTIONS TO TENDERER

Clause No.
1.03
1.04
1.05

1.20

SECTION-I

TITLE
Earnest Money
Tender Procedure
Qualifying Requirements

Due date for receipt and
opening of tender.
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SECTION-I
"TENDER REPLACEMENTS AND INSTRUCTIONS TO TENDERERS"

1.01 Tender complete with all prescribed particulars, schedules and tender forms duly
filed- in, enclosed in sealed cover and addressed to the Superintending Engineer (T&C)
CIRCLE M.P. Power Transmission Company Ltd NAGDA 456335 shall be delivered in this office
on or before the due date and within specified timings as per the tender notice.

1.02 The tender should be submitted in four envelopes as under :-

Envelope-1: Earnest Money (Part-l)
shall be kept in this envelope
Envelope-2 : Qualifying requirement (Part-II)
Details relating to qualifying requirement along with Schedule-2 shall be
kept in this envelope.
Envelope-3 : Technical & Commercial replacements (Part-1Il)
shall be kept in this envelope.
Envelope-4 : Price-bid (Part-1V)
Schedule-3 shall be kept in this envelope.

These envelopes shall further be placed in a separate cover.The tender
cover and each envelope shall be prominently super scribed as "Tender Specification
No. TS-06/2018 The work of replacement of puncture disc insulator string of 220KV
Class in live switchyard at 400KV S/S Nagda under T&C circle Nagda.

1.03 EARNEST MONEY
The Bidder shall deposit the Earnest Money of Rs.10,000/- (Rs. Ten thousand only).

1.03.1 The required earnest money in the proper form should be deposited by the bidders
in a separate cover (envelope-1) duly super scribed "Earnest money against Tender enquiry
specification TS-06/2018 due on “29.06.2018.”

1.03.2 The earnest money can be deposited in following forms only:
(a) By Bank Draft/Banker’s cheque payable at INDORE which shall be drawn in favour
of Regional Accounts Officer, MPPTCL, Indore

No offer will be accepted without Earnest Money Deposit. If on opening of offer, it is revealed
that EMD amount is inadequate or any discrepancy is noticed, the offer shall be rejected and
returned to the bidder.

1.03.3 It may please be noted that in no case whatsoever the replacement of submitting
the earnest money will be waived or relaxed.

1.03.4 Price bid covers will not be opened if on opening of the earnest money cover, it is
revealed that the same is not furnished in proper form and in such cases, the enquiry covers will
be returned un-opened.

1.03.5 If, Earnest money amount is not submitted or the same is in- adequate than the
required for corresponding value of the offer, the offer shall be summarily rejected and shall not be
read out.

1.03.6 If the bidder obtains the earnest money, bank draft etc. prior to the due date but
submits the same after the specified time, his offer will not be eligible for consideration even if the
earnest money, bank draft etc. has been delayed in post. The furnishing of bank draft No. &
date will not be considered adequate. It will therefore be observed that both earnest money as-
well-as offers should be submitted before the specified time, otherwise offer will not be considered.

1.03.7 The offer shall be valid for a period of Five Months from the date of opening. The
Company reserves the rights to forfeit the earnest money in case offer is withdrawn after the
opening date or in the event of refusal to accept the letter of intent placed by the Company within
the validity period. The earnest money deposit will be refunded to the unsuccessful bidders.
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1.04 TENDER PROCEDURE :
The tender shall be submitted in following four separate envelopes. These four envelopes
may further be placed in a separate cover. The offers shall be opened in following manner :-

Part-| Earnest Money
(Envelope-I)
Part-Il Qualifying Requirement
(Envelope-Il)
Part-lll Technical & Commercial Replacements.

(Envelope-IIl)
It should contain tender form and shall comprise all sections except schedule-3 (schedule
of quoted rate) and will invariably include information as sought in the specification.

Part-1V Price Bid - This part shall comprise the schedule of quoted price “Schedule-3'
and any other relevant information which the tenderer may deem fit and may affect the financial
commitment.

The Part-l, Il and Il of the tender shall be opened on due date (indicated in the tender
notice) in the chronological order. If Part-l "Earnest Money" is found satisfactory, Part-1l "Qualifying
Requirement" of the tender shall be opened. If part-ll "Qualifying Requirement” is found
satisfactory, Part-lll "Technical & Commercial Replacements" of the tender shall be opened.
However, in case of any dispute regarding Part-ll, if instantaneous decision can not be taken,
Part-11l of the tender shall be provisionally opened on the same day. Consequent upon the final
decision in this regard, the Part-IV "Price bid' of such of the tenderers as found technically
acceptable and who accept all our commercial terms & replacements as per the tender, shall be
opened on a date & time which shall be intimated to all the participants separately. Price-bid of the
tenderers who do not qualify terms & replacements in regard to experience shall be returned un-
opened. The opening date of the tender could, however, be extended at the discretion of the
Company and will be duly notified to the concerned. The discretion in this respect shall entirely be
with the Company and binding on all the tenderers.

1.05 QUALIFYING REQUIREMENT :

1.05.01 The tenders are invited from reputed parties only having adequate experience in the
online partial discharge measurement work, should have financial and technical resources and
infrastructure backed with qualified agencies to execute the work properly and expeditiously within
specified time frame. The evidence shall consist of written details of capacities and present
commitments (excluding the work under this specification) of the Bidder and shall be mentioned in
Schedule-2 (Details of past experience work).

1.05.02 (i) A bidder should have PAN number, GST Registration No in the name of firm /
proprietor from competet auhority and adequate experience of above work in MPPTCL or any
other Govt / Semi — Govt/ Govt - undertaking/Organisation/Corporations/Companies... etc.

1.05.03 The company reserves the right to ignore such offers having inadequate financial
capacity or large unexecuted past works or where unjustified and substantial delay has already
occurred in execution of past works.

1.05.04 While deciding award of contract against any tender apart from the prices quoted
and compliance to terms and replacements of the tender specifications, MPPTCL will also take
into account such factors as performance against earlier contracts in terms of quality of works
done and adherence to prescribed time schedules. Offers of such contractors who have poor
track record of performance in earlier contracts are liable to be rejected.

1.05.05 The experience of the bidder, who has worked as a sub-contractor to the main
contractor will also be considered provided the experience certificate is issued by the ordering
authority/ supervising authority of the competent level (under whose jurisdiction the work had been
carried out) of the power utility of the main contractor. The certificate from the main contractor
or copy of the order placed on the main contractor will not be considered. This may please be
specifically noted. It is reiterated that experience certificate in respect of sub-contractor
shall be valid only if the same is issued by the order placing authority/ supervising
authority of power utility for whom the work had been executed.

1.05.06 The bidder shall submit the required details in Part-Il of the tender in respect of the above
requirement with the documentary evidence. The bidder shall indicate clearly order-wise list of
works completed with quantum of each type of work done so far. If against some order, work is
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yet to be completed the present position of work shall be indicated. This may please be noted
that bidders who do not submit the photo copies of orders executed by them in past (in
support of past experience) may not be considered.

1.06 While submitting the tender, it shall be ensured that the schedules are strictly in the
prescribed form. The bidders may use the original forms of schedules supplied with the tender
specification or may use separate sheets.

In any case, the tender form bearing the seal of this office should be filled in and submitted
in original. The tender should be complete with all schedules attached to the specification
including the questionnaire etc.

1.07 The tenderer is requested to go through the specification, schedules, notes and
all enclosures carefully. Doubts, if any, should be got clarified well in time by writing to the
Superintending Engineer (T&C) Circle MPPTCL Nagda. Responsibility of submitting the tender in
time shall rest with the bidders.

1.08 The Company reserves the right to the following:
(i) To reject any or all tenders or to accept any tender considered advantageous to the
Company whether it is the lowest tender or not and
(ii) To split the quantities against the tender on more than one form for the same
items/works. No reasons will be assigned by the Company for above and it will be
binding on the bidders.

1.09 Tender will not be considered unless it is accompanied by the income tax payment
certificate in the form prescribed for the purpose by the Income Tax Deptt.

1.10 In case the date of opening of the tender is declared a holiday, the tender will be received
and opened on the following working day at the specified timings.

1.1 When tenders are delivered by special messenger, they should be deposited in the
tender box kept in the Office of the Superintending Engineer (T&C) Circle MPPTCL Nagda
on working days. Nobody is authorized to receive or grant receipt for tender delivered by
hand.

112 Telegraphic offers will not be considered. Tender received after specified hours and date
will not be considered and will be returned unopened.

113 The Company will not be responsible for the postal delay in delivery of the tender.

1.14 The bidders or his authorized representative  (having documentary evidence for
such representation) may be present at the time of opening tender if they so desire.

1.15 The price paid for buying the tender specification shall not be refunded under any
circumstances whatsoever.

1.16 The tender of those tenderers who have not purchased tender specification shall not be
considered.
1.17 Satisfactory evidence (in the form of power of attorney)of authority of the person

signing on behalf of the tenderer shall be furnished with the tender.

1.18 Correction/ changes made in the offer (bid) by the bidder shall bear the initial of the
person signing the tender.

119 MODIFICATION & WITHDRAWL OF BIDS:

1.19.1 Under no circumstances, the bidders are allowed to modify their prices once their price
offer is submitted. Further no discount letter would be accepted after submission of price offer.

1.19.2 No bid may be withdrawn in the interval between the dead line for submission of bids and
the expiration of period of bid validity specified. Withdrawal of bid during this interval shall result in
the forfeiture of bidder's Earnest Money.

1.20 DUE DATE FOR RECEIPT AND OPENING OF TENDER :
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(i) Tender and earnest money shall reach the O/o Superintending Engineer (T&C)
Circle MPPTCL Nagda on or before 14:30 HRS on specified date of tender opening.

It is the responsibility of the tenderer to ensure that the tender and the earnest
money are delivered in the above office before the specified time.

(i) The tenders will be opened in the O/o Superintending Engineer (T&C) Circle MPPTCL
Nagda at 15:00 HRS on specified date.

1.21 The quantities indicated in Schedule-3 (Prices & quantities) are tentative and may vary
during actual execution of works or while placing detailed order. While submitting their offer, the
tenderer shall take note of the same.
1.22 As per the requirement, the Company may reduce or increase the quantum of work as
the case may be. Additional works, if required, shall have to be executed on accepted rates, terms
& replacements at the same location.

1.23 The offer made for part of individual work will not be accepted and rejected summarily.

*kk
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SECTION-II

GENERAL REPLACEMENTS OF CONTRACT
CONTENTS:

Clause No. Name of the Clause

2.01 DEFINITION OF TERMS
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SECTION-II
GENERAL REPLACEMENTS OF CONTRACT

2.01 DEFINITION OF TERMS:

In construing these general replacements and the annexed specification, the following words
shall have the meanings herein assigned to them unless there is something in the subject or
context inconsistent with such construction:-

(i) The "Company' shall mean the Madhya Pradesh Power Transmission Company Ltd.,
INDORE and include his successor in office and permitted assigns/ authorized representative.

(i) The "Contractor' shall mean the tenderer whose tender shall be accepted by the Company
and shall include the tenderer, heirs, executors, administrators, representative and assigns.

(iii) The * Sub-contractor' shall mean the person names in the contract for any part of the
work or any person to whom any part of the contract has been sublet with the consent in writing
with the consent in writing heirs, executors, administrators, representative and assigns of such
person.

(iv)  The 'Engineer' shall mean the Superintending Engineer, Madhya Pradesh Power
Transmission Company Ltd. or such other officer as may be duly authorized and appointed in
writing by the Company to act as Engineer for the purpose of the contract. In cases where no
such Engineer has been so appointed, the work "Engineer” shall mean the Company or his duly
authorized representatives.

(v) Plant, work or works shall mean and include plant and materials to be provided and work to
be done by the contractor under the contract.

(vi) The “Contract’ shall mean and include the general replacements, specification,
schedules, drawings, form of tender, covering letters schedule of prices or the final general
replacement, any special replacements applying the particulars contract specification, and
drawings and the agreement to be entered into under clause 3 of these general replacements.

(vii) The “Specification' shall mean the specification annexed to these general
replacements and the schedules there to (if any).

(viii) The °'Site' shall mean the site of the proposed plant/line/sub-station where work is to
be executed under the contract.

(ix) ‘Test of Completion' shall mean such tests as prescribed by the specification to be
made by the contractor before the work is taken over by the Company.

(x) ‘Commercial Use' shall mean that use of the work which the contract contemplates or of
which it is to be commercially capable.

(xi)  ‘Month ‘shall mean calendar month.

(xii) “ Writing' shall include any manuscript, typewritten or printed statement, under or over
signature or seal as the case may be.

(xiii) ‘EHV Sub-station' shall mean Extra High voltage sub-station.

(xiv) ‘Approved' or ‘'To approval' shall mean as approved by or approval of the Engineer or
Company.

(xv) ‘Contract price' shall mean, if there is a formal agreement, the prices referred to in the
agreement or if there is no formal agreement, the price agreed to be the value of the "contract .

(xvi) ‘Date of Contract' shall mean the calendar date on which the Company and Contractor
have signed the “Contract Agreement’. The period of completion of the project shall be counted
from the date on which project site is handed over to the contractor.
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(xvii)  "Contract period’ shall mean the period during which the “Contract' shall be executed
as agreed between the contractor and Company in the “Contract Agreement'. The contract
shall be counted from the date on which the project site is given to contractor by" Engineer' for
commencement of work.

(xviii) 'Performance tests' shall mean such tests as are prescribed in the "Specification 'to
be carried out by the contractor before the material is taken over by the Company.

(xix) "Minor Modification' shall mean the modification work required to be done on the “material
as per requirement of work site.

(xx) "Major Modification' shall mean the modification work required to be done only after written
consent of “Engineer-in Charge” and the contractor/firm

(xxi)  'Drawings' shall mean all :-

(a) Drawings furnished by the COMPANY as a basis for proposals.

(b) Supplementary drawings furnished by the COMPANY to clarify and to define in
greater details the intent of the "Contract'.

(c) Drawings submitted by the CONTRACTOR with his proposal provided such drawings are
acceptable to the COMPANY.

(d) Drawings furnished by the COMPANY to the CONTRACTOR during the progress of the work,
and engineering data and drawings submitted by the CONTRACTOR during the progress of the
work provided such drawings are acceptable to the COMPANY.

(xxii) Word ‘importing persons’ shall include firms, companies, corporations, and other
bodies whether incorporated or not.

(xxiii) Words importing the singular only shall also include the plural and vice versa when the
context requires.

2.02 CONTRACTOR TO INFORM HIMSELF FULLY :

The contractor shall be deemed to have carefully examined the general replacements
of specification, schedules and drawings. If he has any doubt as regard to the meaning of any
portion of these general replacements or of the specification he shall before signing the contract
set forth the particulars thereof, and submit them to the Engineer in writing, in order that such
doubt may be removed.

2.03 CONTRACT AGREEMENT AND SECURITY DEPOSIT :

2.03.01 A formal agreement shall be entered into between the contractor and the Company
within 10 days from the date of receipt of order for the due performance and observance of the
terms and replacements of the contract.

2.03.02 On acceptance of offer, the successful tenderer will have to deposit the required
amount of security deposit in the form of cash or in form of the pay order, demand draft or bank
draft in favour of Regional Accounts Officer, MPPTCL, INDORE. The amount of security deposit
shall be as under:-

Initial security Deduction Total security
deposit from running deposit
bills
i.For the work contract 2% 8% 10%
upto Rs.25 lacs.
ii.For work contract more 2% 3% 5%
than Rs. 25 lacs.
2.03.03 The earnest money amount deposited in the form of D.D. shall be retained towards

initial security deposit and tenderer will have to give balance amount of initial security deposit.
Interest will not be allowed on cash deposit. The security deposit shall be returned to the
successful tenderer only after successful completion of work & submission of report, faithful
performance of terms and replacements of the order, satisfactory completion of contract and, if,
there is no claim for recovery against the tenderer.
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4 In case, if successful tenderer is having the facility of permanent security deposit of
Rs. 3 lacs, they are not required to deposit any additional security amount.

2.04 NEGLIGENCE:

If the contractor shall neglect to execute the work with due diligence and expedition, or
shall refuse or neglect to comply with any reasonable orders given to him in writing by the
Engineer in connection with the work, or shall contravene the provisions of the contract, the
Company may give seven days notice in writing, to the contractor to make good the failure,
neglect, or contravention complained of and should the contractor fail to comply with the notice
within a reasonable time from the date of service thereof in the case of a failure, neglect,
or contravention capable of being made good within that time, or otherwise within such time as
may be reasonably necessary for making it good, then and in such case the Company shall be
at liberty to employ other workmen and forthwith perform such work as the contractor may have
neglected to or if the Company shall think fit, it shall be lawful for him to take the work wholly, or
in part, out of contractor's hands and re-contract at a reasonable price with any other
persons, or provide any other materials, tools, tackle or labour for the purpose of completing the
work or any part thereof and in that event the Company shall without being responsible to the
contractor for fair wear and tear of the same, have the free use of all the materials, tools, tackle ,
construction plant or other things which may be on the site, for use at any time in connection with
the work, to the exclusion of any right of the contractor over the same and the Company shall
be entitled to retain and apply and balance which may be otherwise due on the contract by him to
the contractor or such part thereof as may be necessary, to the payment of the cost of executing
such work as aforesaid.

In case work is not completed by the contractor within the completion period or extended
period if any, or any failure to complete the work or neglect the work etc. noticed, Company may
at its option can get the work done through some other agency at the cost and risk of the
contractor or complete the balance work done departmentally and recover the expenditure so
incurred from the contractor or terminate the order without any liability on Company side.

If the cost of executing the work as aforesaid shall exceed the balance due to the
contractor, and the contractor fails to make good the deficit, the said materials, tools, tackle,
construction plant or other things, the property of the contractor may be sold by the Company and
proceeds applied towards the payment of such difference and the cost of any incidental to such
sale. Any outstanding balance existing after credition the proceeds of such sale shall be paid by
the contractor on the certificate of the Engineer but when all expenses cost and charges
incurred in the completion of the work are paid by the contractor all such materials, tools,
construction plant or other things remaining unsold shall be removed by the contractor.

2.05 DEATH BANKRUPTCY, etc.

If the contractor shall die or commit any act of bankruptcy or being a corporation,
commerce to be wound-up for reconstruction purposes or carry on its business under a
receiver, the executors, successors, or representatives in law of the estate of the contractor any
such receiver, liquidator or any person in whom the contract may become vested, shall forthwith
give notice thereof in writing to the Company and shall for one month during which he shall take
all responsible steps to prevent a stoppage of the works have to option of carrying out the
contract subject to his or their providing such guarantee as may be required by the Company but
not exceeding the value of the work for the time being remaining unexecuted. In the event of
stoppage of the works, the period of the option under this clause shall be fourteen days only,
provided that should be above option not be exercised, the contract may be terminated by the
Company by notice in writing to the contractor, and the same power and provisions reserved

to the Company in the last proceedings clause on the taking of the work out of the contractor's
hands shall immediately become operative.

2.06 INSPECTION :

The Engineer and his duly authorized representatives, shall have at all reasonable times
access to the contractors premises or works, and shall have the power at all reasonable times,
to inspect and examine the materials and workmanship of the work during erection.

The Engineer shall on giving seven days notice in writing to the contractor setting out
any grounds of objection which he may have in respect of the work, be at liberty to reject all or
any part of the work, workmanship connected with such work, which in his opinion are not in
accordance with the contract or are in his opinion defective for any reason whatever.
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2.07 WORK ON SITE :

In the execution of the work, no persons other than the contractor, or his duly appointed
representatives, approved sub-contractors and workmen shall be allowed to do works on the site
except by the special permission, in writing of the Engineer or his representative. The access to
the works at all times shall be accorded to the Engineer and his representative and other
authorized officials or representatives of the Company.

Nevertheless, the contractor shall permit the execution of work by other contractors or tradesmen

whose names shall have been previously communicated in writing to the contractor by the
Engineer and afford them every facility for the executions of their several works, simultaneously
with his own. The contractor shall provide all the skilled and unskilled labour necessary for the
erection of work included in the contract.

2.8 ENGINEER'S SUPERVISION :

All the works shall be carried out under the direction and to the reasonable satisfaction of
the Engine-in-charge. If any miskake, poor quality, poor workmanship is observed during
supervision of work the contractor shall be responsible for the correctness of the quality,
position, workmanship and dimensions of the works according to the specifications/drawings,
notwithstanding that he may have been assisted by the Engineer in setting out the same.

29 ENGINEER'S DECISION :

In respect of all matters which are let to the decision of the Engineer, including the granting
of or with-holding of certificates, the Engineer shall, if required so to do by the contractor, give
in writing decision thereon and his reasons for such decision. All decisions of the Engineer shall
be subject to the right of arbitration reserved by these general replacements.

210 CONTRACTOR'S REPRESENTATIVE AND WORKMEN :

The contractor shall employ at least one competent representative, whose name or
names shall have previously been communicated in writing to the Engineer by the contractor,
to supervise the work. The said representative, or if more than one shall be employed then one
of such representatives, shall be present on the site during working hours, and any written
order orinstructions which the Engineer or his duly authorized representative whose
name shall have been previously communicated in writing to the contractor, may give to the said
representative of the contractor shall be deemed to have been given to the contractor.

The Engineer shall be at liberty to object to any representative or person employed by
the contractor in the execution of or otherwise about the works who shall misconduct himself
or be incompetent or negligent and the contractor shall remove the person so objected upon
receipt from the Engineer of notice in writing required him so to do and shall provide in his place a
competent representative at the contractor's expense.

2.1 LIABILITY FOR ACCIDENTS AND DAMAGE:

The contractor shall be entirely responsible for all loss, damage or depreciation of sub-
station equipment/any other material etc. until the work-site is taken over in accordance with
the relevant clause of the specification.

The contractor shall, during the progress of the work, properly protect the substation from
injury which also include theft and shall take every reasonable, proper, timely, and useful
precaution against accident or injury to the same from any cause and shall be and remain

answerable and liable for all accidents or injury to the same from any cause and shall be and
remain answerable and liable for all accidents or injuries thereto which until the same be or be
deemed to be taken over under clause of this specification may arise or be occasioned by the
acts or omission of the contractor or his workmen or sub-contractor, and all losses and
damages to the substation arising from such accidents and injuries as aforesaid shall be made
good in the most complete and substantial manner by and at the sole cost of the contractor
and to the reasonable satisfaction of the Engineer.

Until the work shall be or be deemed to be taken over as aforesaid, the contractor shall
also be liable to indemnify the Company in respect of all damage or injury to any person or to
any property of the Company or of others occasioned by the negligence of the contractor or
workmen or sub-contractors or by defective work but no otherwise.

TS-06 Tender Doc. Page 14 of 31



Provided that the contractor shall not be liable under the contract for any loss or profit or
loss of contract or any claims made against the Company not already provided for in the
contract, nor for any damage or injury caused by or arising from the acts of the Company or due
to circumstances over which the contractor has no control, nor shall his total liability for loss,
damage or injury exceed the total value of the contract.

The contractor shall be deemed to have indemnified and saved harmless the Company
against all actions, suits, claims, demands, cost or expenses arising in connection with injuries
suffered prior to the date when the plan shall have been taken over under clause of this
specification herein by persons employed by the contractor or his sub-contractor on the works
whether under the General Law or under the Workmen's Compensation Act, 1923 or any other
statute in force at the date of the contract dealing with the question of the liability of employers
for injuries suffered by employees and to have taken steps properly to insure against any
claim there under.

On the occurrence of an accident which results in the death of any of the workmen
employees by the contractor or which is so serious as to be likely to result in the death of any such
workmen, the contractor shall, within 24 hours of the happening of such accident intimate in writing
to the concerned Engineer of the Electricity Company the fact of such accident.

In the event of any claim being made or action brought against the Company involving the
contractor and arising out of the matters referred to and in respect of which the contractor is
liable, under this clause, the contractor shall be immediately notified thereof and he shall, with
the assistance if he sorequire of the Company, at the sole expense of the contractor, conduct
all negotiations for the sole settlement of the same or of any litigation that may arise there from.
In such case the Company shall, at the expense of the contractor, afford all available
assistance for any such purpose.

212 REPLACEMENT OF DEFECTIVE WORK:

If during the progress of the work the Engineer shall decide and notify in writing to the
contractor that the contractor has executed any unsound or imperfect work, the contractor
on receiving details of such defects or deficiency shall at his own expense within seven days of
his receiving the notice, or otherwise within such time as may be reasonably necessary for
making it good, proceed to alter, reconstruct or remove such work and in case the contractor
shall fail to do the Company may on giving the contractor seven days notice in writing of his
intention so to do, proceed to remove the work provided that nothing in this clause shall be
deemed to deprive the Company of or effect any right under the contract which he may otherwise
have in respect of such defects or deficiencies.

213 DEDUCTIONS FROM CONTRACT PRICE :

All costs, damages or expenses which the Company may have paid for which under the
contract the contractor is liable may be deducted by the Company from any money due or
becoming due by him to the contractor under the contract or may be recovered by action at law
or otherwise from the contractor as an arrear of land revenue.

214 CERTIFICATE OF ENGINEER :

Every application to the Engineer for a certificate must be accompanied by a detailed
invoice (in duplicate) setting forth in the order of the schedule of prices, particulars of the work
executed and the certificate as to such work is in the reasonable opinion of the Engineer in
accordance with the contract, shall be issued within fourteen days if possible or within such
time of the application for the same as is reasonably necessary for communication with the site.

The Engineer may by any certificate, make any correction or modification in any
previous certificate which shall have been issued by him and payments shall be regulated and
adjusted accordingly.

215 CERTIFICATE NOT TO AFFECT RIGHTS OF THE COMPANY OR CONTRACTOR

No certificate of the Engineer on account, nor any sum paid on account by the Company,
nor any extension of time for the execution of the works by the contractor under prejudice the
rights of the Company against the contractor or relieve the contractor of his obligations for
the due performance of the contract, or be interpreted as approval of the work done and no
certificate shall or liability in the Company to pay for alterations, amendments, variations
or additional work not ordered in writing by the Engineer or discharge the liability of the
contractor for the payment of damages whether due, ascertained, or certified or not, or of
any sum against the payment of which he is bound to indemnify the Company, nor shall any
such certificate nor the acceptance by him of any such paid on account of otherwise affect or
prejudice the rights of the contractor against the Company.
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2.16 RESPONSIBILITY OF CONTRACTOR :

The contractor shall be responsible for carrying out the works covered under the scope
of the contract according to the specifications/order  Deviations, if any, from the
approved/specified replacements shall be brought to the notice of the SE T & C CIRCLE INDORE,
MPPTCL, INDORE his decision shall be final and communicated through site Engineer. If at a
later date, it is found that the contractor has carried out some work, not according to the
specifications and without taking specific approval then in that case, all the payments made to the
contractor for carrying out such works shall be recovered and the contractor will have to rectify the
same at rate indicated in the order for carrying out such work without extension of time.

It may please be noted that the deployed employee shall not be allowed to do
any work other than stipulated in the tender. In case, in unfortunate event if the
employee meets an accident while carrying out unauthorized work, the responsibility
for same shall lie on the contractor. In case of any such accident, the contractor shall
be liable to compensate the deceased or his family for Rs. 5 lacs (Five Lacs) in case of
bodly injury resulting in disability (Subject to change time to time as per relevant rules)
or Rs. 10 Lacs (Ten lacs) in case of death of the employee( Subject to change time to
time as per relevant rules)

217 RESPONSIBILITY FOR PROPER HANDLING OF EQUIPMENTS:

The contractor shall pay compensation or bear the expenses towards replacement/repair
of the equipment/materials arising out of improper handling of the equipment/material of company
by the contractor.

218 EXTENSION OF TIME FOR COMPLETION:

The time for completion of work shall be one month from the date of issue of Order. If the
work delayed at any time during the term or extended terms of this contract by strikes, lockouts,
fire, accident or any cause whatsoever beyond the control of the contractors a reasonable
extension of time shall be granted as may be mutually agreed upon. The request for such
extensions should be made in writing to the Company immediately after the occurrence along with
the cause of delay supported by documentary proofs. In absence of such details, the case for
extension in completion period shall not be considered.

219 DAMAGES FOR DELAY IN COMPLETION:

If the contractor fails to complete the works or any part of works in the contract within the
time therein specified or any extension of such time granted hereunder, then and in any such
event the Company in its discretion may deduct compensation at the rate of half percent (1/2%)
per week or part thereof of contract value of the work but shall not inany case exceed 10 (Ten)
percent of the value of the unexecuted portion of work.

220 TESTS ON COMPLETION:

Wherever possible, all tests shall be carried out in presence of the contractor's
representative within one month of the completion of work. Should the results of these tests not
come within the margin specified, the tests shall, if required be repeated within one month
from the date the work is ready for retests and the contractor shall reply to the Company all
reasonable expenses to which he may be put by such tests.

2.21 REJECTION OF DEFECTIVE WORK:

If the complete work or any portion thereof before it is taken over under clause of this
specification be defective, or fails to fulfill the requirements of the contract, the Engineer shall
give the contractor notice setting forth particulars of such defects or failure, and the contractor
shall forthwith make the defective work good, or later the same to make it comply with the
requirements of the contract. Should he fails to do so within a reasonable time, the Company
may reject and replace at the cost of the contractor, the whole or any portion of the work as the
case may be, which is defective or fails to fulfil the requirements of the contract, such
replacement shall be carried out by the Company within a reasonable time, and at a reasonable
price and where reasonable possible, to the same specification and under competitive
replacements. The contractor's full and extreme liability under this clause shall be satisfied by
the payment to the Company of the extra cost, if any, of such replacement delivered and/or
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erected as provided for in the original contract, such extra cost being the ascertained
difference between the price paid by the Company under the provisions above mentioned for
such replacement and the contract price for the work so replaced and the replacement of any
sum paid by the Company to the contractor in respect of such defective work should the Company
not so replace the rejected plant within a reasonable time the contractor's full and extreme liability
under this clause shall be satisfied by the repayment of all money paid by the Company to him in
respect of such plant.

222 TAKING OVER:

The completed work shall be accepted and taken over when it has been satisfactorily
completed including due testing or within one month of its being ready to be put into operation,
whichever shall be the earlier.

2.23 REGULATIONS OF LOCAL AUTHORITIES :

The Company shall through-out the continuance of the contract and in respect of all
matters arising in the performance thereof serve all notices and obtain consents, way leaves,
approvals and permissions required in connection with the regulations and byelaws of the
local or other authority which shall be applicable to the works.

All works shall be executed in accordance with the Indian Electricity Rules, 1956 and any
statutory modifications thereof, wherever they are applicable, unless otherwise agreed to in writing
by the Engineer.

224 ARBITRATION:

If at any time any question, dispute or difference whatsoever shall arise between the
purchaser/ Company the engineer and the contractor upon or in relation to, or in connection with
the contract, either party may forthwith give to the other notice in writing of the existence of
such question, dispute or difference and the same shall be referred to the adjudication to the
MD, MPPTCL or to any other person nominated by him in his behalf and his decision in writing
shall be final and binding on the contractor / Engineer and conclusive. This submission shall be
deemed to be a submission to arbitration within the meaning of the Indian Arbitration Act, 1940
or any statutory modification thereof. Upon every or any such reference, the cost of an incidental
to the reference and award respectively shall be in the discretion of the arbitrator who may
determine the amount thereof, or direct the same to be taxed as between solicitor and client or as
between party and shall direct by whom and in what manner the same shall be borne and paid.

Work under the contract shall be continued by the contractor during the arbitration
proceedings unless otherwise directed in writing by the purchaser or the engineer or unless the
matter is such that the work can not possibly be continued until the decision of the arbitrator is
obtained and except as those which are otherwise expressly provided in the contract no
payment due or payable by the purchaser shall be withheld on account of such arbitration
proceeding unless it is the subject matter or one of the subject matter thereof.

In case of any dispute the law applicable shall be the law in force in India. The Courts of
INDORE/Jabalpur shall have exclusive jurisdiction in all matters of disputes.

2.25 CONTRACT:

The contract shallin all respects be construed and operated as a contract as defined in
the Indian Contract Act, 1972 and all payments there under shall be made in rupees unless
otherwise specified.

2.26 HEADINGS:
The subject heading of any clause hereof shall not in any manner whatsoever, affect the
interpretation of such clause.
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SECTION-III

SCOPE OF WORK AND COMMERCIAL REPLACEMENTS OF CONTRACT

3.01 SCOPE:

3.01.01 This specification covers following works the replacement of puncture disc
insulator string of 220KV Class in live switchyard at 400KV S/S Nagda under T&C
circle Nagda.

3.01.02 The extent of Supply/placing/.installation works covered under this contract include all
items shown in the drawings schedules annexed with the Tender, not withstanding the fact that
such items may have been omitted from the specification or schedules. Such of the items not
specifically indicated in the specifications or drawings but which are required to complete the work
shall also be deemed to be within the scope of work of the contractor.

3.01.03 Contractor shall carry-out and complete the work in every respect in accordance with
the contract and to the satisfaction of the Company and the manufacturer representative where
their services have been provided by the Company.

3.02 GENERAL REPLACEMENTS OF CONTRACT :

All works covered under this specification will be carried out in accordance with "General
replacements of contract" with such modifications as are applicable to the respective types of
works covered in the specification.

3.03 PRICES AND QUANTITIES :
3.03.01 The estimated scope of work under each item of work has been indicated in
Schedule-3. The rates are to be quoted for different items.

3.03.02 Contractor shall furnish unit rates as required in Schedule-3 (enclosed). The unit
quoted price by the contractor shall include salaries of skilled, semi-skilled and un-skilled laborers,
Technical staff, and storekeeper, watch & ward, the cost of all the required tools and tackles
and various consumable items all taxes and charges etc.complete to carry-out the work.

3.03.03 Contract price shall also include all traveling expenses to and from the site,
allowances, living expenses, wages, salaries, overtime, benefits and all compensations for his
skilled and unskilled workmen, supervisors, engineers, staff, watch and ward staff,
storekeepers etc. Insurance carried by contractor for his workers, workmen's compensation,
third party liability and any other insurance required by the specification, cost of all licenses
and permits, loading, transport and unloading of all his material, tools and tackles, instruments
and construction aids to and from the site, cost of providing office, tools room, quarters, canteen,
workshops and all facilities at site as may be required, under the contract and satisfactorily
executing the complete work under the contract.

3.03.04 The quantities indicated in Schedule-3 are tentative only and unit rate shall apply to
actual gty. measured for complete work in accordance with the specification and drawing. The
contractor is entitled for payment on the basis of actual work done. In the event of
reduction in scope of work than given in the order, no compensation etc. is payable by the
Company.

3.04 RATES:

The quoted rates should be FIRM basis and valid for entire contractual completion period
or extended period if any and no increase in these rates shall be allowed under any
circumstances. The payment in respect of work done against each item of work will be released
at the rates accepted in our order.

3.05 IDLING CHARGES:
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No idle charges will be payable by Company for any reason whatsoever to the
contractor for stoppage of work. This may please be noted.

3.06 COMPLETENESS OF TENDER :

Each section of the tender should be complete and include all associated works not
specifically mentioned in the Schedule / Specification etc. but essential for the
completeness of the work. The contractor shall not be eligible for any extra charges in respect of
such minor works though not specifically included in the tender or contract.

3.07 DEPARTURES FROM SPECIFICATION :

3.07.01 No deviation / departure from the tender specification in any respect is
allowed. In questionnaire (schedule-4), tenderer must confirm that all the terms &
replacements of this tender specification are agreeable to them in to. In case of any departure the
price-bid will not be opened and will be returned unopened.

3.07.02 Tenderer or his representative shall be deemed to have inspected and examined the
site and surroundings before submitting his tender and shall obtain necessary information as to
risks, contingencies and other circumstances which may influence/ effect his tender.

3.08 COMPLIANCE WITH REGULATIONS :

Unless otherwise specified, all works shall be carried-out in accordance with the Indian
Electricity Act-1910, Indian Electricity Rules 1956 with any amendments or revision thereof which
may be issued during the currency of the contract and the requirement of any other Regulations
and Acts in India which the Company may be subjected to.

3.09 TAXES, DUTIES AND LEVIES:-
The contract covers all royalties, octroi, levy, duties or taxes as per statutory requirements
on such contract shall be borne by contractor:

i The deduction of Income Tax as per statutory requirement of this contract shall be made
from the bill.

ii. GST Payble as per govt. rule.

3.10 PAYMENT TERMS :

Subject to any deduction which the Company may be authorized to make under the
contract, the contractor shall on the certificate of the Engineer, be entitled to payments as
follows :

() As per practice in vogue, the payment shall be released generally within 30 days after
passing of bill.

3.11  PAST EXPERIENCE AND TECHNICAL/FINANCIAL RESOURCES :

Past experience of the tenderer in The work of replacement of Tensionstring insulator
in live 400/220 KV switchyard is absolutely essential and will be taken into account while
deciding the tender. The tenderer shall give a list of such execution of works carried-out by him in
the pastin relevant schedules.

3.12 TECHNICAL RESOURCES :

The tenderer shall furnish full details of technical manpower of head office and field
organization to check the adequacy of the tenderer to carry-out the proposed work. The
qualification and experience of such manpower shall be furnished in relevant schedule.

3.13 RESPONSIBILITY FOR OBTAINING INFORMATION AND TAKING ACTION IN TIME:

Whenever any information or clarifications in respect of work have to be obtained from
various authorities the contractor shall be responsible for taking action well in time so that
there is no delay on this account. The completion period offered in the tender shall be deemed
to include the time taken for such incidental works. Requests for extension of the completion
dates on such grounds will not be entertained.

3.14 PERMITS AND PRIORITIES / LICENCE :
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3.14.01 Necessary permits / license, if any, required for the execution of the contract shall be
arranged by the contractor himself.

3.14.02 The Company may, however, furnish to the contractor such certificates as may be
required for the necessary permits/ priorities / license for the execution of works, if Company
considers the demand justified.

3.14.03 The Company will, however, not be responsible for the delay in execution of contract,
if necessary license ...etc are not produced in time.

3.15 SUPPLY OF TOOLS, TACKLES AND OTHER MATERIALS:

3.15.01 For full completion of the work, contractor shall, at his own expense ensure availability of
all necessary tools, machine tools, power tools, tackles work benches, tools for welding
machine, Anchores,spanners, crowbars, hooks, tummies, hammers, punches seasoor saw .... etc.
and all associated protective equipment, instruments, appliances, materials and supplies
required for unloading, transporting / shifting, storing, that may be required to accomplish the
work under contract unless otherwise provided for. The trucks, tractors, with necessary tools &
tackles for loading, unloading, handling and transportation if any fabricators to site and installation
thereof shall also be arranged by contractor

3.15.02 The Company may furnish to contractor, for use on the work any equipment, tools and
tackles that could be spared by him at the time of request for the same by contractor, at his
standard rental charges. Such rentals charges shall be deducted by Company from contractor's
progress payments are made.

3.15.03 Contractor shall also furnish all necessary devices and all other miscellaneous
supplies of every kind required for carrying out the work under the contract.

3.15.04 Contractor shall provide all reasonable facilities including tools, personnel, etc. and
ensure co-ordination with Company and equipment supplier's supervisors to enable them to carry-
out all supervision, measurements, checks etc. in a satisfactory manner.

3.15.05 Contractor shall not dispose off or transport or withdraw any tools, tackles,
equipment and material provided by him for the contract without taking prior written approval
from the Company and Company at all times shall have right to refuse permission for
disposal, transport or withdrawal of tools / tackles, equipment and material if in his opinion, the
same will adversely affect the efficient and expeditious completion of the work.

3.17 EXTRA WORKS :

The rates for work not included in the schedule will be decided upon, when any
necessity arises during the execution of the work, by negotiations between the Company and the
contractor. The contractor shall perform the work on the terms and replacements as mutually
agreed upon.

3.18 ACCEPTANCE OF OFFER:

The Company will communicate acceptance of offer to successful tenderer through
a telegram or a letter of intent and this will be followed by a detailed order or formal contract,
which will be binding on the contractor within 90 days from the date of opening of offer.
3.19 COMPLETION PERIOD :
3.19.01 The work shall have to be completed within a period of one month from the date of issue
of Order. The time and the date of completion of work as stipulated and accepted by the tenderer
shall be deemed to be the essence of the contract.
3.19.02 The contractor shall organize the activities and commence the work in full swing soon
after the award of contract, as per priority decided by Company so as to achieve completion of
work within targeted period.

*k%
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SECTION-IV

TECHNICAL REPLACEMENTS OF CONTRACT

CONTENTS:
CLAUSE NO. NAME OF CLAUSE
4.01 SCOPE OF WORK

TS-06 Tender Doc. Page 22 of 31



SECTION -1V

TECHNICAL REPLACEMENTS OF CONTRACT

4.01 SCOPE OF WORK :

The contractor is required to carry-out works of The replacement of
puncture disc insulator string of 220KV Class in live switchyard at 400KV
S/S Nagda under T&C circle Nagda:-

The contractor shall provide following for satisfactory execution of the work:
i. Supervision at all the time during execution of works covered under the contract.

ii. Providing of skilled, semi-skilled and unskilled labours and supervisors to carryout the
work.

iiii. The contractor shall also properly co-ordinate supervisory staff of the Company who

may be present at site at the time of work to provide necessary guidance and supervision for
execution of work.
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1.

2.

3.

Schedule-1
TS-06/2018

DETAILS OF EARNEST MONEY

(TO BE KEPT IN ENVELOPE -1)

Name and Address of the bidder

Name and Address of the Firm/
Company etc.

a. Registered office

b. Postal Address

c. Fax No.

d. Telephone number

Details of Earnest Money:

i. Amount of E.M.D.

ii. D.D.No./ Banker’s cheque No.
iii. Issuing bank/ drawn on bank

Approximate value of
the offer.

Please indicate name
of the works.

Place:
Date:

TS-06 Tender Doc.

SIGNATURE OF BIDDER:

NAME IN FULL :
STATUS :

SEAL OF TENDERING COMPANY:
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Schedule-2
TS-06/2017

SCHEDULE OF QUALIFYING REQUIREMENTS
(TO BE KEPT IN ENVELOPE -2)

1. Whether a firm has adequate tools - Yes/No
& plants. Financial & technical
resources and infrastructure backed
with qualified agencies to execute the
work with in specified time frame.
2. Whether copy of PAN No. - Yes/No
in the Name of Bidder/ Firm is enclosed.
3.  Whether copy of Certificate of - Yes/No
GST No. in the Name of
Bidder/ Firm is enclosed.
5. DETAILS OF PAST EXPERIENCE :
S. Particulars of works Order placing Order No. & | Value of contract,
No. executed authority date and contractual
Name & quantum of completion
Address work period & actual
period of
completion
Date :
Place : Signature
Name

Seal of the tendering Co.

Note: 1. The tender of such bidders who are not found to fulfill aforementioned qualifying
requirement shall not be considered for price bid opening and evaluation of tender.
2. If required addl. sheets may be used to furnish above information.

TS-06 Tender Doc.
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Schedule-3
TR-06/2018

QUESTIONNAIRE
(To be kept in envelope-3)
NOTE: The tenderers may please note that submission of this Questionnaire duly and properly
filled-in is essential while making entries against the questions given below. No reference should
be made to comments entered elsewhere in the tender. All queries should be answered and these
answers should be complete in themselves. Please note that none of the column should be left blank and
clear reply against all columns should be furnished. In case this is not done, the offers will be liable for

rejection.

1. Name and address of tenderer.

2.(1) Whether you are State/ Central
Govt. Undertaking/ Unit with
100% Government share.

(i1) If yes whether documentary
evidence in support of the above
has been enclosed.(In absence of
documentary evidence your claim
to be State/ Central Govt.
Undertaking shall be ignored).

3. Indicate the validity period of
your offer (the offer should be
valid for a minimum period of 5
months) (Clasue-1.03, page-6).

4. Whether the required Earnest
Money has been furnished
by you as per clause-1.03, Page-6,
If yes,

(1) In which form.

(i1)) Amount of Earnest Money furnished.

5. State whether the quoted prices are
FIRM, as per clause-3.04, page-19
6. 1. Please indicate the rebate if offered
by you mentioning clearly the
percentage of rebate offered.

ii. It may be noted that conditional rebates :
may or not be excepted or considered for
evaluation depending upon acceptability
of quoted condition to the company.

7. 1. State whether service tax is

chargeable extra (clause-3.09, Page-20).

ii. If yes, please indicate the applicable rate
of service tax, surcharge on service tax
iii. Any other tax if applicable.
iv. Indicate service tax Registration No.
8. Whether agreeable to company payment
terms clause No.3.10, page-20
If not, please indicate terms of payment.

9. Whether agreeable to Company’s
penalty / Damages for delay in completion
clause-2.19, page-16 stipulated in the
specification.
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(Yes/No)

(Yes/No)

(Yes/No)
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10. Are you agreeable to payment

procedure defined in the tender under clause-3.10:

page-20.

11. Are you agreeable to accept the
order for part work as per clause-3.18,
page-21.

12. Whether agreeable to accept
extension order on the same
rates, terms & conditions ( at the
same location), if extension order is
placed within 12 months from the date of
acceptance and placement of detailed order.

13. Whether agreeable to furnish
security deposit as per clause-2.03.02, page-12
in the form as indicated in the tender

14. Please refer to clause-3.19,page-21
for completion period and confirm
whether the same is acceptable to you.

15. Whether a list of orders
executed during last 24 months from
State Elec. Boards / State Govt. / DGS&D
is enclosed with full particulars of
nature of work done.

16. Whether certificate of competent
authority as a proof of having
successfully completed orders
has been furnished.

17. Whether details of technical
manpower of head office and field
organisation (Schedule-2-B) furnished.

18. Have you furnished the power of
attorney in respect of the
person signing the tender on
behalf of tenderer

19. Whether details of departure / deviation :

(Schedule-6) from specification has been furnished.

20..(1) Whether your firm is
partnership firm.

(ii) If so, indicate the name(s),
complete address and designation
of all partners.

21. Whether you agree to clause for
arranging T&P & vehicles.

22. Whether photo copy of following documents
(duly revalidated ) has been furnished:
TS-06 Tender Doc.

(Yes/No)

(Yes/No)

(Yes/No)

(Yes/No)

(Yes/No)

(Yes/No)
(Yes/No).

(Yes/No)

: (Yes/No)
(Yes/No)

(Yes/No)

(Yes/No)
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i. "A' class electrical contractor certificate : (Yes/No).

ii. EPF Account No. : (Yes/No).
iii.  Service Tax Registration No. : (Yes/No).
Date
Place Signature :
Name

Seal of the tendering Co.

NOTE:- (i) The tenderer may use above questionnaire sheets in original for furnishing reply

(i)

TS-06 Tender Doc.

alongwith his offer. However, if separate sheets are used for this questionnaire
it may please be ensured that the serial order and language of questions is
maintained.

The tenderer shall necessarily depute the authorised representative who should be
present on due date and time of opening of tender. This representative should be
authorised signatory of tenderer and should furnish reply on tenderer firm's letter
head in case of clarification, if any, sought on the offer after tender opening, if
requested. The offer shall be rejected in case the aforesaid instructions
are not complied. The authorised representative should stay in Bhopal for two days.
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PRICE BID & QUANTITS

SCHEDULE 4
TS-06/2018

The replacement of puncture disc insulator string of 220KV Class in
live switchyard at 400KV S/S Nagda under T&C circle Nagda.

SCR) PARTICULARS U{:‘ | QTY RATE AMOUNT
Work of replacement of (37 Nos.)
1 double tension String with Twin Nos. | 37
Moose Conductor.
Work of replacement of (05 Nos.)
Single Suspension String with Twin | Nos. | 05
Moose Conductor.
Total Amount
Amount in words -
Place:
Date:

TS-06 Tender Doc.

SIGNATURE OF BIDDER:
NAME IN FULL

Page 29 of 31




CHECK-LIST
(To be kept in envelope-1)
Sr. N¢ Items enclosed Reference Declaration (strike-o
whichever is not
applicable)
1 Tender form: Yes / No
2 Earnest Money Enclosed Schedule-1 Yes/ No
3 Tenderers qualifying
requirement:
(i) Copy of “A” class electrical ]
contractor’s certificate. ]
(i1) Copy of EPF code no. ] Schedule-2(A) | Yes/No
(ii1) Copy of certificate of service { ]
no. ]
(iv) Details of past erection works ]
]
(v)Details of Headquarter/ field
organisation as also T&P and Schedule-2(B) | Yes/ No
vehicles available with tenderer
Enclosed.
4 Completion  schedule  enclog Schedule-3 Yes/ No
duly filled-in.
5 Questionnaire enclosed duly fill§ Schedule-4 Yes / No
in.
6 Schedule of departure / deviation | Schedule-6 Yes / No
Date
Place :
Signature
Name
Seal of the:
Tendering Co.

TS-06 Tender Doc.
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Schedule-6
TR-06/2018

SCHEDULE OF DEPARTURE/ DEVIATION FROM SPECIFICATION

We have carefully gone through the Technical specification. We have satisfied ourselves and
hereby confirm that our bid conforms strictly to the requirements of technical specification except
for the deviations, which are given below:

S.No. | Descriptions & Clause Stipulation in Deviation Remarks regarding
No. of the specification specification offered justification of the
& page number deviation.
1 2 3 4 5

Signature
Name
Seal of the:
Tendering Co.
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