



**OFFICE OF SUPERINTENDING ENGINEER EHT (MAINT.) CIRCLE
MADHYA PRADESH POWER TRANSMISSION CO. LTD. JABALPUR
PHONE NO. 0761 - 2939837 Email seehtm.jbp@mptransco.nic.in**

No.SE/EHT:M/WS/TS-91/379

Jabalpur, dtd. 04.07.2022

Corrigendum for Retendering of tender No TS-91/157

Tender ID No. 2022_MPPTC_200975_3

Tender No TS-91/157 dated 02.05.2022 and corrigendum retender notice No. 293 dtd 10.06.2022 invited for Labour contract for Re-sagging work for improving ground clearance between Loc no 187 (D-30) to 199 (D-30) of 132kV Seoni-Lalbarra & 132kV Seoni-Katangi line under EE (EHT-Maint.) Dn., Seoni to a contract from experienced contractors as per tender specifications is being retendered due to low participation in tender and error in publishing of due date extension before due date & time of opening of tender.

Superintending Engineer
EHT-M Circle, MPPTCL Jabalpur

COPY TO:

1. The Chief Engineer EHT(M&I) MPPTCL, Jabalpur.
2. The Superintending Engineer EHT(Maint) Circle, MPPTCL, Indore/Bhopal/Gwalior.
3. The Executive Engineer EHT-Maint. Dn. MPPTCL, Jabalpur/Damoh/Satna/Bhopal/Itarsi/Gwalior/Indore/Ratlam.
4. Web master O/o Addl. CE (IT-ERP) MPPTCL Jabalpur, Tender is attached herewith. It is requested to upload tender in MPPTCL website please.