

MADHYA PRADESH POWER TRANSMISSION COMPANY LIMITED
O/o THE EXECUTIVE ENGINEER TESTING DIVISION GUNA
220 kv S/s Campus, Gokul Singh ka Chak Guna (M.P.) – 473001
Email- eet.guna@mptransco.nic.in

No. Enq-07/EE/T-10/Guna/2022/497

Date 29.07.2022

To

www.mp.gov.in
www.tenders.mpptcl@gmail.com
Notice Board

Sub:- Enquiry for Cleaning of grass, weeds, shrubs & removal of the rubbish in complete yard of, 132 KV & 33 KV at 132 kv S/s Raghogarh & Maksudangarh. under Testing Dn. Guna.

ERP Eng. No. 2100003926

Dear Sir,

Please quote your lowest rates for the under mentioned job work in a sealed envelope, so as to reach this office on or before **22.08.2022 up to 2.30 PM**. Quotation shall be opened at **3.30 PM** on same day.

Sr. No.	Item No.	Discription	Qty	Rate SOR	Amount
1	2.3	Cleaning of grass,weeds,shrubs & removal of the rubbish in,132kv,33kv switch yard & in side fencing area at 132 kv S/s Raghogarh.	12000 sq.m	2.13/- sq.m	25560.00
2	2.3	Cleaning of grass,weeds,shrubs & removal of the rubbish in,132kv,33kv switch yard & in side fencing area at 132 kv S/s Maksudangarh.	12000 sq.m	2.13/- sq.m	25560.00
3	2.3	Cleaning of grass,weeds,shrubs & removal of the rubbish in,132kv,33kv switch yard & in side fencing area at 132 kv S/s Chachoda.	5000 sq.m	2.13/- sq.m	10650.00
Total			29000 sq.m	2.13/- sq.m	61770.00
Say Rs.					61770/-

TERMS AND CONDITION: -

01. T&P, other material and labour required for above work is to be arranged by the contractor at site.
02. For any loss and damage of material the contractor shall be sole responsible and MPPTCL shall not bear any responsibility.
03. **Payment:** - 100% payment within reasonable time after completion job work. The satisfactory completion of the Job work bill in triplicate shall be submitted to the **A.E. 220 KV S/s Guna, / E.E. (T) Guna**, who will verify and forwarded the same to the **R.A.O. MPPTCL Bhopal** for releasing the payment, after deducting Income – Tax as per rules.
04. The insurance of working personal should be arranged by the contractor.
05. **Penalty:** - In case of delay 0.5 % per week & part thereof subject to maximum of 10% from contractor bill.